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ONLINE BID INVITATION

RIDCOR invites online post qualification competitive bid for “Routine Maintenance
Works on following stretches: Arjunsar-Pallu (AP) & Hanumangarh-Sangaria (HS)
road in Rajasthan (Lot-12)” from eligible bidders. Bid shall only be submitted through

online bidding system of www.eproc.rajasthan.gov.in. The interested bidders shall

have to be enrolled/registered with portal of www.eproc.rajasthan.gov.in for
participating in the bidding process.

The schedule of dates is as follows:-

S. No. Schedule Date Time
1. | Document Download Start Date 05.01.2024 03.00 PM
2. | Bid Submission Start Date 05.01.2024 03.00 PM
3. | Bid Submission End Date 18.01.2024 06.00 PM
4. | Technical Bid Opening Date 19.01.2024 11.30 AM
5. | Financial Bid Opening Date To be conveyed later

Detail of Bid:
Sr. Name of work Estimated | Bid Security Bid Fee
No Cost (Rs. in Lacs)
) (Rs. in Cr.)

1. |Routine Maintenance Works| 0.52 1.05 Rs.  11,800/- (incl. GST)
on following stretches: as bid fee (non-refundable)
Arjunsar-Pallu (AP) & and Rs. 1500/- as
Hanumangarh-Sangaria (HS) processing fee
road in Rajasthan (Lot-12)

* Complete bid document can be viewed / downloaded from official website
www.eproc.rajasthan.gov.in.


http://www.eproc.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/

Terms & conditions of Bid

Bidders should read these terms and conditions and the complete bid document for
Technical part and financial part carefully and comply strictly while submitting their
bids.

1.  Bid shall be submitted online only through www.eproc.rajasthan.gov.in. Bid
through any other mode shall not be entertained.

2.  No physical/offline bid shall be accepted.

3. The Bid Security, Bid Fee and Processing Fee of RajCOMP Info Services Ltd.
(RISL) shall be accepted through Electronic mode of payment like
RTGS/NEFT/Inter Bank Transfer. Bid Security may be accepted in Bank
Guarantee mode. The details of bank account of RIDCOR for payment of Bid
Security, Bid Fee and Processing Fee through Electronic mode of payment are

as under :
a) Beneficiary Name : RIDCOR Ltd.
b)  Account No. : 2164002100008369
c) Beneficiary Bank :  Punjab National Bank
d) Beneficiary Branch : Large Corporate Branch, Tolstoy House, New

Delhi-110001
e) BranchIFSC Code : PUNB0216400

The bid security in the form of Bank Guarantee shall be submitted by the bidder
one day before the date of opening of the technical bid of bids at RIDCOR Head
Office, Jaipur.

4. Bidder should specifically mention UTR No. (Unit Transaction Reference) in his
bid.

5. The time period for completion of the routine maintenance work is 12 months.
RIDCOR (Employer) reserves the right to reduce the scope of work and the
period of Contract Agreement by giving 30 days prior notice without any
compensation or loss of profit etc. and the contractor shall not be eligible to
submit any claim for early termination of the contract.

6. Director/Manager, RIDCOR reserves right to accept, reject or cancel the Bid
without assigning any reason whatsoever, to the Bidder or anyone else.

7. Conditional Bid and casual letters sent by the contractors about the bid will not
be accepted.

8. Any representation on the procedure of tendering after opening of bids shall
not be considered or dealt with. Such parties may be disqualified and debarred
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from bidding in future for a period of 1 year.

9. Bidders are requested to read the instructions in the Bid Document and visit the
project site before submitting the Bid online.

10. RIDCOR reserves the right to finalize the bid in a fair and transparent manner
in the best interest of the Company (RIDCOR) and such decision shall be final
and binding on the bidders.

11. Director/Manager (RIDCOR) reserves the right to accept any bid not
necessarily the lowest tender and reject any or all bid/bids without assigning
any reason thereof.

12. The bidder shall not assign or sublet his bid or any part thereof to any other
agency without prior written approval of Director/Manager or authorized
representative of RIDCOR.

13. GST registered agencies/individuals shall only be allowed to participate in this
bidding and GST registration certificate shall be submitted along with the
technical proposal. If, the bidder is not GST registered or its GST registration is
in inactive status as on date of submission of bid, his bid shall be rejected.

14. The bidder shall indicate Permanent Account Number issued by the Income
Tax Authority. The successful bidder has to submit KYC in the prescribed
format appended herewith and shall submit required KYC documents before
signing of the contract agreement.

15. The Bill of Quantities (BOQ) along with the rates as per RIDCOR indicating
total amount are annexed at Section-7. The bidder has to quote the %above or
below the total amount in Financial Proposal of the online bidding for this work.

16. All the enclosed documents, Performa’s, annexures, appendices,
certificates etc. should be digitally signed by the bidder & must be
submitted online at www.eproc.rajasthan.gov.in

17. Release of Bid security:

(i) Bid security of the bidder except L1 & L2 shall be released immediately
upon receipt of request by the bidder in original or through Email.

(i) Bid security of the L2 bidder shall be released after execution of contract
agreement by the L1 bidder or 30 days of issuance of Letter of
Acceptance (LOA) to L1 bidder or bid validity period, whichever is earlier.

Bid security of the L1 bidder shall be released after submission of Performance
Security and execution of contract agreement by the L1 bidder. The bid
security of L1 bidder available in cash may be adjusted against performance
security on request of L1 bidder.
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18. Forfeiture of Bid Security: The Bid Security will be forfeited in the following
cases:

(i) When bidder withdraws or modifies the offer after opening of technical bid
of bid.

(i) When bidder does not submit the undertaking with respect to Clause 2.3 of
ITB within the specified time.

19. Successful bidder will have to execute the contract agreement on requisite
non-judicial stamp papers as per norms of GoR.

20. Performance security:

(i)  The successful bidder shall submit performance security amounting to 5%
of total cost of work as per LOA in the form of FDR/TDR/DD/Bank
Guarantee issued from a Nationalized/Scheduled bank within 14 days of
issuance of Letter of Acceptance (LOA). If, performance security is not
submitted within the prescribed time then penalty of Rs. 5,000 per day
shall be levied on the successful bidder upto 30 days (penalty period)
beyond specified time of 14 days. If the performance security is not
submitted within 60 days beyond specified time, Director/Manager,
RIDCOR reserves the right to accept the performance security in case of
further delay with penalty of Rs 10,000 per day beyond 30 days thereafter.

The performance security may also be accepted through Electronic mode
of payment like RTGS/NEFT/Inter Bank Transfer in the name of RIDCOR
Ltd.

(i)  The bid security deposited at the time of bid in the form of
RTGS/NEFT/IMPS will be adjusted towards performance security amount
on written request of successful bidder. The bid security in the form of
Bank Guarantee shall not be adjusted in the performance security, but
shall be returned on depositing the performance security for the contract.

(iii)  No Interest will be paid by RIDCOR on the Bid Security or Performance
security.

(iv) The performance security shall be released upon completion of defect
liability period of 12 months for items covered therein after completion of
work. If, the bidder fails to deposit the required performance security or to
execute the contract agreement within the specified period such a failure
will be treated as a breach of the terms and conditions of the bid and will
result in forfeiture of the Bid Security. The successful bidder shall pay the
expenses of completing and stamp duty on the agreement. The forfeiture
of the Bid Security or failure to execute the agreement and to submit
performance security within the specified period shall also result in
cancellation of LOA. Such bidders may be disqualified and debarred from
bidding in RIDCOR for 1 year.

Bid Document/Routine Maintenance AP & HS (Lot-12)



21. The bidders are advised to visit the Project Roads before quoting their rates for
the work and fully satisfy themselves regarding the Condition of Site,
availability of material, labour, distance to quarries and availability of Water,
Electricity and other resources required for the execution of work. No additional
payment shall be paid to the contractor beyond work order rates. Any claim
beyond accepted approved rates shall not be permissible.

22. Bids shall be valid for a period of 120 days from the date of opening of
technical bid.

23. RIDCOR has invited online bids for routine maintenance works on following
road stretches of Mega Highways Project roads:

S. No. Name of Package Road Lot
Phase-l
1 Phalodi-Pachpadra (PR-1) Lot-1
2 Pachpadra-Ramiji Ki Gol (PR-2) Lot-2
3 Hanumangarh-Ratangarh (HK-1)- 207 Km to 307 Km Lot-3
4 Hanumangarh-Ratangarh (HK-1)- 307 Km to 407 Km Lot-4
5 Ratangarh-Kishangarh (HK-2)- 0 Km to 103 Km Lot-5
6 Ratangarh-Kishangarh (HK-2)- 103 Km to 207 Km Lot-6
7 Alwar-Sikandra (AS) Lot-7
8 Lalsot-Kota (LJ-1) -0 Km to 103 Km Lot-8
9 Lalsot-Kota (LLJ-1) -103 Km to 188 Km Lot-9
10 Baran-Jhalawar(LJ-2) Lot-10
Phase-ll
1 Alwar-Tijara (4-lane)-(0 Km to 40 Km)
2 Tijara-Bhiwadi (4 lane)- (40 Km to 85 Km) Lot-11
3 Khuskhera — Kasola Chowk (KK)
4 Arjunsar-Pallu (AP) Lot-12
5 Hanumangarh-Sangaria (HS)
6 Jhalawar-Jhalawar Road (JJ) Lot-13
7 Jhalawar-Ujjain (JU)
Phase-lll
1 Mathura-Bharatpur Lot-14
2 Gangapur -Bhadoti Lot-15
3 Rawatsar -Nohar-Bhadra Lot-16

RIDCOR will not award the work for more than 2 lots to one agency. In case,
any bidder is lowest in more than 2 lots then the work on other than 2 lots will
be awarded to next lower bidder (L2) after his consent to execute the works on
rates of lowest bidder (L1). In case L2 bidder does not agree at L1 rates then
the offer will be given to L3 to agree at L1 rates and the work will be awarded
to L3 after his consent. Similarly, the offer may be taken from L4, L5 bidders
etc. If no bidder agrees then the work may be awarded by Director/Manager,
RIDCOR at its sole discretion, to any agency on L1 rates after evaluating the
eligibility for work and deposition of necessary performance security. If, no
bidder agrees on the L1 rates then fresh bids will be invited to get new rates. In
case, the bidder is successful for more than 2 lots, then the allotment of 2 lots
shall be decided by RIDCOR based on most financially favourable lowest
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quotes for the authority, and the bidder shall abide and agree to it. O&M
committee is fully empowered to relax the condition and may award the RM
works more than 2 lots to one agency in the interest of company at its sole
discretion.

24. In the event of disagreement between RIDCOR and the approved Contractor
the matter will be referred to the Director/Manager-RIDCOR, whose decision
shall be final.

25. In case of any discrepancy whatsoever, the decision of the Director/Manager,
RIDCOR shall be final. All the matters/disputes shall be resolved through
conciliation. In case the issue is not resolved then arbitration shall be the next
step. The contractor shall not file any case in any court before the final
arbitration award/conciliation order is passed.

26. Any grievance related to bid may be resolved as per procedure adopted in
Annexure-4. In case the dispute is not resolved as per procedure stipulated in
Annexure 4, then in that case, for any and all disputes arising out of this bid the
courts in Jaipur shall have exclusive jurisdiction to try and entertain the dispute.

27. All taxes including GST are inclusive in the rates.

28. Project Manager will be administrator of this contract agreement. Work shall be
executed under the supervision of RIDCOR representatives/Engineer and
payment shall be released based on the certification by the Project
Manager/Engineer.

29. Director/Manager, RIDCOR is empowered to approve all the time extensions,
variations in the contract, waiving off penalty and approval of change of scope
as per site requirement on the merits of the case. They are also empowered
/authorized to award the work on any other stretch also in RIDCOR/RIDCOR
Infra Projects Ltd. (RIPL) on the same terms & conditions to any Agency.

30. Al RIDCOR and RIPL roads are State Highways and works are to be executed
strictly as per specifications. The inspection by Independent Engineer will be
done regularly and necessary compliances are to be done by the contractor.

31. Contractors debarred or black listed by any department of Govt. of India/
Rajasthan or any other States/Union Territories are not eligible to bid.

32. Contractors, who have left incomplete any work awarded to them by RIDCOR/
RIPL, are also not eligible to bid.

Director
RIDCOR, Jaipur
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CERTIFICATE

I/'We have carefully read, understood and accepted all the above terms & conditions.

No additional conditions will be imposed by us. No conditions of the bid have been

altered/changed.

Date:

Signature of the Bidder (S)
along with the stamp of the firm/company.
Also address of the Local office with phone/Fax numbers
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BID FORM

Subject: Routine Maintenance Works on following stretches: Arjunsar-Pallu (AP) &
Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12)

1. Name and full postal address of the firm submitting the bid:

Contactor's Name: .......c.ooevvvvvveeveeennnnn. Designation of the person signing the
contract. .....ccocovviviiiii

Tel. NO. oo FaX .o E-Mail ...
Mobile No. ........cooviiiin,

PAN No. of firm.......ccccocoeviiiiinns GSTReg. No. .cooooieiiiiiie,

2. Reference of the Bid Notice: - ........coovveiiiiini..
3. Address to: - Director, RIDCOR

4. Last Date for submitting bid online through www.eproc.rajasthan.gov.in:
18.01.2024 (6:00 P.M.)

5. We agree to abide by all the terms and conditions mentioned in the above referred bid
notice, issued by RIDCOR, and also the terms and conditions of the said Bid document
(for Technical and Financial Part) given in the attached sheets, all pages of which are
signed by us in token of acceptance of the Terms and Conditions mentioned therein.

6. All the information required for Technical part as per the bid document with regard to
eligibility, are also attached herewith. We are neither debarred from any department
nor convicted by any regulatory agency in any criminal case.

7. The financial bids of only those bidders will be opened who are found responsive and
technically eligible in evaluation of technical bids.

The Financial part of the bid is to be submitted online in the BOQ specified on
www.eproc.rajasthan.gov.in, which shall be opened after evaluation of technical bid
that shall be opened on 19.01.2024. Date of opening of financial bid shall be notified at
www.eproc.rajasthan.gov.in

Date:
Signature of the Bidder(s)
along with the stamp of the firm/company
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SECTION 1:

INSTRUCTIONS TO BIDDERS
(ITB)
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A : GENERAL

1. Scope of Works

1.1 The RIDCOR, (hereinafter be referred to as the “Employer”) proposes to execute the
Routine Maintenance Works on following stretches: Arjunsar-Pallu (AP) &
Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12) hereinafter referred to as the
“Works”.

The Work detailed herein is a percentage Rate Contract where the rates and quantities
of various items have been mentioned in BOQ (Section-7). The bidder has to quote
%above/below the total amount of the BOQ.

Road maintenance — this includes emergency; routine, periodic (if required) and
disaster maintenance. Broadly routine maintenance will include maintenance of
shoulders and slopes, side drains, CD works, carriageway and crust, road signages,
road marking etc.

The indicative scope of work to be carried out by the successful Bidder, inter alia,
includes the following but is not limited to:

(a) The Works:
(i) Repairing Local Potholes;
(i) Roadway excavation;
(i) Construction of embankment, sub-grade and earthen shoulders;
(

iv) Providing and applying low viscocity bitumen emulsion, prime coat, tack coat,
seal coat;

(v) Providing and laying of brick work, stone masonry, plaster etc.;
(vi) Bituminous Work using DBM/BC Material;

(vii) Strengthening of existing crust with GSB, WMM, DBM etc.;

(

viii) Road Marking with Hot Applied Thermoplastic Compound with Reflectorizing
Glass Beads on Bituminous Surface;

(ix) Providing and laying of NP-4 size 300 to 1200 mm dia Pipe;
(x) Providing and laying of cement concrete (M-15 to M-40);

(xi) Whitewashing/painting of trees; Km Stones, toll buildings, crash barriers etc.;
and

(xii) Clearing of Litter and Debris from road and structures
(xiii) Periodic Maintenance of Flexible Pavement, as decided by Engineer

(xiv) Any activity as per BOQ mentioned hereinbelow and other incidental to the
above activities.

(b) Defect Liability:

Subsequent to completion of the Works, Contractor shall be responsible for any
defect arising in the items covered therein for a period of 12 Months from the
Works Completion Date as specified in the Contract Data.
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1.2

1.3

2.2

23

24

The successful Bidder shall have full regard and be responsible for the safety of the
Works/road users and all Project Site operations and for all methods of design for
temporary structures, construction and maintenance of the Project Road and the
Facility, irrespective of any approval or consent by the Employer and cost for the same
is deemed to be included in the Bid Price, as incidental to work. The Agency will be
legally liable for safety of road users in this stretch & will take all precautionary
measures proactively.

The successful Bidder shall take full responsibility for the cost of, Barricading, traffic
management, markings and signs, look-out persons, construction of temporary road
diversion works, and other similar works needed during routine maintenance works and
these are deemed to be included by the Bidder in the Bid Price, as incidental to work.

The Employer is now inviting bids for Routine Maintenance Works on following
stretches: Arjunsar-Pallu (AP) & Hanumangarh-Sangaria (HS) road in Rajasthan
(Lot-12) as defined in the Contract Data and referred to as “Works”.

The successful Bidder will be expected to complete the Works within the time period as
specified in the Contract Data.

Eligible Bidders

All the Contractors who will produce the certificate that they have successfully
completed construction of any road work/maintenance of road works for an amount
equal to or more than 100% of the Estimated Cost in any one of the Financial Year
during last 3 years ( 2020-21, 2021-22, 2022-23) are eligible to bid.

The bidders having turnover equal to or more than 100% of the Estimated Cost for
participation in Bid in any one of the Financial Year during last 3 years (2020-21, 2021-
22, 2022-23) OR minimum net worth of 100% of Estimated Cost at the close the
preceding Financial Year i.e. 31 March, 2023. For the purpose of calculation of
financial capacity of the bidder, the turnover/net worth of the sister concern, if any, shall
not be considered. Turnover/net worth of entity which is participating in bid shall only
be considered on standalone basis. “Sister concern means any business concern with
close affiliations to the bidder such as subsidiary company, Holding company, Joint
Venture company, associate company, partnership firms, proprietorship firms etc.”

In case of Partnership firm/LLP firm, the turnover/net worth of the firm and not of the
individual partners shall be considered.

Bidders should not have abandoned any of their contracts for, and should not be under
a declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive practices
or works of poor quality / delayed implementation of any work by the Government of
India (Gol), Government of Rajasthan (GoR), other State Governments and Union
Territories, RIDCOR and/or Statutory Authorities like National Highways Authority of
India in last 1 year.

Bidder should not have been convicted of any criminal /anti national activities by the
laws of India.

Qualification of the Bidder:

Bidders should submit, with their Bids, qualification information regarding the
Road/Highway Works completed by them as defined in clause 2.1 & 2.2 and other
information correct as on 28 days prior to last date of submission of Bids as per Form
2A, Qualification Information and Other Forms of Section 2.
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3.2  All Bidders shall also include the following information and documents with their Bids in
the formats prescribed, wherever applicable, in this Bidding Document:

(a) the certificate that they have successfully completed the works as defined in
clause 2.1 in any one of the Financial Year during last 3 years (2020-21, 2021-22,
2022-23) (Refer Form 2A, Point 1.6 (A) of Section-2);

(b) the bidder shall be required to submit turnover/net worth certificates as per
Clause 2.2 above duly certified from a reputed chartered accountant firm along
with the UDIN number. The bid will be rejected, if the certificate does not have
UDIN Number;

(c) written Power of Attorney authorizing the signatory of the Bid;

(d) major items of construction equipment required to carry out the Contract
Agreement {as per Clause 3.4 (a)};

(e) names of persons with sufficient qualifications and experience for site
management and construction work should be proposed for the Project
{as per Clause 3.4 (b)};

(f) an undertaking confirming the validity of above information;

(g) an undertaking with respect to Clause 2.3 and 2.4 hereinabove;

(h) the Bidders shall submit the information regarding debarring / expelling of Bidder
or abandonment of work by Bidder (as per S. Nos. 1.5 of Form 2A of Section 2);

3.3  Joint Venture (JV) is not allowed.

3.4 Each Bidder shall demonstrate:

(a) Availability of key construction equipment as minimum required is indicated in
the Schedule at Annexure—1A. The equipment can be either owned or leased or
rented. However, it is entirely the responsibility of the Contractor to deploy
required and sufficient Plant and Equipment to ensure satisfactory compliance
with his obligations under the Contract, during Maintenance Works at the Site.

All Equipment provided by the Contractor at the site of Works shall be of the
quality and capacity as approved by the Employer and shall be deemed to be
exclusively intended for the Maintenance Works, and all these shall be
operated, used and maintained in a manner acceptable to the Employer.

(b) Availability of key personnel as stated at Annexure—1B. However, it is entirely
the responsibility of the Contractor to deploy sufficient key personnel at his head
office and at the site, to ensure satisfactory compliance with his obligations
under the Contract.

3.5 Even though the Bidders meet the criteria set out above, they are subject to be
declared non-responsive if they have:

(@) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

(b) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc.; and/or
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(c) have been debarred/black listed by any Statutory Agency/Authority during the
intervening period between qualification and award of Works; and/or

(d) participated in bidding for any work and has quoted unreasonably high/low bid
prices and could not furnish rational justification to the Employer.

One Bid per Bidder

Each Bidder shall submit only one Bid for one Lot. Each bidder may participate in all
the Lots but the works shall be awarded to successful bidder only for 2 Lots. However,
RIDCOR at its sole discretion may award the work for more than 2 lots to one agency
after taking approval from Competent Authority in the interest of Company.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site visit

The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the site and its surroundings and obtain all information that may be necessary
for preparing the Bid and entering into a contract agreement for the Works. The costs
of visiting the site shall be at the Bidder's own expense and no claim shall be

entertained in this regard. Any information about the site can be obtained from our
Project Manager/Head Office, Jaipur.
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7.2

8.2

9.2

B : BID DOCUMENT

Content of Bid Document

The set of Bid Document consist of documents listed in the Table below and
amendment/addenda issued in accordance with Clause 9 of this Section-1.

Invitation for Bid
Section 1 Instructions to Bidders
Section 2 Qualification Information and Other Forms
Section 3 Part—I : General Conditions of Contract Agreement
Part—Il : Special Conditions of Contract Agreement
Section 4 Contract Data
Section 5 Specifications
Part — | : General Technical Specifications
Part — Il : Supplementary Technical Specifications
Section 6 Securities and Other Forms
Section 7 Bill of Quantities (BOQ)

The Bid Document can be downloaded from the GoR web portal
‘www.eproc.rajasthan.gov.in’. Documents to be furnished by the Bidder should be in
the formats prescribed in the Bid Document and addendum issued pursuant to
Clause 9 of Section-1.

Clarification on Bid Document

A Bidder requiring any clarification of the Bid Document may request the Employer at
least 7 days before the last date for receipt of Bids in writing through post, fax or e-mail
at the Employer's address indicated as below:

701-706, 7th Floor, ARG Corporate Park, Gopalbari, Aimer Road, Jaipur-302001
Tel. No.: +91-141-2747001, Fax: +91-141-2747010, Email: office@ridcor.in

The Employer will respond to request for clarification to the respective e-mail address
of the bidder.

Any modification of the Bid Document listed in Clause 7.1 which may become
necessary as a result of the clarification given to Bidders shall be made known by the
Employer exclusively through the issue of an Addendum pursuant to Clause 9.

Amendment of Bid Document

Before the deadline for submission of bids, the Employer may modify the Bid
Document by issuing addenda on GoR web portal ‘www.eproc.rajasthan.gov.in’.

Any addendum if issued by the Director/Manager/Authorized Representative shall be
part of the Bid Document. All such addenda shall become an integral part of the
Bidding Document and it shall be incorporated in Bid prices and duly signed, stamped
and submitted along with the Bid documents on GoR web portal
‘www.eproc.rajasthan.gov.in’. Bid shall be deemed to be incomplete if the addendum
(addenda) is (are) not enclosed duly signed by the Bidder along with the Bid
documents.
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C : PREPARATION OF BIDS

10. Language of the Bid
10.1 All documents relating to the Bid shall be in the English language.

11.  Documents to be submitted along with Bid

11.1  The Bidders should furnish the bid document duly signed by the authorized signatory. The
certificate from a reputed Chartered Accountant firm along with UDIN number certifying
the turnover/net worth of the Bidder shall be provided by the Bidder.

11.2 The Bidder shall attach copies of the certified/audited annual balance sheet / financial
statement for financial year on the basis of which it is meeting eligibility criteria. The
financial statement shall reflect the financial condition of the Bidder, which should be duly
audited/ certified by Chartered Accountant. Following documents should be furnished along
with the BID:

e Copy of PAN Card and GST Registration Certificate of the firm.
e Power of attorney favouring authorized representative/ signatory

e In case of a company, copy of the certification of incorporation and certificate of
commencement of business (if applicable)

e Affidavit from the Bidder that the Bidder is not involved in any litigation with the
RIDCOR.

e An undertaking shall be produced that No dispute is pending between any
Authority/NHAI/ Government (state/union)/Govt. undertaking and the eligible Bidder. In
case, there is any pending dispute with these departments, details of the same shall
be provided.

e Transaction Receipt of BID security.
e Transaction Receipt of BID processing fee and cost of bid document

11.3 The Bidder shall submit the Bid online through GoR e-portal ‘www.eproc.rajasthan.gov.in’
which shall comprise scanned copies of following documents by the stipulated date and
time:

Cover-1

Envelope/Folder ‘A’ — ‘Technical Proposal’ shall contain:

a) Bidder information along with required supporting documents;
b)  Receipt of transaction details of Bid Security / Bank Guarantee;
c) Irrevocable Power of Attorney for signing the Bid;

d) Copies of Bidder's duly audited/ certified balance sheet/ financial statements for the
year for which it is seeking eligibility;

e) Bid Document Fee and E-Tendering Processing Fee through NEFT/RTGS/IMPS in
the designated account of RIDCOR.

f)  The Bidder shall deposit a Bid Security through RTGS/NEFT/IMPS in the designated
account of RIDCOR in accordance with the provisions of this Bid Document. The
bidder may submit bid security in the form of Bank Guarantee also on or before the
date of submission of bids at RIDCOR HO Office, Jaipur or its site office in
Rajasthan.
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12.

121

12.2

12.3

13.

13.1

14.

141

14.2

15.

15.1

g) Compliances as per Annexures 2, 3 & 4 of Section-2

Before submission of online financial Bid, Bidders must ensure that scanned copies of
all the necessary documents have been uploaded with the Bid.

Bid document along with related documents can be downloaded from the website
https://eproc.rajasthan.gov.in. The document downloaded from the website shall not
be tempered. If any tempering is detected before signing of the agreement, the Bid
security of the Bidder shall be forfeited and the Bidder shall be debarred for a period
of one year for Bidding in the RIDCOR, RIPL.

Cover-2

Envelope/Folder ‘B’ — ‘Financial Proposal’

The bidder shall quote its financial proposal in Cover-2 (Envelope-B) on the E-Procurement
portal.

Bid Prices

The Contract Agreement shall be for the Works as described in Contract Data, based
on the quote submitted by the Bidder in Financial Proposal through online mode.

The Bidder shall fill in percentage rate above or below the total amount of the Works
described in the Bill of Quantities at Section-7. Any incidental item shall be deemed to
be covered by the other rates and prices in the Bill of Quantities.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause shall be included in the rates, prices and total Bid Price submitted by
the Bidder. The adjustment in price for the quantity of bitumen used in the works shall
be as indicated in Clause 44 of the General Conditions of Bid Document of Section-3.

Currencies of Bid and Payment

The unit rates and the prices of the BOQ are entirely in Indian Rupees, and payment
shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than one hundred and twenty (120) days
after the deadline date for Bid submission. A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request the Bidders to extend the period of validity of their bid for a specified additional
period. The request and the Bidders' responses shall be made in writing or by email. A
Bidder may refuse the request without forfeiting his Bid security. A Bidder agreeing to
the request will not be required or permitted to modify his Bid but will be required to
extend the validity of his Bid security also for a period of the extension, and in
compliance with Clause 15 in all respects.

Bid Security

The Bidder shall deposit a Bid Security for an amount of Rs. 1.05 lacs through
RTGS/NEFT/IMPS in the designated account of RIDCOR OR Bank Guarantee as per
attached format (Form 6A) from any Scheduled Bank in India having Net Worth of more
than Rs. 500 Crore (Rupees Five Hundred Crores) payable at Jaipur. The bid security

Bid Document/Routine Maintenance AP & HS (Lot-12) 19


https://eproc.rajasthan.gov.in./

in the form of Bank Guarantee shall be submitted by the bidder on or before the date of
submission of bids at RIDCOR HO Office, Jaipur or its site office in Rajasthan.

15.2 Bank guarantees issued as surety for the Bid should be valid for 45 days beyond the
validity of the Bid.

15.3 Any Bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub Clauses 15.1 and 15.2 shall be rejected by the Employer as non-responsive.

15.4 Bid security of the bidders except L1 & L2 shall be released immediately upon receipt
of request by the bidder in original or through email. Bid security of the L2 bidder shall
be released after execution of contract agreement by the L1 bidder or 30 days of
issuance of Letter of Acceptance (LOA) to L1 bidder or bid validity period whichever is
earlier.

Bid security of the L1 bidder shall be released after submission of Performance
Security and execution of contract agreement by the L1 bidder. The bid security of L1
bidder available in cash may be adjusted against performance security on request of
L1 bidder.

15.5 The Bid Security of the successful Bidder will be discharged when the Bidder has
furnished the required Performance Security and signed the Agreement.

15.6 The Bid Security may be forfeited
(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to
Clause 21 of ITB;

(c) in case of a successful Bidder, if the Bidder fails within the specified time limit to
(i) furnish the required Performance Security, and/or
(i) sign the Contract Agreement.

16.  Alternative Proposals by Bidders

16.1 Conditional offers or alternative proposals will not be considered.
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171
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17.3
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19.1

19.2
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20.
20.1

D: BID OPENING AND EVALUATION

Opening and Evaluation of Bids:

Opening and evaluation of Bids will be done for the bids only through online process.
The Employer shall open online bids received as per schedule mentioned hereinabove
on the Bid Due Date. The Employer will examine and evaluate the online Bids in
accordance with the provisions set out in this Bid Document.

To facilitate evaluation of Bids, the Employer may, at its sole discretion, seek
clarifications in writing from any Bidder regarding its Bid. The bid evaluation committee
may ask for the pending documents for technical qualification in order to have more
competitive bids in a prescribed time frame and such documents have to be submitted
by the bidder through online mode.

Correction of Errors; Bids determined to be substantially responsive will be checked
and considered by the Employer for any discrepancy as follows:

“Where there is any discrepancy between the amounts in figures and in words,
the amount in figures entered in the BOQ (online) shall prevail.”

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the award
to the successful Bidder has been announced.

Clarification of Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of all the
bid rates. The request for clarification and the response shall be in writing or by email
or by e-proc portal, but no change in the price or substance of the Bid shall be sought,
offered, or permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with Clause 21.
In case any Bidder refuses to furnish any clarification sought by the Employer, which
may affect his Bid Price, then his bid shall be liable to be treated as non-responsive.

Subject to Sub Clause 19.1, no Bidder shall contact the Employer/its representatives
on any matter relating to the Bid from the time of the bid opening to the time the
contract is awarded.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s Bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of Bids, the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in Clauses 2 and 3 of ITB;

(b) has been properly signed;

(c) is accompanied by the required securities; and

(d) is substantially responsive to the requirements of the Bid Document.
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22.2

A substantially responsive Bid is one which conforms to all the terms, conditions, and
specifications of the Bid Document, without material deviation or reservation. A material
deviation or reservation is one

(a)  which affects in any substantial way the scope, quality, or performance of the
Works;

(b)  which limits in any substantial way, inconsistent with the Bid Document, the
Employer's rights or the Bidder's obligations under the Contract; or

(c)  whose rectification would affect unfairly the competitive position of other Bidders
presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer and shall not
subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

Correction of Errors

Bids determined to be substantially responsive will be checked by the
Employer/Authorized Representative for any arithmetic errors. Errors will be corrected
by the Employer/Authorized Representative as follows:

(@)  where there is a discrepancy between the rates in figures and in words, the rate
in figures will govern; and

(b)  where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern.

(c) in case different rates are furnished in different sections of the Bill of Quantities
for the same item, then the lowest rate for the item shall prevail for all the places
where the item is appearing.

The amount stated in the Bid will be corrected by the Employer/Authorized
Representative in accordance with the above procedure for the Correction of Errors
and, with the concurrence of the Bidder. Such adjusted Bid Price shall be considered
as binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid
will be rejected and the Bid Security may be forfeited in accordance with Sub Clause
15.6 (b) of ITB.

Evaluation and Comparison of Bids

The Employer/Authorized Representative will evaluate and compare only the Bids
determined to be substantially responsive in accordance with Clause 20 of ITB. For
avoidance of doubt, the Employer shall compare the Bid and the lowest bidder shall be
considered for evaluation. However, preference shall be given to the lowest cost to the
Employer.

In evaluating the Bids, the Employer/Authorized Representative will determine for each
Bid the evaluated Bid Price by adjusting the Bid Price as follows:

(@)  making any correction for errors pursuant to Clause 21 of ITB; or

(b) making an appropriate adjustment for any other acceptable variations,
deviations; and

(c)  making appropriate adjustments to reflect discounts or other price modifications
offered by the Bidder.
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22.3 The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors which
are in excess of the requirements of the Bid Document or otherwise result in unsolicited
benefits for the Employer shall not be taken into account in Bid evaluation.
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E : AWARD OF CONTRACT

Award Criteria

Subject to Clause 24 of ITB, the Employer will award the Contract to the Bidder whose
Bid has been determined to be substantially responsive to the Bid Document and who
has offered the lowest evaluated Bid Price, provided that such Bidder has been
determined to be (a) eligible in accordance with the provisions of Clause 2 of ITB, and
(b) qualified in accordance with the provisions of Clause 3 of ITB.

RIDCOR has invited online bids for routine maintenance works on following road
stretches of Mega Highways Project roads:

S. No. Name of Package Road Lot
Phase-l
1 Phalodi-Pachpadra (PR-1) Lot-1
2 Pachpadra-Ramii Ki Gol (PR-2) Lot-2
3 Hanumangarh-Ratangarh (HK-1)- 207 Km to 307 Km Lot-3
4 Hanumangarh-Ratangarh (HK-1)- 307 Km to 407 Km Lot-4
5 Ratangarh-Kishangarh (HK-2)- 0 Km to 103 Km Lot-5
6 Ratangarh-Kishangarh (HK-2)- 103 Km to 207 Km Lot-6
7 Alwar-Sikandra (AS) Lot-7
8 Lalsot-Kota (LJ-1) -0 Km to 103 Km Lot-8
9 Lalsot-Kota (LJ-1) -103 Km to 188 Km Lot-9
10 Baran-Jhalawar(LJ-2) Lot-10
Phase-ll
1 Alwar-Tijara (4-lane)-(0 Km to 40 Km)
2 Tijara-Bhiwadi (4 lane)- (40 Km to 85 Km) Lot-11
3 Khuskhera — Kasola Chowk (KK)
4 Arjunsar-Pallu (AP) Lot-12
5 Hanumangarh-Sangaria (HS)
6 Jhalawar-Jhalawar Road (JJ) Lot-13
7 Jhalawar-Ujjain (JU)
Phase-lll
1 Mathura-Bharatpur Lot-14
2 Gangapur -Bhadoti Lot-15
3 Rawatsar -Nohar-Bhadra Lot-16

RIDCOR will not award the work for more than 2 lots to one agency. In case, any
bidder is lowest in more than 2 lots then the work on other than 2 lots will be awarded
to next lower bidder (L2) after his consent to execute the works on rates of lowest
bidder (L1). In case L2 bidder does not agree at L1 rates then the offer will be given to
L3 to agree at L1 rates and the work will be awarded to L3 after his consent. Similarly,
the offer may be taken from L4, L5 bidders etc. If no bidder agrees then the work may
be awarded by Director/Manager, RIDCOR at its sole discretion, to any agency on
L1 rates after evaluating the eligibility for work and deposition of necessary
performance security. If, no bidder agrees on the L1 rates then fresh bids will be invited
to get new rates. In case, the bidder is successful for more than 2 lots, then the
allotment of 2 lots shall be decided by RIDCOR based on most financially favorable
lowest quotes for the authority, and the bidder shall abide and agree to it. O&M
committee is fully empowered to relax the condition and may award the RM works
more than 2 lots to one agency in the interest of company at its sole discretion.

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 23, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any
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28.

obligation to inform the affected Bidder or Bidders of the grounds for the Employer's
action.

Notification of Award and Signing of Contract Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by email or facsimile or confirmed by
registered letter. This letter (hereinafter and in the Conditions of Contract Agreement
called the "Letter of Acceptance") (Form 6B of Section 6) will state the contract amount
that the Employer will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed in the Contract Agreement
(hereinafter and in the Contract Agreement called the "Contract Price").

The notification of award through the Letter of Acceptance will signify the intention of
the Employer to enter into a contract, subject to the furnishing of a Performance
Security by the Bidder in accordance with the provisions of Clause 26.

The Agreement (Form 6E of Section 6) will incorporate all clarifications sought and
submitted, and all agreements between the Employer and the successful Bidder. It will
be signed by the Employer and kept ready in his office for signatures of the successful
Bidder within 28 days following the issue of the Letter of Acceptance.

Upon furnishing of the Performance Security by the successful Bidder, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful and refund
their bid security.

Performance Security

Within 14 days of receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security in the form of an unconditional Bank
Guarantee/RTGS/NEFT/IMPS/FDR for an amount equivalent to 5% of the Contract
Price for the Works, in accordance with Clause 47 of GCC of Section 3. The Bank
Guarantee, in the prescribed format (Form 6C of Section 6), is acceptable from any
Scheduled Bank in India having Net Worth of more than Rs. 500 Crore (Rupees Five
Hundred Crores) payable at Jaipur.

If, performance security is not submitted within the prescribed time then penalty of
Rs. 5,000 per day shall be levied on the successful bidder upto 30 days (penalty
period) beyond specified time of 14 days. If the performance security is not submitted
within 60 days beyond specified time, Director/Manager, RIDCOR reserves the right to
accept the performance security in case of further delay with penalty of Rs 10,000 per
day beyond 30 days thereafter.

Failure of the successful Bidder to comply with the requirements of Sub Clause 26.1
shall constitute sufficient grounds for cancellation, cause for annulment of the award,
forfeiture of the Bid Security and any such other remedy the Employer may take under
the Contract, and the Employer may resort to awarding the Contract to any other
evaluated Bidder.

Deleted

Corrupt or Fraudulent Practices
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28.1 The Employer requires that the Bidders/Contractors, observe the highest standard of
ethics during the procurement/bidding and execution of the Contract Agreement. In
pursuance of this policy, the Employer:

(a)  defines, for the purposes of this provision, the terms set forth below:

(i) “corrupt practice” means the offering, giving, receiving or soliciting, directly
or indirectly of anything of value to influence the action of Employer/its
representatives in connection with the procurement/bidding process or in
contract agreement execution;

(i) “fraudulent practice” means a misrepresentation or omission or suppression
of facts or disclosure of incomplete facts in order to influence a
procurement/bidding process or the execution of a contract agreement to the
detriment of the Employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish Bid Prices at artificial
non-competitive levels and to deprive the Employer of the benefits of free
and open competition;

(iii) “coercive practice” means impairing or harming or threatening to harm,
directly or indirectly, any persons or their property to influence any person’s
participation or action in the procurement/bidding process or affect the
execution of the Contract.

(b)  will reject a proposal for award if the Employer determines that the Bidder
recommended for award has engaged in corrupt, fraudulent or coercive
practices in competing for the contract in question;

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, if the
Employer at any time determines that the firm has engaged in corrupt,
fraudulent or coercive practices in competing for, or in executing, contracts.
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Annexure — 1A
(Please refer Sub Clause 3.4 (a) of ITB)

Schedule of Minimum Key Construction Plant and Equipment required

to be mobilized by Contractor for each Lot

(i) Tractor with trolley - 1 No.
(i) JCB - 1 No.
(iii) Soil Compactor - 1 No.
(iv) Tandem Roller - 1 No.
(v) Compressor - 1 No.
(vi) Tar Boiler - 1 No.
(vii) Mechanical Broomer - 1 No.
(viii) Tractor Dozer - 1 No.

Note: The bidder must produce the documentary evidence in support of his owning/leased/
rented of the above equipment. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of these equipment with the company/ entity from whom the equipment are

proposed to be hired on lease/ rent.
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Annexure -1B
(Please refer Sub Clause 3.4 (b) of ITB)

Details of Minimum Key Personnel required to be mobilized by

Contractor for each Lot

Nos.
S No Position Minimum Qualification & Experience
1 Maintenance Engineer ?.E. (C’IVIl) Wl'th 5 years or Diploma civil with 1
years’ experience
2 Quantity Surveyor Diploma (Civil) 3 years’ experience 1
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SECTION 2:

QUALIFICATION INFORMATION
AND OTHER FORMS

Table of Description Page No
Forms
Form 2A Qualification Information 30
Form 2B Letter from bidder to bankers authorizing them to provide 33
information to RIDCOR Limited/ Representatives
Form 2C Annual Turnover of the bidder 34
ANnexure-2 Compliance with the Code of Integrity and No Conflict of 35
Interest
Annexure-3 Declaration by the Bidder regarding Qualifications 37
Annexure-4 Grievance Redressal during Procurement/Bidding 38

Process
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Form 2A

(Please refer Clause 3 of ITB)

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
purposes of the Qualification Information as mentioned in Clause 3 of the Instructions to

Bidders. (Separate pages with required details shall be attached)

1. Details of Bidder

Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation

1.1 Constitution or legal status of Bidder
[Attach copy]

Place of registration:
Principal place of business:

Power of attorney in favor of signatory of Bid

(Attach copy)1.2

Availability of Contractor's Equipment should be listed below for carrying out the Works.
Contractor is to fill the following items regarding the availability of Equipment. The
minimum requirement is available at Clause 3.4 (a) of ITB.

Item of
equipment
(not more

than 3 years
old)

Minimum
Requirement

Availability proposals

No Capacity

Nos | Capacity

Condition

Owned/
Leased/Ren
ted/ to be
procured

Remarks /
Make

1.3

Qualifications and experience of key personnel proposed for management and

execution of the work. Attach CV. Refer also to Sub Clauses 3.4 (b) of Instructions
to Bidders and Sub Clause 9.1 of the General Conditions of Contract.

Position

Name

Qualification

Years of
experience
(general)

Years of experience

In similar
capacity

In similar
nature of
works (Roads)
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1.4 Deleted

1.5 Information regarding current litigation, debarring / expelling of bidder or
abandonment of work by bidder in RIDCOR; {(Refer ITB Clause 3.2 (i)}

1 (a) | Has the Bidder or its constituent partners, a history of | Yes/No
litigation/arbitration
(b) | If yes, give details
2 (a) | Has the Bidder or any of its constituent partners been | Yes/No
debarred/expelled by any Agency in India, during the last 5
years as on the date of application

(b) | If yes, give details

3 (a) | Has the Bidder or any of its constituent partners abandoned | Yes/No
any contract work in India / Rajasthan during the last 5 years
(b) | If yes, give details

4 (a) | Has the Bidder or any of its constituent partners been declared | Yes/No
bankrupt during the last 5 years

(b) | If yes, give details, including present status

Note: If any information in this schedule is found to be incorrect or concealed, at
any time including after the award of works, the Bidder’s bid will be treated
as non-responsive, and rejected.

1.6 (A) Work performed as a prime contractor/sub-contractor, in the past 3 years as a
nominated/approved sub-contractor wherein the value of completed work exceeds
100% of the estimated cost of subject work (Lot) (Refer Qualification Criteria ITB
clause 3.2 (a)} provided further that all other qualification criteria are satisfied (in
the same name) of a similar nature during the last 5 years.

Project Name of the |Description of | Financial | Contract Value of Date ofissue | Stipulated period of Actual
Name Employer* work Year of No. Contract of work order completion date of
Execution (Rs. Crore) completion

*
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1.6 (B) Current Commitments and Works in Progress

SI Description| Place Name of | Contract| Value of| Stipulated| Value of| Value of | Anticipated Role of
No of Work & the No.and | Contract| Period of works Works Completion| Applicant*
State Employer Date (Rs Completion| completed| Remaining Date and
Crores) (Rs to be Remarks
@ Crores) | Completed
@ (Rs Crores)
@
TOTAL
Note :
@ : In case of currencies other than Indian Rupees, please indicate the value of works

in the original currency as well as Indian Rupees on the date of submission of bid

and also the exchange rate assumed.
¥ Specify whether works were executed as Main Contractor, EPC Contractor, and

Sub-Contractor or as JV Partner, along with their share.

1.6.1. Suitable certification from Employers (not below the rank of Executive
Engineer) to be necessarily attached as part of this Appendix.
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Form 2B

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO
PROVIDE INFORMATION TO RIDCOR Limited / ITS REPRESENTATIVES

To
Name of Bank/Address/City

Dear Sirs :

We have recently submitted a Bid to RIDCOR Ltd. for “Routine Maintenance Works
on following stretches: Arjunsar-Pallu (AP) & Hanumangarh-Sangaria (HS) road in
Rajasthan (Lot-12)”. We hereby authorize you to provide all information/data readily
about us and our credit status, as may be required by RIDCOR Limited and you need
not seek any clearance/opinion from us for providing the information/data to RIDCOR

Limited and/or its authorized representatives.

Sincerely,

Authorised Signatory
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Form2C
Please Refer Clause 2.2 of ITB

Annual Turnover of the Bidder
(to be certified by the Chartered Accountant with UDIN)

Particulars Turnover in last 3 FYs

2020-21 2021-22 2022-23

NOTE: Whether a Company, partnership firm, Proprietary firm, Individual

: In case of partnership firm/ Propriety firm, the Turnover of the firm and not of the
individual partners shall be considered.

Date:
Place: (Signature, name and designation of the Authorised signatory )
Name and Seal of Bidder
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Annexure-2

Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement/bidding process shall:

(a) not offer any bribe, reward of gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement/bidding process

or to otherwise influence the procurement/bidding process.

(b) not misrepresent or omit the misleads or attempts to mislead so as to obtain a

financial or other benefit or avoid an obligation.

(c) not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair

the transparency, fairness and process of the procurement/bidding process.

(d) not misuse any information shared between the procuring Entity and the
Bidders with an intent to gain unfair advantage in the procurement/bidding

process.

(e) not indulge in any coercion including impairing or harming or threatening to do
the same , directly or indirectly, to any party or its property to influence the
procurement/bidding process.

(f) not obstruct any investigation or audit of a procurement/bidding process.
(g) disclose conflict of interest, if any ; and

(h) disclose any pervious transgressions with any Entity in India or any other
country during the last three years or any debarment by any other procuring

entity.
Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest. A
Conflict of interest is considered to be a situation in which a party has interests that
could improperly influence that party’s performance of official duties or
responsibilities, contractual obligations, or compliance with applicable laws and

regulations.
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A Bidder may be considered to be in Conflict of Interest with one or more

parties in a bidding process if, including but not limited:

e have controlling partners/shareholders in common; or

e receive or have received any direct or indirect subsidy from any of them;
e have the same legal representative for purposes of the Bid; or

¢ have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about or influence on
the Bid of another Bidder, or influence the decisions of the procuring Entity

regarding the bidding process; or

e the Bidder participates in more than one bid in a bidding process. Participation
by a Bidder in more than one bid will result in the disqualification of all Bids in
which the Bidder is involved. However, this does not limit the inclusion of the
same subcontractor, not otherwise participating as Bidder, in more than one
Bid; or

e the Bidder or any of its affiliates participated as consultant in the preparation of
the design or technical specifications of the Goods, Works or Services that are
the subject of the Bid; or

e Bidder or any of its affiliates has been hired (or is proposed to be hired) by the

Procuring Entity as engineer-in-charge/consultant for the contract.

Signature of Bidder
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Annexure-3

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to the Company for Routine Maintenance
Works on following stretches: Arjunsar-Pallu (AP) & Hanumangarh-Sangaria
(HS) road in Rajasthan (Lot-12) in response to their Notice Inviting Bids
[\ Lo T Dated ............... I/lwe hereby declare, that:

1. I/'we possess the necessary professional, technical, financial and managerial
resource and competence required by the Bidding Document issued by the
Procuring Entity;

2. I/we/ have fulfilled my/our obligation to pay such of the taxes payable to the
Union and the State Government or any local authority as specified in the
Bidding document;

3. I/'we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any
of the foregoing reasons;

4. I/we are not debarred from any department or any regulatory agency.

5. I/'we do not have, and our Directors and Officers not have, been convicted of
any criminal offence related to my/our professional conduct or the marking of
false statements or misrepresentations as to my/our qualifications to enter into
a procurement/bidding contract within a period of three years preceding the
commencement of this procurement/bidding process, or not have been
otherwise disqualified pursuant to debarment proceedings;

6. I/'we do not have a conflict to interest as specified in the Act, Rules and the
Bidding Document, which materially affects fair competition;

Date: Signature of Bidder
Place: Name:
Designation: Address:
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Annexure-4

Grievance Redressal during Procurement/Bidding Process

The designation and address of the First Appellate Authority is Manager, RIDCOR Ltd.,
Rajasthan, Jaipur

The designation and address of the Second Appellate Authority is Director, RIDCOR
Ltd., Rajasthan, Jaipur

Filing an appeal:

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued there under, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed
only by a Bidder who has participated in procurement/bidding proceedings:

Provided further that in case a procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(1) The officer to whom an appeal is filed under para (1) shall deal with the appeal
as expeditiously as possible and shall Endeavour to dispose it of within thirty
days from the date of the appeal.

(2) If the officer designated under para (1) fails to dispose of the appeal filed within
the period specified in para (2), or if the Bidder or prospective bidder or the
Procuring Entity is aggrieved by the order passed by the First Appellate
Authority, the Bidder or prospective bidder or the Procuring Entity, as the case
may be, may file a second appeal to Second Appellate Authority specified in the
Bidding Document in this behalf within fifteen days from the expiry of the period
specified in para (2) or of the date of receipt of the order passed by the First
Appellate Authority, as the case may be.

) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the
following matters, namely:

(a) Determination of need of procurement/bidding;

(b) Provisions limiting participation of Bidders in the Bid process;
(c) The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement/bidding process;

(e) Applicability of the provisions of confidentiality.
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4) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed From
along with as many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of
fee.

(c) Every appeal may be presented to First Appellate Authority or Second
Appellate Authority, as the case may be, in person or through registered
post or by authorized representative.

Q) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for
second appeal shall be rupees ten thousand, which shall be non-
refundable.

(b) The fee shall be paid in the form of Bank demand draft or Banker's
Cheque of a Scheduled Bank in India payable in the name of Appellate
Authority concerned.

(6) Procedure for disposal of appeal

() The First Appellate Authority or Second Appellate Authority, as the case
may be upon filing of appeal, shall issue notice accompanied by copy of
appeal, affidavit and documents, if any, to the respondents and fix date
of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second
Appellate Authority, as the case may be shall,- (i) hear all the parties to
appeal present before him; and (ii) peruse or inspect documents,
relevant records or copies thereof relating to the matter.

(c) After hearing the parties, perusal or inspection of documents and
relevant records or copies there of relating to the matter, the Appellate
Authority concerned shall pass an order in writing and provide the copy
of order to the parties to appeal free of cost.

Signature of Bidder
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PART -1
GENERAL CONDITIONS OF CONTRACT AGREEMENT (GCC)

A: GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but are not defined in the Conditions of
Contract Agreement but keep their defined meanings. Capital initials are used to
identify defined terms.

Authorised representative is the person (or any other competent person appointed
and notified to the Contractor to act in replacement of the Employer) who is responsible
for supervising the execution of the Works and administering the Contract. Project
Manager is the Authorized representative of the Employer for this contract.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Work Completion Date is the date of completion of Contractor’s obligations under this
Contract for the Construction works as indicated in the Contract Data.

Contract Agreement is the contract agreement signed between the Employer and the
Contractor to execute, complete and maintain the Works. It consists of the documents
listed in Sub Clause 2.2.

Contract Data defines the documents and other information which comprise the
Contract, as specified in Section 4 of the Document.

Contractor is a person or firm, whose Bid to carry out the Works has been accepted
by the Employer.

Contractor's Bid is the completed Bidding document submitted by the Contractor to
the Employer.

Contract Price is the price stated in Indian Rupees in the Letter of Acceptance for the
Works.

Days are calendar days; months are calendar months.

Defect is any part of the Works not completed in accordance with the specifications
and designs of the Contract.

Defects Liability Period is the period specified in the Contract Data and calculated
from the actual Completion Date of Works. For this particular contract, Defect liability
period of 12 months for items covered therein (Detail in contract data) after completion
of work

Drawings include designs and calculations and other information provided.

Employer is the party who will employs the Contractor to carry out the contracted
Works or its authorized representative (Director/Manager/Project Manager/Authorized
Representative, RIDCOR)
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Engineer is the person (or any other competent person appointed and notified to the
Contractor to act in replacement of the Engineer) who is responsible for supervising the
execution of the Works and administering the Contract. Project Manager,
RIDCOR/Engineer (if engaged by the Employer) will act as the Engineer.

Equipment is the Contractor's machinery and vehicles’ brought, temporarily or
otherwise, to the Site to construct the Works.

Intervention Standards is the level of the damage at which road assets need to be
intervened and repaired.

Letter of Acceptance means the formal acceptance by the Employer or its authorized
representative of the Bid.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Milestone is a specified date or duration by which specified works are to be completed.

Permanent Works means the permanent works to be executed in accordance with the
Contract.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

Rectification Standards is the period of time given to repair the damage to the road
asset.

Service Quality specifies the condition of the road asset which gives a desirable level
of service and comfort.

Site is the area defined as such in the Contract Data.

Specification means the latest MORTH Specifications of the Works included in the
Contract Agreement and any modification or addition made or approved by the
Employer, in writing.

Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

Subcontractor is a person or firm or corporate body who has a contract agreement
with the Contractor to carry out a part of the work in the awarded Contract.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation or maintenance of the
Works.

Variation is an instruction given by the Employer in writing which varies the Works.
Works means the Routine Maintenance or other Works as stated in the Contract Data.

Works Completion Date is the actual date of completion of the Routine Maintenance
Works as certified by the Employer in accordance with Sub Clause 49.3.

Working Drawings means all Drawings, calculations, samples, patterns, models,
maintenance manuals and other technical information of a like nature submitted by the
Contractor and approved by the Employer, for execution of the Works.
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2.2

3.1

6.1

7.1

8.1

9.1

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract Agreement
unless specifically defined. The Employer will provide instructions clarifying queries
about the Contract.

The documents forming the Contract Agreement shall be interpreted in the following
order of priority:

1) Contract Agreement

(

(2) Letter of Acceptance

(3) Contractor’s Bid

(4) Contract Data

(5) General and Special Conditions of Contract Agreement

(6) Specifications

(7) Priced Bill of Quantities; and

(8) Any other document forming part of the Contract Agreement.

Language and Law

The language of the Contract Agreement and the law governing the Contract
Agreement are stated in the Contract Data.

Deleted
Deleted
Communication

Communication between parties of the Contract Agreement shall be effective only
when it is in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act) physically or through electronic mail.

Procurement of Bitumen

Bitumen shall be procured by the successful bidder from any agency as approved by
the Engineer.

Other Contractors

The Contractor shall cooperate and share the Site with other Contractors, public
authorities and the Employer and his representatives. The Contractor shall provide
facilities and services for them related to the Work. The Employer may modify the
Schedule of Other Contractors and shall notify the Contractor of any such modification.

Personnel

The Contractor shall employ the key personnel for the Works, named in the Details of
Key Personnel as referred to in the Contract Data to carry out the functions of the
positions stated in Annexures—1B of the Instructions to Bidders, Section 1 or other
personnel approved by the Employer. The Employer will approve any proposed

Bid Document/Routine Maintenance AP & HS (Lot-12) 45



9.2

10.

10.1

11.
11.1

12.

12.1

13.
13.1

13.2

13.3

13.4

13.5

replacement of key personnel only if their qualifications, abilities, and experience are
relevant to the nature of duties and better than the person replaced.

If the Employer requires the Contractor to remove an undesirable person who is a
member of the Contractor’s staff or his work force stating the reasons, the Contractor
shall ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract Agreement states are Employer’s
risks, and the Contractor carries the risks which this Contract Agreement states are
Contractor’s risks.

Employer’s Risks

The Employer is responsible for the excepted risks which are in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot, commotion or disorder (unless restricted to the
Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death to
contractor’'s and Project Manager’s staff, equipment, material and executed work which
arise during and in consequence of the performance of the Contract Agreement other
than the excepted risks as at Sub Clause 11.1 will be sole responsibility of the
Contractor and Employer shall not be held responsible for the same.

Insurance

The Contractor shall provide insurance cover from any of the acceptable Insurance
Companies in India, valid from the Start Date to Completion Date of the Defect Liability
Period, including extended period, in the amounts and deductibles stated in the
Contract Data.

Policies and certificates for insurance, from the acceptable Insurance Companies in
India, shall be delivered by the Contractor to the Employer for the Employer’s approval
before the Start Date. All such insurance shall provide for compensation to be payable
in Indian Rupees, along with the types and proportions required to compensate the
loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid, from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due
and if warranted, recovered by invoking Performance Security, or other payments due
to the contractor.

Alterations to the terms of insurance shall not be made without the prior approval of the
Employer, in writing.

The parties shall ensure that insurance is as per the applicable laws, and comply with
all conditions of the insurance policies.
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13.6

14.

141

14.2

15

15.1

16.

16.1

17.

171

17.2

17.3

18.

It shall be the responsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the
insurance cover at all times during the period of validity of the Contract Agreement or
the extended period, if any.

Contractor to Construct the Works and Works to be completed by Work
Completion Date

The Contractor shall undertake the Works in accordance with the Contract Agreement
as per instructions of the Employer.

The Contractor shall commence the Works on the Start Date.

Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works, the
remedying of any defects therein and during Defect Liability period:

(a) have full regard for the safety of all persons entitled to be upon the Site, the
road user traffic, and keep the Site so far as the same is under his control and
the Works so far as the same are not completed or occupied by the Employer in
an orderly state appropriate to the avoidance of danger to such persons;

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when and where necessary or required by the Employer or by
any duly constituted Employer, for the protection of the public or others; and

(c) take all reasonable steps to protect the environment, on and off the Site, and to
avoid damage or nuisance to persons, road user or to property of the public or
others resulting from pollution, noise or other causes arising as a consequence
of his methods of operation.

The Contractor and his Subcontractors shall abide at all times by all existing
enactments on environmental protection and rules made there under, regulations,
notifications and bye-laws of the State or Central Government, or local authorities and
any other law, bye-law, regulations that may be passed or notification that may be
issued in this respect in future by the State or Central Government or the local
Employer.

Working Drawings

The Contractor shall submit Designs, Specifications and Drawings to the Employer who
will approve these, if they complied with the specifications & Drawings.

Approval by the Employer / Engineer

The Employer/Engineer shall approve the Designs, Specifications and Drawings
submitted by the Contractor.

The Contractor shall obtain approval of other relevant authorities/agencies (if any like
Railways, RPCB etc.) for carrying out Works, where ever required. RIDCOR shall
initiate applications to these authorities

The Employer’s/Engineer’s approval shall not relieve the Contractor of his obligations.

Safety of Traffic
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18.1

19.

19.1

20.

201

21,
211

21.2

22,

221

23.
23.1

The Contractor shall be responsible for the safety of all traffic related activities on the
Site (IRC-SP-55, 2014)

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be property of the Employer. The Contractor shall notify the Employer
of such discoveries and carry out the Employer’s instructions for dealing with them.

Possession of the Site

The Employer/Engineer shall give possession of the Site to the Contractor in
accordance with the Contract Data. Being existing road in operation, complete length
of the site is available to the Contractor on the commencement date.

Access to the Site

The Contractor shall allow the Employer or its any authorized person or Independent
Engineer to access to the Site, to any place where work in connection with the Contract
Agreement is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured / fabricated / assembled /stored for the
Works.

Commencement of the Project

The Contractor shall commence the Works on Site within the period stated in the
Contract Data after signing of the Agreement. Thereafter, the Contractor shall proceed
with the Works with due diligence, expedition and without delay.

The requirement to commence the Works at Site shall be fulfilled if:

(@) A joint survey with the Engineer and Project Manager/his Authorized
Representative has been undertaken in accordance with Clause 25 of
Conditions of Contract;

(b) The Contractor’s authorized representative, vide Clause 9, with full supporting
staff are in position at the Site;

(c) Equipment, Plant, materials and labour mobilized for the work programmed for
execution in the first month have been mobilized at the Site;

(d) Submission of insurance policies in accordance with Clause 13 & S. No. 9 of
Contract Data; and

(e) Submission of statutory clearances as per Clause 2 of SCC.
Instructions

The Contractor shall carry out all instructions of the Employer/Engineer pertaining to
the Works, which comply with the applicable laws where the Site is located. He shall
also comply to the legal and statutory requirements about the execution of works.

Disputes
If either party believes that a decision taken by the Employer/Engineer /Contractor was

either outside the Contract Agreement or that the decision was wrongly taken, the
objecting party may send notice of dispute to the other party stating that it is giving the
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notice pursuant to this Clause while stating clearly the basis for the dispute within 21
days of the notification of the decision.

23.2 The party receiving the dispute notice will consider it and reply in writing within 28 days
of the receipt of the notice. If no reply is received or the reply is not acceptable to the
other party, the affected party may refer the dispute for conciliation. Independent
Engineer of RIDCOR will be the Dispute Review Expert (DRE) for conciliation. The
decision for conciliation is to be given in 60 days by DRE. In case, conciliation is not
successful then the dispute may be referred to Arbitration.

24. Procedure for Disputes — Arbitration

24.1 The arbitration shall be conducted at RIDCOR office at Jaipur in accordance with the
arbitration procedure stated in Clause 5 of the Special Conditions of Contract.
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25.

25.1

25.2

25.3

254

26.

26.1

27.

271

28.

28.1

B: MONITORING OF ROUTINE MAINTENANCE WORKS:

Monitoring methodology for identification, quantification and completion
schedule for routine maintenance items

The Engineer with representative of the concerned Project Manager of RIDCOR shall
make a detailed monthly joint inspection before fifth day of every month and identify the
quantum of routine maintenance items to be executed during the month with stipulated
timelines. The Contractor/his authorized representative shall invariably accompany
during the monthly inspection and sign the tentative schedule for executing identified
items during the month.

The Engineer will notify the contractor, the details of identified items with estimated
quantity of execution during the month upto seventh day of every month and it will be
obligation of the contractor to complete all such identified RM works during the month.

The Engineer, representative of contractor and representative of concerned Project
Manager of RIDCOR shall undertake a joint inspection in the last week of every month
to assess the status of completion of identified items of routine maintenance. In case,
the contractor fails to complete the identified items of RM works during the month, it
shall attract penalty for delay in execution on daily basis as stipulated in Clause 31.

In case, contractor does not complete the identified quantum and items of RM works
during the month and delays it beyond 30 days, the Project manager/Engineer will be
authorized to carryout all such works at the risk & cost of the contractor by any other
agency with prior approval from the Employer and the expenses so incurred will be
recoverable from the contractor through his performance security/outstanding eligible
payments.

Extension of the Contract Period for Routine Maintenance Works

Employer is fully empowered to grant extension of the contract period for already
identified routine maintenance works in the 12" Month without any prejudice to the
rights of the Employer under other provisions of the Bid Document. Employer in
consultation with the contractor can grant need based time extension in the contract
period.

Emergent works ordered by the Employer/Engineer

The Employer/Engineer may instruct the Contractor to carryout emergent works and
works related to road safety immediately in a reasonable period through mutual
consent. Non-compliance of instructions is likely to attract penalty as per clause 31
apart from execution at the risk & cost of the contractor and/or termination by the
Employer.

Maintenance Intervention Level:

The Engineer shall adopt the criteria as mentioned in Annexure-A while indenting the

works on monthly basis/ for emergent works
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28.2 Progress of RM items such as cleaning of drains, Vegetation cleaning of shoulders/
Median, painting of medians /protection walls etc. will be regularly monitored by the
engineer through linear strip charts which will be submitted with the monthly bills.

29. TIME CONTROL (Contractor’s Obligations)

291

20.2

293

29.3.1

Daily followed by weekly and monthly Inspections
Items to be inspected daily on regular basis followed by weekly and monthly
inspections shall include:

Potholes

Cracking & Patches

Rutting

Defective bridge decks area and bump at approach
User information — road marking and road signs
Blocked drains

Repairs: Repairs arising out of the inspections shall be carried out by the Contractor as
per performance standards after a joint assessment with the Engineer and approval of
Employer (RIDCOR)

Performance Standards

Performance Standards for Routine Maintenance:
The performance standards define the level at which the routine maintenance is to
carried out by the contractor.

Road Maintenance: (As per MORTH Specifications)

Sl. Service ability Indicator Permissible Time Frequency of Inspections by The
No. Limit for Defect Contractor to Ensure
Rectification Required Level of Service
1 Potholes Two days Daily on regular basis Followed by
weekly & monthly inspections
2 Cracking & Patch Seven days - do -
Rutting (20mm), max. Seven days -do -
Permissible limit
4 User information Seven days -do -
29.3.2 Performance standard for “Removal of rank vegetation / weeds etc.

Indent for this work shall be generally issued twice in year by the Engineer. After
execution of this indented quantity, it is the sole responsibility of contractor to keep
that particular area without any vegetation / weeds / grass for the remaining period
of contract (one year). For this purpose, he shall make use of men / machinery
deployment.
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29.3.3  Monitoring

29.3.3.1 The Contractor shall submit the daily report (by email) indicating the day’s activities
and the work executed at site before 11.00 AM every day for the preceding 24hours.

29.3.3.2 The daily report should be submitted to Project Manager/ Engineer on daily basis
as per proforma approved by Engineer in consultation with PM, RIDCOR.

29.3.3.3 The detail summary of these daily inspections and work carried out shall form part of
monthly bill in the form of email extracts which shall be basis of regulating monthly
payments.

30 Deleted

31. Penalty for delay in execution of identified routine maintenance items under
Clause 25

31.1  Penalty for delays attributable to the contractor shall be applicable @ Rs. 2,000/day of
delay for non-completion of the identified item(s) within the stipulated time as directed
by the Engineer/Project Manager. Maximum cumulative (total) penalty shall be
applicable @5% of the Contract Price.

Bid Document/Routine Maintenance AP & HS (Lot-12) 52



Maintenance Intervention Levels

Annexure-A

Following Criteria shall be adopted by the Engineer while indicating the works:

Criteria/Extent

"?I. Defects (% of sub-section Treatr_nent/ '!'ype of Intervention
o. Action maintenance level
length)
1 Shoulder & Slopes
1.1 | Vegetation growth on Any kind Vegetation | Routine Will be carried
shoulders & side slopes growth out 2 (twice)
be removed times a year i.e.
after rainy
season in Oct-
Nov & In Mar-
Apr
1.2 | Trees a. All kind Trim and Routine As and when
remove required
dead /
diseased
branches
b. Fallen treeson Remove Urgent As and when
carriageway immediately required
1.3 | Deformation or scour a. Upto 50mm Fill & Routine As and when
Compact required
b. More than 50 Reconstruct | Urgent As and when
mm ion required
1.4 | Disturbed stone a. Upto 30 sgm. Repair Routine Will be carried
pitching out 2 (twice)
times a year i.e.
after rainy
season in Oct &
In May
b. More than 30 Reconstruct | Urgent -do-
sgm ion
Side drains
2.1 Standing water on Any Realign to Routine As and when
shoulders / drains correct required
gradient
and make
shallow
lateral
drains.
2.2 | Silting in pucca side Any extent Clean out Routine Generally once

drains

in a Year
before Rainy
Season
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2.3 | Damages or scouring of | Any extent Repair and | Routine As and when
pucca drains reconstruct required
to adequate
size and
shape.
SI. Defects Criteria/Extent | Treatment/Acti | Type of Intervention
No. (% of sub- on maintenan | level
section ce
length)
CD Works
3.1 Silted or blocked Any extent De-silting / Routine Once in a year
openings cleaning before rainy
season
3.3 Damaged crash barriers | Any Reconstruct Recurring/ | As and when
Urgent required
3.4 Vegetation growth at inlet | Any Remove & Routine Will be carried
/ outlet & near parapets Clear out 2 (twice)
times a year
Before and
after rainy
season
3.6 Damaged masonry in Any extent Repair to match | Recurrent | As and when
parapets / substructure/ with existing & required
superstructure report to the
Engineer
3.7 Painting exposed Any Repaint / White | Periodic Generally, once
surfaces of bridge wash in a year after
railings, kerb stones, rainy season
parapets
Sl. Defects Criteria/Extent | Treatment/Acti | Type of Intervention
No. (% of sub- on maintenan | level
section ce
length)
Toll Plazas
4.1 Civil Repairs - Repair as per Routine As and when
technical required
requirements
4.2 Painting of Toll Plaza - At regular Routine Oncein 2
Building Intervals years
4.3 Painting of Toll Booths, - Regularly Routine Will be carried

Median Islands etc.

out 2 (twice)
times a year
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4.4 Plantation in Toll Plaza - Regularly Routine New
premises and its Plantation in
maintenance Rainy season

Sl. Defects Criteria/Extent (% | Treatment/Action Type of Interventi

No. of sub-section maintenance | on level

length)
Carriageway & Crust
51 Stripping a. <25 sgm. Local sealing Routine As and
when
required
b. >25 sqm. 3rd coat surface Periodic As and
dressing when
required
5.2 | Rutting a. depth of ruts < As and
50 mm when
required
i. Crack < 10mm Seal the crack with Routine As and
slurry when
required
ii. crack > 10 mm Crack Sealing & fill Recurrent As and
ruts with bituminous when
mix required
b. depth of ruts > As and
50 mm when
required
i. Crack < 10mm Seal the cracks with Routine As and
slurry and fill ruts with when
bituminous mix required
ii. crack > 10mm Surface coat surface Periodic / As and
dressing over cracked | Special when
area to be followed by | attention required
overlay
5.3 | Pot holes a. <20 mm Patch repair to Recurrent As and
pot holes when
required
b.>20 mm | Patch repair to pot | Recurrent As and
holes & check / Special Attention when
dressing of crust for required
strengthening if
required
5.4 | Bleeding a. < 25sgm Spread and roll over 6 | Routine As and
mm size heated when
aggregates required
b. > 25 sgm Apply surface Periodic As and
dressing when
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required
5.5 | Cracks a. <25sgm Local sealing of Routine As and
cracks when
required
b.>25 sgqm Local Sealing followed | Periodic As and
by renewal when
required
Sl. Defects Criteria/Extent Treatment/Action Type of Intervention
No. (% of sub- maintenance | Level
section
length)
5.6 Hungry surface | Any Apply, slurry seal or fog Recurrent As and when
seal required
5.7 Corrugations | --—-- Cutting of high spots and | Recurrent As and when
filling of low spots with required
existing surfacing
material and
seal the surface.
5.8 Shoving | - Remove the material up | Recurrent As and when
to firm base and required
relay stable mix
5.9 Shallow | -——-- Repair the depression Recurrent As and when
depressions with pre-mixed required
material
5.10 | Settlements & a. <20 sgm Remove the weak/ Recurrent As and when
upheaval defective fill up to base & required
redo.
b. >20 sgm i. Remove the weak Periodic As and when
/defective fill up to base required
& redo
ii. Strengthen the crust by
providing
additional layers
5.11 | Edge breaking | a. <25 mm Cut affected area and Recurrent As and when
&edge patch required
steps repair to road edge; with
repair to unpaved
shoulders also
b.>25mm Reconstruct shoulders Periodic As and
and repair to carriageway when
edge also required
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32.

32.1

32.2

33.
33.1
33.2

33.3

34.
34.1

34.2

35.

35.1

C : QUALITY CONTROL

Identifying Defects

The Employer/Engineer shall check the Contractor's work through the Project
Manager, Independent Engineer and notify the Contractor of any Defects that are
found. The Employer may instruct the Contractor to search for a Defect and to uncover
and test any work that the Employer considers may have a Defect. Such
checking/instructions shall not absolve the Contractor of his responsibilities.

The Contractor shall permit the Site visits of the Employer's Technical
Auditor/Independent Engineer /Lenders’ Engineer to check the Contractor’'s work and
notify the Employer and the Contractor of any Defects that are found. Such a check
shall not absolve the Contractor’'s or the Employer’'s responsibility as defined in the
Contract.

Tests
The Contractor shall be responsible for carrying out the tests prescribed for the Works.

The Contractor shall, at his cost, establish fully equipped testing facility with adequate
and suitable equipment and survey equipment in the vicinity of the work Site premises,
as prescribed in the Specifications, to the satisfaction of the Employer.

If the Employer/Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a defect and the test shows that it does,
the Contractor shall pay for the test and sample. If it shows that the work is not
defective, then the Employer shall pay for the test and samples.

Correction of Defects

The Contractor shall undertake measures to rectify the defects in the Work identified by
the Project Manager / Independent Engineer or any of the Employer’s authorized
representative at the earliest, but not later than the time period specified by the
Employer.

The Defect Liability Period shall be as given in the Contract Data. The Employer shall
give notice to the Contractor of any defects before the end of the Defect Liability
Period. The Defect Liability Period shall be extended for as long as defects remain to
be corrected.

Uncorrected Defects

If the Contractor has not corrected a defect to the satisfaction of the
Employer/Engineer/Project Manager/ Independent Engineer, within the time specified
in the Employer/Engineer’s notice, the Employer/Engineer will assess the cost of
having the defect corrected, and the Contractor will pay this amount. In case of failure
to pay, the same shall be deducted from any payment due to the Contractor/recovered
from his Bank Guarantees under intimation to the Contractor.
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36.

36.1

36.2

37.
37.1

37.2

37.3

38.
38.1

39.
39.1

39.2

D : COST CONTROL

Bill of Quantities

The Bill of Quantities shall contain items for the Works for construction, repairs, works
to be executed by the Contractor.

The Bill of Quantities shall be the basis to calculate the payment for the Works. The
Contractor is paid for the quantity of the work done as per specifications at the rate in
the Bill of Quantities for each item and quoted percentage above/below the total
amount.

Changes in the Quantities

The change in quantities/amounts due to increase/decrease in the scope of work, that
is, Variation in Bill, shall be considered for additional payment as per rates defined in
Bill of Quantities and the percentage rate quoted.

Director/Manager, RIDCOR is fully empowered to approve any variation of quantity in
any/ all items as per actual technical requirements in accordance to SoP of RIDCOR
and Contractor is bound to execute the work as per the approved rates.

Approval of Extra Items, if required as per the site requirements, will be governed as
per the SoP of RIDCOR and the Contractor will execute the extra items accordingly.

Variations

Item rates approved for each BOQ item shall remain fixed irrespective of any Quantity
Variation.

Payments for Variations

In the event of variation, the payment for the works done, shall be made as per the
provisions stated in Sub Clause 37.1.

If the event of variation is in terms of additional / extra item(s) or substitution of any
item(s) in the BOQ with new item(s), then the rates for the items shall be derived as
follows:

(a) The Contractor shall submit a quotation along with detailed rate analysis for
deriving the unit rate for the item(s) with all supporting documents as follows:

(i) Such analysis shall be prepared based on the Standard MORT&H Data
Book adopting the current PWD schedule of rates applicable to the
relevant District of Rajasthan;

(i) In case the data for the item is not available in the Standard MORT&H
Data Book, Standard PWD Data Book with current PWD schedule of
rates applicable to the relevant District of Rajasthan shall be adopted;

(i)  In case the data for the item is not available in the Standard MORT&H
Data Book as well as in the PWD Data Book, observed data with current
PWD schedule of rates applicable to the relevant District of Rajasthan
shall be adopted;
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39.3

39.4

40.

41.

411

41.2

41.3

41.4

41.5

41.6

41.7

41.8

42,

(iv)  In case rate for any item is not available in the current schedule of rates,
current local market rate for the same shall be adopted for which
required supporting documents shall be produced;

(V) On the new rates, derived through observed data, only 10% would be
allowed towards Contractor's administrative and other overheads and
profits, taken together.

(b) If the Contractor’s quotation is unreasonable or if the Contractor fails to provide
the Engineer with a quotation within a reasonable time specified by the
Engineer in accordance with (a), the Engineer may order the Variation and
make a change to the Contract Price which shall be based on Engineer’s own
forecast of the effects of the Variation on the Contractor’s costs; which shall be
binding upon the contractor.

If the Engineer decides that the variation work is urgent, then in order to avoid delay in
execution of the variation work due to non-availability of quotation, the Engineer shall
instruct the Contractor in writing, to commence the additional works before the approval
of the rate.

The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

Deleted

Payment Certificates & Payment

The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement within 7 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for
the month in question.

The value of work executed shall be determined, based on measurements by the
Engineer.

The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information to rectify the mistakes with detail justification acceptable to Employer.

The final bill shall be submitted by the contractor within one month of the actual date of
completion of the work; otherwise the Engineers certificate of the measurement and of
the total amount payable for work accordingly shall be final and payment made
accordingly within a period of sixty days.

Payments shall be adjusted for deductions for advance payments, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Employer shall pay the Contractor the amounts Engineer had certified within
15 days of the date of each certificate.

Tax
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421 The rates quoted by the Contractor shall be deemed to be inclusive of GST and all
other applicable taxes including duties/royalties/levies as may be levied by
Central/State Governments and local bodies that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such duties in regard to the
deduction of such taxes at source as per applicable law on the date of payment of the
Contractor’s bill.

43. Currencies
43.1  All payments shall be made in Indian Rupees only.
44. Changes in Cost and Legislation

44.1 Price Adjustment
44.1.1 Contract Price shall be adjusted for increase/decrease in price of bitumen only.

44.1.2 Compensation to the Contractor for any rise or fall in the Contract Price is not covered
by the provisions of this or other clauses in the Contract except for the bitumen
consumed in the Improvement Works. The unit rates and prices included in the
Contract shall be deemed to cover the contingency of such rise or fall in costs.

44.1.3 It is reiterated that the price adjustment for bitumen shall not be applicable on the
bitumen consumed during defect liability period.

44.1.4 The price adjustment for bitumen shall apply for the work done from the start date
given in the contract data upto end of the initial intended completion date or extensions
granted by the Employer/Engineer.

44.1.5 The price adjustment shall be determined during each month in accordance to the
formula given in Clause 44.1.6.

44.1.6 Price Adjustment for Bitumen

The price adjustment for increase or decrease in the cost of bitumen consumed in the
Improvement Works shall be paid in accordance with the following formula:

Vb =Q (Cp -Bp)
Where

Vb = increase or decrease in the cost of bitumen consumed in the Routine
Maintenance Works due to change in the rate of the bitumen;

Q= quantity of bitumen in tonnes consumed in the Routine Maintenance Works
during the period under consideration;

Cp = current price of bitumen per tonne prevailing on 16t day of every month, which
shall be the ex-factory price of the nearest refinery of bitumen plus GST, as
applicable;

Bp = basic price of bitumen Rs. 54,636 per tonne & 51,839 per tonne for VG-40
(Bulk) & VG-30 (Bulk)inclusive of GST and Rs. 49,125 per tonne for VG-10
(Bulk) inclusive of GST.

Note: For Emulsion and Mastic Asphalt basic rates of VG-10 grade bitumen of nearest
refinery will be considered. To avoid any doubt, the % of Bitumen content in
emulsion @ 60% will be considered for calculation of price adjustment will be
considered for calculation of price adjustment.
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44.2 Changes in Legislation

45,

46.

47.

48.

49,

If, after the last date for submission of tenders for the Contract, there occur changes to
any National or State Statute, Ordinance, Decree or other Law or any regulation or
bye-law of any local or other duly constituted Employer, or the introduction of any such
State Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional
or reduced cost to the Contractor, other than under the preceding Sub-Clauses of this
Clause, in the execution of the Contract, such additional or reduced cost shall, after
due consultation with the Employer shall be added to or deducted from the Contract
Price and the Employer shall notify the Contractor accordingly.

Deleted
Deleted

Securities

The Performance Security and Additional Security (for unbalanced bids) in the form of
Bank Guarantee/RTGS/NEFT/IMPS/FDR shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued in an amount
and form indicated in Contract Data as acceptable to the Employer, and denominated
in Indian Rupees. The Bank Guarantee, in the prescribed format (Form 6C and 6D of
Section 6), is acceptable from any Scheduled Bank in India having Net Worth of more
than Rs. 500 Crore (Rupees Five Hundred Crores) payable at Jaipur.

If, the above securities are not submitted within the prescribed time then penalty of
Rs. 5,000 per day shall be levied on the successful bidder upto 30 days (penalty
period) beyond specified time of 14 days. If the additional security is not submitted
within 60 days beyond specified time, Director/Manager, RIDCOR reserves the right to
accept the additional security in case of further delay with penalty of Rs 10,000 per day
beyond 30 days thereafter.

The Performance Security and Additional Security shall be valid for a period of
1 year beyond the Works Completion Date i.e. upto end of defect liability period. In
case, the Works Completion Date is extended, then the Contractor shall substitute
fresh Performance Security and additional security (if applicable) for the same value
valid until a date 1 year beyond the extended Works Completion Date. These securities
shall be released upon completion of defect liability period of 12 months for items
covered therein after completion of work.

Deleted

Deleted
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E : FINISHING THE CONTRACT

50. Completion

50.1 The Contractor shall request the Employer/Engineer to issue a certificate of completion
of the Works and the Employer/Engineer shall do so upon deciding that the assigned
Work is completed.

50.2 Deleted

50.3 On satisfactory completion of Defect Liability Period, the Contractor shall request the
Employer to issue a Certificate of Completion of the Contract. The Employer shall,
issue such certificate subject to the Contractor satisfying all provisions under the
Contract.

51. Final Account

51.1 The Contractor shall supply to the Employer a detailed account of the total amount that
the Contractor considers payable under the Contract Agreement within 60 days after
the issue of certificate of completion of the Works by the Employer. The Employer shall
certify any final payment that is due to the Contractor within 60 days of receiving the
Contractor’s account. If the Employer is not satisfied with the detailed account, then the
Employer shall issue within 30 days thereto a schedule that states the scope of the
corrections or additions that are necessary. If the Contractor fails to comply with the
Employer’s instructions within 15 days, Employer will certify as per the schedule of
Corrections or addition sent to contractor and make payment to the Contractor within
45 days.

52. Termination

52.1 The Employer or the Contractor may terminate the Contract Agreement if the other
party causes a fundamental breach of the Contract.

52.2 Fundamental breach of the Contract Agreement includes, but shall not be limited to the
following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Employer;

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, other
than for purposes of reconstruction or amalgamation;

(c) a payment for certified bills is not paid by the Employer to the Contractor within
90 days of the date of the Engineer’s certificate;

(d) the Employer gives notice that failure to correct a particular Defect is a
fundamental breach of the Contract Agreement and the Contractor fails to
correct it within a reasonable period of time determined by the Engineer;

(e) the Contractor does not maintain Performance Security which is required;

(f) the Contractor has defaulted in fulfilling his obligations under this Contract;

(9) the Contractor has contravened Sub-Clause 9.2;

Bid Document/Routine Maintenance AP & HS (Lot-12) 62



52.3

52.4

52.5

53.
53.1

53.2

54.
54.1

(h) the Contractor fails to carry out instructions of the Employer within a reasonable
time determined by the Engineer in accordance with the Sub Clauses 15.1, and
22.1;

(i) the Contractor has delayed the completion of the Works beyond the period for
which the maximum amount of liquidated damages has become payable as
defined in the Contract Data;

() if the Contractor, in the judgment of the Employer has engaged in corrupt,
fraudulent or coercive practices as defined in Sub Clause 28.1 (a) of ITB in
competing for or in executing the Contract;

When either party to the Contract Agreement gives notice of a breach of contract
agreement to the Employer for a cause other than those listed under Sub Clause 52.2,
the Employer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract Agreement by
giving 30 days prior notice without assigning any reason.

If the Contract Agreement is terminated, the Contractor shall stop work immediately,
make the Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract Agreement is terminated because of a fundamental breach of the
Contract Agreement by the Contractor, the Employer shall issue a certificate for the
value of the work done less advance payments made up to the date of the issue of the
certificate, less other recoveries due in terms of the Contract, less taxes due to be
deducted at source as per applicable law and less the percentage to apply to the work
not completed as indicated in the Contract Data. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Employer. For this purpose, the performance security furnished by the
Contractor shall not be taken into account. The Performance Security furnished by the
Contractor shall stand forfeited in favor of the Employer without any restrictions or
preconditions.

If the Contract Agreement is terminated at the Employer’s convenience or because of a
fundamental breach of the Contract Agreement by the Employer, the Employer shall
issue a certificate for the value of the work done, and less advance payments received
up to the date of the certificate, less other recoveries due in terms of the Contract
Agreement and less taxes due to be deducted at source as per applicable law and the
Employer shall pay this amount. This includes all type of compensations and no other
claim will be payable.

Property

If the Contract Agreement is terminated because of Contractor’s default, all materials
on the Site, Plant, Equipment, Temporary works and the Works are deemed to be the
property of the Employer, till completion of the work. The Employer shall make use of
the available materials and equipment for completion of the Work and pay for these at
agreed rates.
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55.
55.1

56.
56.1

57.
57.1

Release from Performance

If the Contract Agreement is frustrated by the outbreak of war, pandemic or by any
other event entirely outside the control of either the Employer or the Contractor, the
Employer shall certify that the Contract Agreement has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all Works carried out before receiving the certificate and
for any work carried out afterwards to which commitment was made.

Details to be Confidential

The Contractor shall treat the details of the Contract Agreement as private and
confidential and shall not publish or disclose the same or any particulars thereof in any
trade or technical paper or elsewhere without the prior written consent of the Employer.
If any dispute arises causing the necessity of any publication or disclosure for the
purpose of the Contract, the same shall be referred to the Employer whose
determination shall be final.

Life-saving Appliances and First-aid Equipment

The Contractor shall provide and maintain upon the Works and the Site, sufficient,
proper and efficient life-saving appliances and first-aid equipment, to the satisfaction of
the Employer. A local doctor shall be on call. The appliances and equipment shall be
available for use at all times during the pendency of the Contract.
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PART -1l SPECIAL CONDITIONS OF THE CONTRACT Agreement

1.1

1.2

1.3

1.4

1.5

(SCC)
A : GENERAL

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or otherwise, and
for their payment, housing, feeding and transport and medical assistance.

The Contractor shall, if required by the Employer, deliver to the Employer a return
in detail, in such form and at such intervals as the Employer may prescribe,
showing the staff and the numbers of the different classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Employer may require.

During continuance of the Contract, the Contractor and his Sub-Contractors will
be solely responsible for the terms and conditions of service of their employees
and shall abide at all times by all existing labour enactments and rules made
thereunder, regulations, notifications and bye laws of the State or Central
Government or local Employer and any other labour law (including rules) that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or any competent Employer.

There will be no privity of contract agreement between the Authority and any
employee of the Contractor. The Contractor shall keep the Employer indemnify
and keep indemnified, the Employer in case any action is taken against the
Employer by the competent Authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications
including amendments to labour laws, ESI, PF etc.. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye laws/Acts/
Rules/regulations including amendments, if any, on the part of the Contractor, the
Employer shall have the right to deduct any money due to the Contractor including
his amount of performance security. The Employer shall also have the right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.

Statutory Clearances

List of clearances to be obtained by the Employer and the Contractor are given
below prior to the start after work. It may be noted that the list below is indicative
and may not be exhaustive and in case any additional clearances are required,
the same shall be procured by the Contractor, unless otherwise specified in the
Law / guidelines of statutory agencies.

(a) Employer’s Responsibility:
NIL
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(b)

Contractor’'s Responsibility:

(i) Pollution Control Board and other Statutory Clearances for hot mix
plant, stone crushers and any other purpose / activity as may be
required;

(i) Excavation, cutting, transporting and dumping of earth and other
construction materials including that for quarry;

(iii) All police and traffic management related clearances at the work sites;

(iv) Employing labour and other labour related clearances (ESI / Contract
Labour / Health / PF etc.);

(v) Electrical connections and Water Supply;

(vi) Employment of migrant labour;

Establishing and operating labour camps;

Location of fuel storage tanks / containers etc.;

(ix) Clearances for using / storing explosives;

All clearances required from the Fire Department; and

)
(xi) Any other clearances that are not specifically included in Employer’'s
list and may be required according to prudent utility practices or
instructed by Employer.

Deleted

Measuring / Monitoring Equipment

The Contractor shall ensure properly calibrated and functional measuring/
monitoring equipment, to the satisfaction of the Employer, at all times during the
Contract.

Arbitration (Refer GCC Sub Clause 24.1)

The procedure for arbitration shall be as follows:

(@)

In case of Dispute or difference arising between the Employer and the
Contractor relating to any matter arising out of or connected with this
agreement referred for arbitration, shall first be settled mutually, otherwise
in accordance with the Arbitration and Conciliation Act, 1996 and
amendment thereof.

The Arbitral Tribunal shall consist of three Arbitrators, one each to be
appointed by the Employer and the Contractor. The third Arbitrator shall be
chosen by consensus by the two Arbitrators so appointed by the Parties
and shall act as the Presiding Arbitrator. In case of failure of the two
Arbitrators appointed by the parties to reach upon a consensus within a
period of 30 days from the appointment of the Arbitrators, then the
Presiding Arbitrator shall be appointed by the Indian Roads Congress on
the request of the Employer.
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(c) If one of the parties fails to appoint its Arbitrator in pursuance of Sub
Clauses (a) and (b) within 30 days after receipt of the notice of the
appointment of its Arbitrator by the other party, then the Indian Roads
Congress shall appoint the Arbitrator on the request of the Employer. In
case the Employer fails to do so within 30 days, the Contractor will
approach the Indian Roads Congress for appointment of Arbitrator. A
certified copy of the order of the Indian Roads Congress, making such an
appointment shall be furnished to each of the parties.

(d) Arbitration proceedings shall be held at Jaipur at RIDCOR office and the
language of the arbitration proceedings and that of all documents and
communications between the parties shall be English.

(e) The decision of the majority of Arbitrators shall be final and binding upon
both parties. The cost and expenses of Arbitration proceedings will be paid
as determined by the Arbitral Tribunal and shared equally by both the
parties.

(f) Performance under the Contract Agreement shall continue during the
arbitration proceedings and payments due to the Contractor by the
Employer shall not be withheld, unless they are the subject matter of the
arbitration proceedings.
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CONTRACT DATA

S. Item Clause
No. Reference of
CcC
1 The Employer is : Director/Manager/Head Operation 1.1
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) GCC
701-706, 7™ Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-
302001, Rajasthan
Tel.: +91 0141-2747001,
Facsimile: +91 0141-2747010,
E-mail: office@ridcor.in
Authorized representative is Project Manager, RIDCOR
2 | The Engineer is Project Manager, RIDCOR or the Engineer authorized by 1.1
RIDCOR GCC
3 | The work is Routine Maintenance Works on following stretches: Arjunsar- 1.1 GCC
Pallu (AP) & Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12)
4 | The Works consists of routine maintenance works & other items as per Bill of 1.1
Quantities ITB
5 | The Start Date shall be the date of signing of contract agreement for the 1.1 GCC
works (Form 6B, Section 6) or as notified in LOA
6 | The language of the Contract Agreement documents is English 3 GCC
7 | The law which applies to the Contract Agreement is the laws of Union of 3 GCC
India
8 | The following documents are also part of the Contract Agreement in addition
to documents mentioned in Sub Clause 2.2 of GCC:
Details of Minimum Key Personnel required to be mobilized by Contractor for 9 GCC
the Works (as per Annexure—1B of Section 1)
Schedule of Minimum Key Plant and Equipment to be deployed by 31TB
Contractor on the work as per Program of Construction (as per Annexure—1A
of Section 1)
9 | Insurance requirements are as under: 13
GCC

S. e Minimum Cover of
Description of Cause
No. Insurance
During implementation of the
Works
(i) Workmen compensation — Rs 5 Lacs per person per

Personal injury or death insurance. accident for unlimited number
Unlimited number of accidents. of accidents

After each accident, Contractor will

pay additional premium necessary

to increase the Ilimit make

insurance  valid for unlimited

number of accidents always. This

will be agreement specific for all

the workmen associated with RM

works for complete  project
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duration.

(i)  Against liabilities for death or injury In accordance with statutory
to any person or loss of or damage requirements, applicable in
to any third-party property India.

(iii)  Any other insurance cover In accordance with statutory
requirements, applicable in

India.

Note:
e  For the above purpose “Roads” include:

Main road with service roads, subways, culverts, toe wall, dividing
median, crash barriers, electrical poles, separator, public toilets etc.
and other infrastructure related to insured trade including sign boards
and other property of the project along with electrical fittings, side
separator, crash barrier, dividing median various culverts, Cat Eyes,
Delineators, W-Beam Crash Barrier, Gantry Sign Boards, Single led
Sign Boards, Double legged Sign Boards, Cantilever Sign Boards,
Bollards, Road Marking, and other properties of insured.

o During Defect Liability Period, all the damages are to be repaired by
the contractor and damages to completed works due to insurable
perils will be paid to the extent of reimbursement from insurance
company.

10

Work Completion Date for:

(a) Routine maintenance works: - 12 months from the Start Date of the
Works. The Employer reserves the right to reduce the scope of the work
and the period of Contract Agreement without any compensation and the
contractor shall not be liable to submit any claim for early termination of
the contract.

(b) Defect Liability Period: The defect liability period is 12 months for
items covered therein after completion of work

14
GCC

11

The Site Possession shall be the date of start of the work

20
GCC

12

Penalty and Liquidated Damages:

S Particulars Penalty / Liquidated

No. Damages Limit

1 Delay  of | Penalty for delays attributable | Maximum

work to the contractor shall be | cumulative  (total)
applicable @ Rs. 2,000/day of | penalty 5% of the
delay for non-completion of | Contract Price.

the identified item(s) within
the stipulated time as directed
by the Engineer/Project
Manager.

31
GCC

13

The Performance Security shall be for the following minimum amounts
equivalent as a percentage of the Contract Price for the Works:

Performance Security of 5% of Contract Price plus additional security as

47
GCC
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40% of the amount beyond 10% lower than the estimated amount for
unbalanced bids valid for 1 year beyond the Works Completion Date i.e. upto
end of defect liability period.

The standard form of Performance Security acceptable to the Employer shall
be an unconditional Bank Guarantee of the type as presented in Section 6 of
the Bid Document

18

The defect liability period is 12 months for items covered therein after
completion of work.

ltem Covered in DLP are as follows: DBM, BC, repairs of Potholes,
Brick/Stone Masonry, RCC, Thermoplastic Pavement marking, Paver Blocks,
Mastic work, PQC, painting in Toll Plaza Building premises.

34
GCC
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SECTION : 5
SPECIFICATIONS

1. Preamble

1.1 The Specifications contained herein shall be read in conjunction with the MORTH
other Bid Document as specified in Section 1.

1.2 Wherever reference is made in the Contract Agreement to specific
standards/codes to be met by the materials, plant, and other supplies to be
furnished, and work performed or tested, the provisions of the latest current edition
or revision of the relevant MORTH, IRC standards and codes shall apply, unless
otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country of region, other internationally recognized
standards and codes specified will be accepted subject to the Employer’s prior
review and written approval.

2. General Requirement

The Specifications in accordance with which the entire work shall be constructed
and maintained by the Contractor are as described hereunder:

2.1 Part | - General Technical Specifications

The General Specifications for the Works shall be the “Specifications for Road &
Bridge Works” (5™ Revision 2013, published by IRC) issued by the Ministry of Road
Transport & Highways (MORTH), henceforth called MORTH Specification.

2.2 Partll — Supplementary Technical Specifications

2.2.1 The Additional Specifications shall comprise of specifications of particular item of
work not covered in Part-l. These are given new Clause numbers.

The following Clause A-1 have been added to the “MORTH SPECIFICATIONS
Clause A-1 Traffic Safety and Control

2.2.2 In the absence of any definite provisions on any particular issue in the MORTH
Specifications, reference may be made to the latest codes and specifications of
IRC, BIS, BS, ASTM, AASHTO in that order. Where even these are silent, the
construction and completion of the works shall conform to sound Engineering
practice as approved by the Employer and in case of any dispute arising out of the
interpretation of the above, the decision of the Employer shall be final and binding
on the Contractor.
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Clause — A-1

TRAFFIC SAFETY AND CONTROL
(IRC-SP-55, 2014 to be adopted)

1. Description

These specifications describe the traffic management and safety measures to be
taken by the Contractor throughout the construction period for ensuring the safe
and convenient passage of public traffic through the project road on one hand and
safety of the project workers on the other. It shall be understood that the Contractor
is solely responsible for all the traffic management and safety measures which
should be got approved by the Employer prior to taking up any construction work on
the project. All relevant latest IRC specifications shall be followed by the contractor
and he will be solely responsible for any lapses/accidents etc. due to non-
compliance of safety measures etc. throughout the construction period.

Any construction work on or near a public traveled way will pose a set of new
situations, which may include diversion of road users on to unfamiliar paths,
exposure of road users to moving construction equipment and workers, stacking of
construction materials to cause reduction in the space available for public traffic,
inadequate space for maneuvering, etc. which may pose several surprises. These
may cause to develop hazardous situations in case adequate advance precautions
in the form of notification, traffic etc. is not taken. Within the construction area itself,
the workers may be handling materials like hot bitumen and moving road
construction equipment which may prove to be a cause of serious accident if
adequate precaution and safety measures are not taken. Thus, the guiding
principles on which the Contractor shall base the traffic management and safety
measures will include:

i) advance warning of road users about the road situation including diversion
ahead.

ii) providing clear and safe demarcated channels for guiding the public traffic.

iii) providing necessary traffic warning/ guiding devices such as signs, safety
cones, pavement markings, red lights, reflecting studs/tapes, etc.

iv) barricading construction area with CGI sheets so that public traffic steer clear of
these and do not come into conflict with construction activities.

v) providing the project workers with necessary safety gears such as gum boots,
luminous yellow jackets, crash helmets etc. as appropriate.

vi) taking all other necessary measures so that safety is ensured during all hours
of day and night.

2. Traffic Management and Safety

Any construction activity on the project will pose a hazardous situation to the road
users. For least disturbance to safe passage of public traffic appropriate traffic
management and safety measures should be adopted throughout the construction
period. In this regard, the construction zone in which conflict from safety angle may
arise between the road users on one hand and the construction activities on the
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other shall be divided into 4 sub zones, and safety measures to be adopted
therefore shall be as described hereunder:

a) Advance Warning Zone

This warning sub-zone is meant to inform, alert and prepare the approaching
driver well in advance by providing information regarding the distance and
extent/type of hazard ahead so that he is able to reduce the speed and be in
readiness to carry out the necessary manoeuvres as he meets with the
changed situation. For the operating speeds on the project road, length of this
sub-zone shall be 100 mtr. and 500 m, in plain and hilly terrain respectively.
Information in this sub-zone will be conveyed through a series of traffic signs,
which will include “Men at Work” and the speed reduction signs at the start
and middle of this sub-zone.

b) Transition Sub-Zone

This sub-zone is the area in which the traffic is steered and guided into and
out of the diverted path around the work sub-zone. This is the most crucial
sub-zone from safety angle as vehicles have to be guided on to the diverted
path, and most of the movements will be of turning type. The elements for
designing this sub-zone are speed of the vehicles, extent of lateral shift and
elevation difference between the normal and the diverted paths. The essential
safety measures shall include delineation of the travel path and prevention of
wayward movements of vehicles by means of barricades, channelizers, red
cones, and red lamps during hours of darkness etc., as appropriate.

In the design of this sub-zone adequate attention shall be paid for providing
necessary turning radius of the curves, grade to permit for safe passage of
animal driven vehicles, drainage and dust-proofing. Where necessary traffic
control shall be effected through manual flagging and by battery operated
traffic lights during hours of darkness. Where vehicles have to wait, the waiting
area shall be demarcated by stop lines.

Length of the sub-zone will generally be between 50 and 100 m.
c) Work Sub-Zone

This is to the area where construction activity takes place, and the main
concern relates to safety of workers are also prevention of public traffic from
entering the work area. In this sub-zone, path of traffic shall be clearly
delineated to avoid intrusion of public traffic moving on to the work area or
construction equipment moving on to the public traffic. It shall be ensured that
adequate distance is available between 2 consecutive work zones (2 Km. on
urban section and 5-10 km. in rural sections) so that vehicles get sufficient
breather space for overtaking slow vehicles, lane adjustment etc. Traffic
across this sub-zone shall be guided through with the help of various traffic
control devices, such as signs, delineation of travel path by cones/drums,
barricades, luminous tapes etc. as appropriate.

d) Termination Sub-Zone

The sub-zone is intended to inform the road users of the end of the
construction zone. This shall be effected through suitable informatory sign
boards.

The standard on “Safety During Construction” may be referred for compliance.
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3. Traffic Control Devices

Traffic control devices in the construction zones perform the crucial task of warning,
informing and alerting drivers apart from guiding the vehicle movements so that the
drivers of the vehicles as well as the workers on site are not faced with situations
posing surprise/hazard, and safe passage to traffic is affected.

The primary traffic control devices used in work sub-zone are signs, delineators,
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be
such that they are easily understood without any confusion, are clearly visible
during day and night, conform to the prevailing speed in immediate vicinity, stable
against sudden adverse weather conditions and are easy in installation, renewal
and maintenance. Broad details of the different devices are hereunder:

a) Signs

The construction signs fall into 3 major categories namely, regulatory signs,
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left
hand side of the travel path.

The common Regulatory signs used in the construction zones are “No Entry”,

“‘Road Closed”, “Speed Limit” etc. These shall be used in consultation with the
local police and / or authorities.

The warning signs to alert the drivers of the possible danger ahead in the
construction zones are “Lane Closed”, “Diversion to other carriageway”,
“Divided carriageway Starts”, “Divided carriageway End”, “Two way Traffic”
etc. It will be advisable to explain the signs with the help of a rectangular
definition plate of size of appropriate to the size of warning triangle and placed

0.15 m below, from the bottom of the triangle.

Guide signs in construction zones shall different background colour than the
normal informatory signs of IRC : 67-1977, These signs shall have black
messages and arrows on yellow (Traffic Yellow of IS : 5-1978) background.
The guide signs to e commonly used are “Diversion “Road Ahead Closed”,
“Sharp Deviation of Rout” etc.

The commonly used temporary signs during construction are depicted in the
drawings. These should preferably be of reflectorised type to be visible during
hours of darkness.

b) Delineators

Delineators are channelising devices such as cones, traffic cylinders, tapes,
drums etc. which are placed in or adjacent to the roadway to guide the driver
along a safe path and to control the flow of traffic. These shall normally be
retro-refelectorised for night visibility. IRC: 79-1981 (Recommended Practice
for Road Delineators) gives details of some of the delineators. The types of
delineators commonly used are traffic cones, drums and barricades.

c) Traffic Cones

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m
diameter or in square shape at the base. These shall be made of plastic or
rubber with retro reflectorised red and white band and have suitable anchoring
so that they are not easily blown over or displaced. The cones shall be placed
close enough together (spacing 3-9m) to give an impression of the continuity.
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Larger sized cones shall be used for high speeds or where more conspicuous
guidance is required.

d) Empty Bitumen Drums

Empty bitumen drums can be used as channelising device since they are
highly visible, give the appearance of being formidable objects, thereby
commanding the respect of the drivers. These drums can also be of plastic
which are lighter, easy to transport and store. As delineators, these drums
shall be painted in circumferential strips 0.10 m to 0.15 wide, alternatively in
black and white colours.

e) Barricades

Whenever the traffic has to be restricted from entering the work areas such as
excavations or material storage sites so that hazardous locations are barred
for public and protection to workers is provided, or there is need for separation
the two way traffic, barricades shall be used. The barricades may be of
portable or fixed type and can be made of wooden planks, metal or other
suitable material. The horizontal component facing the traffic shall be made of
0.30 m wide wooden planks joined together and painted in alternate yellow
and white strips of 0.15 m width and sloping down at an angle of 45° in the
direction of traffic. Suitable support or ballasting shall be provided so that they
do not over turn or are not blown away in strong winds. In case of fixed type
barricades, a gate or moveable section shall be separately provided to allow
the movement of the construction/supervision vehicles.

f)  Flagmen
In large construction sites, flagmen with flags and sign paddles shall be
effectively used to guide the safe movements. The flags for signaling shall be
0.60m x 0.60m size made of good red cloth and securely fastened to a staff of
approximately 1 meter in length. The sign paddles shall conform to IRC:67-
1977 and provided with a rigid handle.

For one-way operation at a time hours of darkness, battery operated red/green
lights shall be used at either end of the affected section.

4. Safety and Management Practices

Measures for providing safe movement of traffic in some of the most commonly
occurring work-zones on highways shall be as follows:

a) Detour on Temporary Diversion

In certain situations during the project construction period it may become
necessary to pass the traffic on temporary diversion constructed parallel to
highway.

A temporary diversion road shall basically satisfy the following requirements

« It shall have smooth horizontal and vertical profile for easy negotiation by
vehicles.

< It shall not get overtopped by flood or drainage discharge under any
circumstances.

« It shall have adequate capacity to cater for the diverted traffic

« It shall be dust free and shall ensure clear visibility at all times of the day
and night. Pavement and riding surface for the diversion will depend on
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the duration over which the diversion will be used, and shall be as
directed by the Employer. The commonly used specifications are mix
seal surfacing over 150-200 mm thick WMM constructed on completed
sub-grade.

/7

« It shall be provided with the required safety standards and

The warning for the construction ahead shall be provided by the sign “Men at
Work” about 1 Km. in advance of the work zone. In addition a supplementary
plate indication “Diversion 1TKm. Ahead “and a sign “Road closed Ahead” shall
be placed. It shall be followed by “Compulsory Turn right/left sign”. The
“Detour” and sharp deviation” sign shall be used to guide the traffic on to the
diversion. Hazard markers shall be placed where the railings for the cross
drainage structures on the diversion start.

b)  Switch over of traffic from widened section and vice-versa

In the course of construction widening of the carriageway will have to be taken
up in course of construction widening of the carriageway will have to be taken
up in stretches with intervening space between two such stretches. This will
bring about the situations in which the traffic passing through the widened road
would have to pass on and merge with the unwidened section and vice-versa.
For such cases, apart from “Men At Work” signs with distance plate in the
advance warning zone, the signs indicating “Road Narrowing” or “Road
widening” as appropriate shall be installed.

5. Precautions for Safety
The following general precautions shall apply to all the work sites.

a) General Measures

i)  All the sign and delineators shall be maintained in clean and brightly
painted conditions at all times.

i)  Adequate lighting arrangements shall be made for proper visibility during
night travel through the work area.

iii) Adequate arrangements for frequent sprinkling of water shall be made to
keep the area dust free.

b) For Safety of Workmen

i)  Workmen shall be trained in use of tools and plant.
i)  Bitumen handling labour shall be given gum boots, spectacles etc.
iii) First —aids kits shall be provided

iv)  Workers required on site during night hours shall be provided with
fluorescent jackets with reflective tapes.

c) For Safety of Road User

i) As far as possible, material, equipment and machinery shall be installed/
parked in places sufficient away from the berms in the available road land.
Only in avoidable cases the same is allowed near the edge of berms.

i) Machinery shall be parked at appropriate places away from the path of
public traffic, and shall be provided with red flags and red lights.

iii) Only minimum quantity of material required for the construction operations
shall be collected at site near the public traveled way.
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6. Safety Audit

Safety audit shall be conducted periodically on the safety measures adopted during

the constructions operations. The main aspects to be covered shall include:

a) Manpower and their safety

(o3

Machinery

O

(o}

)

)

) Temporary works
) Equipment & Vehicles
)

e) Material storage and handling
f)  Construction procedures

g) Environment

h) Site safety guidelines

i)  Miscellaneous services

The contractor shall constitute special teams from his staff for the above audit, and

shall take appropriate corrective measures to the directions of the Employer.

Bid Document/Routine Maintenance AP & HS (Lot-12)

80



SECTION 6

SECURITIES AND OTHER FORMS

81



SECTION 6:

SECURITIES AND OTHER FORMS

Form — 6A
Form — 6B
Form — 6C
Form — 6D
Form — 6E

Bid Security (Bank Guarantee)

Letter of Acceptance

Performance Securities Bank Guarantee
Performance Bank Guarantee (for Unbalanced Bids)

Form of Agreement

Forms of Securities

Acceptable forms of securities are annexed. Bidders should not complete the

Performance and Additional Security forms at this time. Only the successful

Bidder will be required to provide Performance and Additional Securities in

accordance with one of the forms, or in a similar form acceptable to the

Employer.
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Form — 6A
(Please refer Clause 15 of ITB)

BID SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the Bidder")
has submitted his Bid dated [date] for the works “Routine
Maintenance Works on following stretches: Arjunsar-Pallu (AP) & Hanumangarh-
Sangaria (HS) road in Rajasthan (Lot-12)” (hereinafter called "the Works").

KNOW ALL PEOPLE by these presents that We
[name of bank] having our registered office at
(hereinafter called "the Bank") are bound unto Road Infrastructure Development Company of
Rajasthan Ltd (hereinafter called "the Employer") in the sum of Rs lacs for
which payment well and truly to be made to the said Employer the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2022.
THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder withdraws his Bid during the period of Bid validity
specified in the Form of Bid; or

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during
the period of Bid validity:

(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders; or

(c) does not accept the correction of the Bid Price pursuant to Clause 12 of ITB;

we undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the three conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force for 165 days i.e. upto and including 45 days after the Bid
validity period (120 days) as stated in the Instructions to Bidders or as it may be extended by
the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[signature, name, and address]
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Form — 6B
(Please refer Sub-Clause 25.1 of ITB)
(Letterhead paper of the Employer)

Letter of Acceptance

To: [name and address of the Contractor] [date]

Sub.: Routine Maintenance Works on following stretches: Arjunsar-Pallu (AP) &
Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12)

Dear Sirs,

1. It is hereby confirmed that your Bid received on submitted to the Director,
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), Jaipur for the
work mentioned in the subject above has been accepted for and on behalf of the
RIDCOR for an amount mentioned below on rates quoted by you and the terms and
conditions as contained in the Bid Document and subsequently addendum/corrigendum
issued.

2. The accepted amount of the bid for the above mentioned work in consideration,
execution, completion etc. of works by you as prescribed in the Bid Document is Rs.
.......... (Rupees In words).

3. The date of start will be as defined in S. No. 5 of Contract Data.

4. The period of completion of whole work is as defined in S. No. 10 of Contract Data as
Work Completion Date.

5. You are requested to please furnish the Performance Security in the form of Bank
Guarantee/RTGS/NEFT/IMPS/FDR for an amount equal to 5% of the Contract price
within 14 days of receipt of this letter, in accordance with Clause 26 of ITB and Clause
45 of GCC as defined in the Contract Data S. No. 17. The Bank Guarantee will be
provided in the proforma given in the Bid Document.

6. You are also requested to sign and execute the Contract Agreement within 28 days,
failing which action as stated in Para 25.3 of ITB will be taken.

7. You are requested to submit a detailed Construction Program including Traffic
Management Plans as per Clause 25 of General Conditions of Contract, Section 3, Part-I
within 21 days of receipt of this letter.

Yours faithfully,

Authorized Signatory
Name and Title of Signatory
Name of Agency
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Form - 6C
(Please refer Clause 26 of ITB)

PERFORMANCE SECURITIES BANK GUARANTEE

To

Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR)
701-706, 7" Floor, ARG Corporate Park, Gopalbari,

Ajmer Road, Jaipur-302001, Rajasthan, India

(the Employer)

Bank Guarantee No. dated for RS.-—-mmmmemmmmmmem

WHEREAS vide the “Routine Maintenance Works on following stretches: Arjunsar-
Pallu (AP) & Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12)” Contract
Agreement dated --------- (hereinafter referred to as “the Contract”),
[name of Contractor] having its office at (hereinafter referred
to as the ‘Contractor’ which expression shall unless repugnant to or inconsistent with the
context mean and include its successors and assigns) has been awarded by Road
Infrastructure Development Company of Rajasthan Ltd, a company incorporated under the
Companies Act, 1956 and having its registered office at 701-706, 7™ Floor, ARG Corporate
Park, Gopalbari, Ajmer Road, Jaipur-302001, Rajasthan, India, (hereinafter referred to as
the ‘Employer’ which expression shall unless repugnant to or inconsistent with the context
mean and include its successors and assigns), the contract agreement for the works
‘Routine Maintenance Works on following stretches: Arjunsar-Pallu (AP) &
Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12)".

AND WHEREAS it has been stipulated by you in the Bid proposal and the said Contract
Agreement that the Contractor shall furnish you a Performance Guarantee on or before the
date of signing of the Contract, by a specified nationalized bank for the sum specified
therein as security for compliance with the Contractor’s obligations in accordance with the
Contract Agreement and against any breach or non-performance of the terms and conditions
contained in the Contract;

AND WHEREAS WE, [name of Bank], a body corporate, constituted under
[relevant Act] and having its head office at and branch office at

have agreed to furnish a Performance Guarantee for a sum of
Rs (Rupees Only) (hereinafter referred as the guaranteed

amount) as security for compliance of the Contractor’s obligations under the Contract;

NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on
behalf of the Contractor for the guaranteed amount and we irrevocably undertake to pay you,
upon your first written demand and without demur or argument, any sum or sums within the
limits of the guaranteed amount as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified herein. The guaranteed amount
shall be payable merely on demand by the Employer. Any certification or letter stating that
the amount claimed in the demand notice is due and payable, signed by a duly authorised
official of the Employer to this effect, shall be final, binding and conclusive upon us.
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WE hereby agree to pay on demand the guaranteed amount without demur or protest by
crediting to the Bank Account of the Employer, the details of which are to be informed to us
by you during the validity of the guarantee.

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and
shall be enforceable against us notwithstanding any security or securities comprised in any
instrument executed or to be executed by the Contractor in favour of the Employer.

We hereby also agree that this guarantee shall not be wholly or partially satisfied or
exhausted by any payments made to or settled with the Employer by the Contractor and
shall be valid and binding on us and operative until the expiry of this Guarantee.

We further agree that no change or addition to or other modification of the terms of the
Contract Agreement or of the Works to be performed there under or of any of the Contract
Agreement documents which may be made between you and the Contractor shall in any
way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India
shall be applicable. This guarantee shall be valid up to (Expiry Date) which will
be 12 months beyond the completion period after defect liability period for items covered
therein after completion of work. We hereby agree to renew and extend the validity of this
Guarantee on request from you. Unless a demand or claim is lodged within the aforesaid
time i.e. before Expiry Date, your rights under this Guarantee shall be forfeited and we shall
not be liable there under.

WE hereby represent that there is no litigation or arbitration or other proceedings pending
against us which could reasonably be expected to have a material adverse effect or change
in our ability to perform our obligation under this Guarantee.

Notwithstanding anything contained herein:
a) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs
(Rupees Only)
b) this guarantee shall be valid up to (Expiry Date) and
c) we shall be liable to pay the guaranteed amount under this Guarantee only and only if
we receive a written claim or demand duly signed by a duly authorised official of the
Employer before the as mentioned above or any other extended date.

IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ,

Signed and delivered by the above named

through its Authorised Signatory as authorised by its
Board Resolution passed on /Power of
Attorney dated [ ]

In the presence of
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Form - 6D
(Please refer Clause 47 of GCC)

PERFORMANCE BANK GUARANTEE (FOR UNBALANCED BIDS)

To
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR)

701-706, 7" Floor, ARG Corporate Park, Gopalbari,
Ajmer Road, Jaipur-302001, Rajasthan, India
(the Employer)

Bank Guarantee No. dated for RS.-———mmmmmemmeeee

WHEREAS vide the “Routine Maintenance Works on following stretches: Arjunsar-
Pallu (AP) & Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12)” Contract
Agreement dated (hereinafter referred to as “the Contract”),
[name of Contractor] having its office at
(hereinafter referred to as the ‘Contractor’ which expression shall unless repugnant to or
inconsistent with the context mean and include its successors and assigns) has been
awarded by Road Infrastructure Development Company of Rajasthan Ltd, a company
incorporated under the Companies Act, 1956 and having its registered office at 701-706, 7th
Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-302001, Rajasthan, India,
(hereinafter referred to as the ‘Employer’ which expression shall unless repugnant to or
inconsistent with the context mean and include its successors and assigns), the contract
agreement for the works “Routine Maintenance Works on following stretches: Arjunsar-
Pallu (AP) & Hanumangarh-Sangaria (HS) road in Rajasthan (Lot-12)".

AND WHEREAS it has been stipulated by you in the said contract agreement that the
Contractor shall furnish you a Performance Guarantee for unbalanced Bids on or before
the date of signing of the Contract, by a specified / nationalised bank for the sum specified
therein as additional security for compliance with the Contractor’s obligations in accordance
with the relevant Contract condition and against any breach or non-performance of the terms
and conditions contained in the Contract;

AND WHEREAS WE, [name of Bank], a body corporate, constituted under
[relevant Act] and having its head office at and branch office at

have agreed to furnish a Performance Guarantee for a sum of
Rs (Rupees Only) (hereinafter referred as the guaranteed

amount) as security for compliance of the Contractor’s obligations under the Contract;

NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on
behalf of the Contractor for the guaranteed amount and we irrevocably undertake to pay you,
upon your first written demand and without demur or argument, any sum or sums within the
limits of the guaranteed amount as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified herein. The guaranteed amount
shall be payable merely on demand by the Employer. Any certification or letter stating that
the amount claimed in the demand notice is due and payable, signed by a duly authorised
official of the Employer to this effect, shall be final, binding and conclusive upon us.
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WE hereby agree to pay on demand the guaranteed amount without demur or protest by
crediting to the Bank Account of the Employer, the details of which are to be informed to us
by you during the validity of the guarantee.

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and
shall be enforceable against us notwithstanding any security or securities comprised in any
instrument executed or to be executed by the Contractor in favour of the Employer.

We hereby also agree that this guarantee shall not be wholly or partially satisfied or
exhausted by any payments made to or settled with the Employer by the Contractor and
shall be valid and binding on us and operative until the expiry of this Guarantee.

We further agree that no change or addition to or other modification of the terms of the
Contract Agreement or of the Works to be performed there under or of any of the Contract
Agreement documents which may be made between you and the Contractor shall in any
way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India
shall be applicable. This guarantee shall be valid up to (Expiry Date) which will
be 12 months beyond the completion period after defect liability period for items covered
therein after completion of work. We hereby agree to renew and extend the validity of this
Guarantee on request from you. Unless a demand or claim is lodged within the aforesaid
time i.e. before Expiry Date, your rights under this Guarantee shall be forfeited and we shall
not be liable there under.

WE hereby represent that there is no litigation or arbitration or other proceedings pending
against us which could reasonably be expected to have a material adverse effect or change
in our ability to perform our obligation under this Guarantee.

Notwithstanding anything contained herein:
d) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs
(Rupees Only)
e) this guarantee shall be valid up to (Expiry Date) and
f) we shall be liable to pay the guaranteed amount under this Guarantee only and only if
we receive a written claim or demand duly signed by a duly authorised official of the
Employer before the as mentioned above or any other extended date.

IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of ,

Signature
Date and place
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Form — 6E
(Please refer Clause 25.3 of ITB)

FORM OF AGREEMENT

GENTLEMEN

This agreement, made the day of 2023 between
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), 701-706, 7*" Floor,
ARG Corporate Park, Gopalbari, Aimer Road, Jaipur-302001, Rajasthan, India (hereinafter
called “the Employer” which expression shall unless the context otherwise requires, include
its successors and assigns) of the one part and
[name and address of contractor] (hereinafter called “the Contractor” which expression shall
unless the context otherwise requires, include its successors and assigns) of the other part.

Whereas the Employer is desirous that the Contractor to execute the works “Routine
Maintenance Works on following stretches: Arjunsar-Pallu (AP) & Hanumangarh-
Sangaria (HS) road in Rajasthan (Lot-12)” (hereinafter called “the Works”) and the
Employer has accepted the Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein, at a contract price as given in this Contract.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the Conditions of Contract Agreement hereinafter
referred to, and they shall be deemed to form and be read and construed as part of this
Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects
with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein the Contract Price
or such other sum as may become payable under the provisions of the Contract
Agreement at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz.:
i) Letter of Acceptance;
ii) Contractor’s Bid
iii) Contract Data;
iv) Conditions of Contract Agreement (including Special Conditions of Contract);
V) Specifications;

iX) Any other document forming part of the Contract.
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In witness whereof, the parties thereto have caused this Agreement to be executed the day
and year first before written.

Signed, Sealed and Delivered by the said Employer through his authorized representative
and the said Contractor through his Power of Attorney Holder:

FOR AND ON BEHALF OF Witness:

Road Infrastructure Development 1) Signature

Company of Rajasthan Limited

By Name
Address

AUTHORIZED REPRESENTATIVE

2) Signature

Name
Address
FOR AND BEHALF OF 1) Signature
M/s
By Name
Address

AUTHORIZED REPRESENTATIVE

2) Signature

Name

Address
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SECTION 7:

Bill of Quantities (BOQ)
for

Routine Maintenance Works on following
stretches: Arjunsar-Pallu (AP) &
Hanumangarh-Sangaria (HS) road in
Rajasthan (Lot-12)
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Summary of BOQ

S. No. Name of Stretch

Amount in Rs.

1 Arjunsar-Pallu (AP) 26,58,133
Hanumangarh-Sangaria (HS) 25,44 687
Total 52,02,820
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Bill of Quantities (BOQ) for Routine Maintenance

Sr.

No.

Item Description

Unit

Rates

AP Lot-12

Qty

Amount
(in Rs.)

Dismantling structures & pavement including disposal of resulting
material and/or salvaging useful materials complete as per Technical
Specifications Clause 202.

11

Flexible Pavement

Cum

263

1.2

Cement concrete Pavement

Cum

1308

1.3

Granular base including Granular Sub Base {GSB) and drainage layer

Cum

224

14

Rubble stone masonry in cement

Cum

354

1.5

Dry rubble stone masonry

Cum

238

Roadway excavation including removal of unsuitable soil at
embankment base necessary for construction of roadway & structural
in all types of soil including marshy soil as also excavation of existing
shoulders and median to designated widths and depths in existing
roadway embankment for purpose of pavement construction
including transportation and disposal of surplus and unsuitable
material complete with all lead & Lifts as per Technical Specification
Clause 301. (original ground level shall be taken after
clearing/grubbing operation) - All type soil

Cum

89

Construction of embankment/ Sub-grade and earthen shoulders with
approved materials, transporting to site, spreading, grading to require
slope and compacted by vibratory roller 8 - 10 Tone to meet
requirement of table 300-2 as per MoRTH specification Clause No.
305. Complete in all respect as per direction of Engineer.

3.1

Materials deposit at site from roadway cutting and excavation from
drain and foundation of structure.

Cum

167

Construction of sub-grade and earthen shoulders with approved
material transporting to site , spreading , grading to require slope
and compacted by, vibratory roller 8- 10 Tonne to meet requirement
of Table 300-2 as per MoRTH specification Clause No.305

4.1

Material obtained from borrow pits with all lifts and leads

Cum

308

50

15,400

Filling of median and island above road level with approved material
brought from borrow pits, spreader sloped and compacted as per
MOoRTH specification Clause 408

Cum

338

Providing and laying granular sub-base material having confirming to
grading -V having P.l. not more than 6 including spreading in layers
not exceeding 150 mm compacted thickness and consolidation by 8-
10 tonne static weight vibratory roller to required camber and grade
including cost of labour water and hire charge of machinery including
T&P with all lead & Lift as per MoRTH specification Clause 401,table
400-1,400-2.

6.1

Using 100% Crushed Material

Cum

1232

55

67,760

6.2

Using 100% Natural Material

Cum

892

Providing and laying , Spreading and compaction graded stone
aggregate to Wet Mix Macadam specification including premixing the
material with water at OMC in mechanical mix plant ,carriage of
mixed Material by tipper to site, laying in uniform layers and
compacting with 8-10 tonne static weight vibratory roller to achieve
the desired density complete as per MoRTH specification Clause 406 ,
Table 400-12,400-13

7.1

Base Course

Cum

1543

7.2

Pothole Repair

Cum

1543




Sr.

No.

Item Description

Unit

Rates

AP Lot-12

Amount

aty {in Rs.)

Providing and laying a mixture mineral aggregate, slow setting
cationic polymer modified bitumen emulsion , water and additives , if
needed, proportioned ,mixed and uniformly spread over a previously
prepared surface, on alligator cracks, disintegration on existing
bituminous surfacing after necessary cleaning of surface, removing of
dust/debris/loose material etc. as per MORTH specification clause
512 or as directed by Engineer.

Sgm.

70

Providing and applying primer coat over prepared surface or granular
base with bitumen emulsion SS-1 as per IS 8887 & manufacturers
specifications @ 7-10kg/10 Sgm with a self propelled or towed
bitumen pressure sprayer equipped for spraying the material
uniformly at specified rates and temperatures as per MoRTH
specification Clause 502 & 112 (including cleaning of road surface).

Sgm.

37

10

Providing and applying tack coat on the prepared surface with
bitumen emulsion RS-1 as per IS 8887 & manufacturer specifications
@ 2-3Kg / 10 Sgm. With a self propelled or towed bitumen pressure
sprayer equipped for spraying the material uniformly at specified
rates and temperatures as per MoRTH specification Clause 503 & 112
(including cleaning of bituminous road surface)

Sgm.

13

1,225 15,925

11

Providing and laying Dense Bituminous Macadam on prepared
surface with specified graded crushed aggregate as per table-500-10
grading-1l and design mix for base/binder course including loading of
material with front end loader, heating of binder (including cost of
anti-stripping compound wherever required) aggregate and filler in
hot mix plant 40-60 TPH. Transporting the mix material with tipper
and laying with sensor paver finisher (as per clause 501..5.3) to the
required level grades and rolling with vibratory compactor 80 to
100KN and pneumatic tyred roller 120-150 KN, TP=0.56 Mpa to
achieve the desired density (approved by the department) but
excluding cost of primer/tack coat (MoRTH Specification : Clause 502,
503 & 112).Grading Il (26.5 mm nominal size) - Bitumen @ minimum
4.5% of mix using VG-40 thickness 50-75 mm. (Binder content as per
approved job mix, no extra payment of bitumen admissible as per
approved job mix)

Cum

9672

12

Providing and laying bituminous concrete as per design mix on
prepared surface with specified graded stone as per table-500-17 for
wearing course including loading of aggregate with front end loader
and hot mixing of binder (including cost of anti-stripping compound
wherever required) and aggregates in hot mix plant 40-60 TPH.
Transporting the mix material with tipper and laying with sensor
paver finisher (as per clause 501.5.3) to the required level grades and
rolling with vibratory compactor 80 -100KN and pneumatic tyred
roller 120-150 KN, TP=0.56 Mpa to achieve the desired density
(approved by the department) excluding cost of primer/tack coat
(MoRTH Specification : Clause 507 & 112) Grading-ll {13.2 mm
Nominal size)- Bitumen @ minimum 5.4% of mix using VG-40
thickness 30-40 mm. (Binder content as per approved job mix, no
extra payment of bitumen admissible as per approved job mix)

Cum

11262




Sr.
No.

Item Description

Unit

Rates

AP

Lot-12

Qty

Amount
(inRs.)

13

Providing and laying seal coat for sealing the voids in a bituminous
surface laid to the specified levels, grade and cross fall, including
cleaning and rolling with a smooth wheeled roller 8-10 tonne capacity
finished to required level and grades, complete as per MoRTH
specification clause 511 Type A - comprising of 11.2 mm to 2.36 mm
size aggregate @ 0.09 Cum per 10 Sgm and bitumen binder VG-30 @
9.8 kg / 10 Sgm complete

Sgm

74

1,225

90,650

14

Providing and laying seal coat for sealing the voids in a bituminous
surface laid to the specified levels grade and cross fall, including
cleaning and rolling with a smooth wheeled roller 8-10 tonne capacity
finished to required level and grades, complete as per MoRTH
specification clause 511 Type B - comprising of 2.36 mm to 180
micron size aggregate @ 0.06 Cum per 10 Sqm and bitumen binder
VG-30 @ 6.8 kg / 10 Sgm complete

Sgm.

52

15

Filling potholes and patch repairs with bituminous concrete, with
varying thickness preferably 30/40 mm with removal of all failed
material, trimming of completed excavation to provide firm vertical
faces, cleaning of surface, painting of tack coat on the sides @ 2-
Kg/10 Sqm and base of excavation as per Clause 503 back filling the
potholes with hot bituminous material using VG-30 grade bitumen @
5.4% of total mix & mixed in hot mix plant 40-60 TPH capacity and
carriage with all leads & lifts, compacting with Vibratory roller 8-10
tonne, trimming & finishing the surface to form a smooth continuous
surface, all as per MoRTH specification Clause 3004.2

MT

4897

105

5,14,185

16

Providing and laying First class brick masonry (Minimum 10.5 Mpa) in
cement Mortar 1:3 up to a depth of 1.5 below ground and 1.5 m from
bed/ground level (MORTH specification, clause 1003/1300)

Cum

4987

38

1,89,506

17

Random Rubble Stone masonry work in cement mortar 1:4 for
foundation / substructure including staging and treatment of joints
complete as per drawing, Technical Specification Section 1400 and as
directed by the Engineer.-Bridge/Culvert/Drain/Walls.

Cum

3866

18

Provide plaster with Cement mortar (1 : 3), complete as per Technical
Specification Section 1300 and as directed by the Engineer.

18.1

25mm Thick.

Sgm.

160

250

40,000

18.2

12mm Thick.

Sam.

138

260

35,880

19

Providing and laying reinforced cement concrete pipes N.P.4 for
culverts including jointing ends and fixing collar with cement mortar
1:2 [MoRTH Specification : Clause : 1000/2900]

19.1

1200mm Dia.

LM

11144

19.2

1000mm Dia.

LM

10000

193

900mm Dia.

LM

8792

194

600mm Dia.

LM

5984

19.5

300mm Dia.

LM

3966

20

Structural plain/reinforced cement concrete in
foundation/Substructure ,including cost of all material ,formwork
,shuttering ,labour, Mechanically mixing, transportation, placing,
vibration ,curing ,etc. Excluding reinforcement complete as per
drawing and Technical specification Section 1500, 1700 & 2100

20.1

M-15 Grade

Cum

5109

20.2

M-20 Grade

Cum

5553

11,106




Sr.

No. Item Description Unit Rates AP Lot-12
Amount
Qty (in Rs.)
20.3 |M-25 Grade Cum 6133 - -
20.4 |M-30 Grade Cum 6318 10 63,180
20.5 [M-35Grade Cum 6511 - -
20.6 |M-40 Grade Cum 6837 - -
Thermoplastic pavement marking with hot applied thermoplastic
material for road marking with surface application of glass beads at
specified rate complete as per drawing, Technical Specification Clause
803 and as directed by the Engineer. Thermoplastic marking with
21 material conforming to Clause 803.4 of MoRTH having Tio2 (for white
) minimum 10% and soften point 102.5 + 9.5 °C - Lane ,Centreline,
Edge, pedestrian crossing marking and other marking along strips &
letters
21.1 |Including Material, Application, Labour Charge Complete ltem Sgm. 440 210 92,400
Painting with superior grade enamel paint of approved quality to give
22 |an even shade including writing littering figuring etc. complete as per
IRC standards of:-
22.1 |5th Km Stone Each 266 - -
22.2 |Km Stone for ODR & MDR Each 169 35 5,915
22.3 |200 M stone & Boundary stone Each 62 120 7,440
Painting two coats including primer coat after filling the surface with
23 |synthetic enamel paint in all shades on plastered / concrete surfaces
as per drawing and technical specification, IRC & IS Standards
23.1 |New Surface Sgm. 108 - -
23.2 |Old Surface Sgm. 98 - -
Painting two coats of ready mix paint including primer coat of
- aPproved brand on steel surf'ace after thoggh clear‘mi'ng ?f surface to sqm. 159 650 1,03,350
give an even shades per drawing and Technical specification , IRC & IS
Standards MORT&H Clause 1906
White washing with lime to give an even shade at
25 [parapets,kerbs,railling,trees,boundry stone , guard etc. Including
scaffolding all complete as per IRC & IS Specifications.
25.1 |New work (two or more coats) Sgm, 13 450 5,850
59 Old }/v.ork (jcwo o'r.more coats) including scrapping old surface and sqm. 7 450 3.150
repairing with whiting where ever necessary
Distempering with oil bound washable distemper of approved brand
26 [and manufacture to give an even shade including all scaffolding as
per IRC & IS Specifications
e Ns_fw.work (tw.o or more c.oats) over and including scrapping and Sqm. 125 450 56,250
priming coat with cement primer
B Old work (two' or more coats) including scrapping old surface and Sqm. a2 800 33,520
necessary repair- Colour Change
Supply and fixing of Micro Prismatic type Retro-Reflective Stickers
o5 Type-4 100mm . dia .size ’ in . different 'colour Each 16 1,100 17,600
(Red,Amber,Green,White,etc.), including pasting on backside of
vehicle complete .
Supplying and fixing Cut stones including earth work, cement
28 [concrete 1:4:8 engraving letters and numerals, as per IRC standard
design.
28.1 |Km Stone for NH, SH & MDR Each 2485 - -
28.2 |5th Km Stone Each 4081 - -
28.3 {200 Meter Each 710 - -
28.4 |Guide stone (size 15x 15 X120 cm ) Each 710 - =




Sr.

No.

Item Description

Unit

Rates

AP Lot-12

Qty

Amount
{in Rs.)

29

Supply & Fixing cement concrete pre cast kerb or dand upto 60cm.
Length over 20mm thick base of cement mortar 1:4 including jointing
earth work, pointing and jointing with cement mortar 1:4 of size -
(20x25)/2x30cm including cost of M-20 mix dand/kerb complete as
per MORT&H & IRC Specification.

LM

605

100

60,500

30

Re-Fixing of Existing cement concrete pre cast kerb or dand upto
60cm. Length over 20mm thick base of cement mortar 1:4 including
dismantling & Cleaning of existing surface, jointing earth work,
pointing and jointing with cement mortar 1:4 of size including cost of
M-20 mix dand/kerb complete -(20x25)/2x30cm as per MORT&H &
IRC Specifications.

LM

74

31

Providing and laying 300x300x25mm precast cement concrete
chequered tile of grade M20 in ordinary grey cement without chips
laid in cement mortar 1:3 over 150 mm compacted granular sub-base
as per Clause 401 and 25 mm thick cement concrete M15 grade
including pointing of tiles with neat cement all complete for
footpath/ Wall median/junctions/islands etc. as per drawing ,
MORT&H & IRC Specifications and as directed by the Engineer.

Sgm.

558

65

36,270

32

Providing stone slab covering over drains including filling of joints in
cement sand mortar 1:3 with 35mm thick cement concrete flooring
1:2:4 mix complete with good finish with stone slab 60 to 75 mm
thick average as per MORT&H & IRC Specifications

Sgm.

514

50

25,700

33

Providing and laying pitching slopes complete as per drawing and
technical specification (MoRTH specification clause : 2504.2.1 , and
per IRC-18)- With RR stone, Weighing not less than 40 kg thickness
not less than 150 mm (specification gravity not less than 2.65 )

Cum

1018

250

2,54,500

34

P & F Delineator with 30 Cm. outer die RCC Hume pipe NP-2 (As per IS
458/1971 ) pipe 1.0 M. Long 40 cm. embedded in cement concrete
(1:4:8) block of size 50x50x40 cm . Including excavation upto 40 cm
depth. The inside of pipe shall be filled with C.C. (1:4:8) stone grit max
size 20 mm or less upto the top semi-circular humping ,The pipes
shelled be painted white/black with enamel paint fitted with red
reflector three Nos. of 7.5 cm die on each side, complete

Each

811

35

Repair of Poles, frames of sign boards/SOS
phones/blinkers/delineators at road side including cutting welding
and refixing as per directions but excluding painting and lettering

Each

555

80

44,400

36

Repair of road side cuts by earthen bags using empty gunny bag or
cement bag including filling by dry sandy soil or local dry soil,
transporting and fixing properly at site as per direction by Engineer.

Nos.

32

400

12,800

37

Restoration of rain cuts with soil, Morrum, gravel or a mixture of
these including all leads lifts and cost of arrangement of land,
clearing the loose soil, benching for 300mm width, laying fresh
material in layers not exceeding 250mm loose and compacting with
plate compactor or power rammer to restore the original alignment
levels & slope complete as per MoRTH specification 3002

Cum

183

550

1,00,650




Sr.
No.

Item Description

Unit

Rates

AP Lot-12

Qty

Amount
{(in Rs.)

38

Clearing road side/Median open lined/ pucca drains/covered drains/
gratings, channels and Galis etc. of all sizes and bring them to original
shape, drainage capacity including disposal of sediments, extraneous
debris & vegetation growth blocking the free flow from site outside
ROW with all leads and lifts complete in all respects as directed by the
Engineer in charge and as per Additional Maintenance Standard
clause no.6.12.1). (Frequency of cleaning will be twice in year i.e.
before and after monsoon). Maintenance of drain as per MoRT&H
specification clause 201 & 2800.

RM

62

39

Supplying of Dewatering Pumps (5-15 HP) during Monsoon Rains,
Rates are inclusive of cost of fuel, maintenance ,transportation to the
site & operator complete.

Per Hour

366

40

Supply of Tractor including brommer/grader for shoulder cleaning
loose river sand with Operator & Diesel as and when required as per
the directions of Engineer-in-Charge

Per Hour

531

41

Supply of Tractor including brommer/grader for shoulder cleaning
loose river sand with Operator & Diesel as and when required as per
the directions of Engineer-in-Charge

Per Day (8
Hrs)

3657

12

43,884

42

Supply of Tractor With trolley for Transportation of materials
including Operator, Diesel & all maintenance , as and when required
as per the directions of Engineer-In-Charge

Per Hour

561

43

Supply of Tractor With trolley for Transportation of materials
including Operator, Diesel & all maintenance , as and when required
as per the directions of Engineer-In-Charge

Per Day (8
Hrs )

3597

12

43,164

44

Supply of JCB including Operator, Diesel & all maintenance as and
when required as per the directions of Engineer-in Charges

Hour

1200

10

12,000

45

Supply of JCB including Operator, Diesel & all maintenance as and
when required as per the directions of Engineer-in Charges

Per Day (8
Hrs )

6400

51,200

46

Providing and fixing of precast concrete interlocking blocks of M 30
grade manufactured from fully computerised automatic stationery
hydraulic vibropressed machine and fully computerised automatic
batching plant of class A1/A2 as per BS 6717:2001. The CC
interlocking paving blocks be laid on average 50mm. thick bed of
coarse sand and the joint is to be filled with fine sand. Laying
procedure on compacted sub-base as defined. Complete job is to be
executed as per the instruction of Engineer in charge. The rates to be
inclusive of all lead, Lifts and taxes. General specification of blocks:

1) Shape as defined by Engineer in charge

2) Tensile splitting strength and braking load as per
3) Colour: Grey cement natural colour

4) Variation in dimension: Less than 1.6mm.

5) Variation in thickness: Less than 3.2mm

6) Abrasion: As per BS: 6717:2001

BS 6717:2001

46.1

60 mm thick M-35 Grade

Sgm,

745

46.2

80 mm thick M-40 Grade

Sqm.

971

70

67,970

46.3

100 mm thick M-50 Grade

Sgm.

1172




Sr.
No.

Item Description

Unit

Rates

AP Lot-12

Qty

Amount
(in Rs.)

47

Trim or prune trees and vegetation ,remove undesired tree/ branches
of trees/vegetation and debris ,cut and trim vegetation hedge upto a
height of 2.5m and upto 2 m width from the edge of the paved
shoulder / carriage way, removal of vegetation from the front of road
furniture ,signages & shoulders as described by the engineer
manually/mechanically with suitable tools, disposing of cut tree
branches/shrubs/debris suitably with all lead & lifts as specified by
Engineer (generally twice a year i.e. after rainy season & in Feb/Mar).
The Linear Measurements will correspond to 2 Lane with Paved
Shoulder/ 2 Lane highway only on one side (i.e L.H.S or R.H.S of the
Highway) as per actual site condition.

L-KM

3000

42

1,26,000

48

Trim or prune shrubs on medians including cleaning / removing un-
desirable vegetation/debris, removal of vegetation from the front of
road furniture, signages as described by the engineer
manually/mechanically  with  suitable tools, disposing of
vegetation/shrubs/debris suitably with all lead & lifts as specified by
Engineer (generally twice a year i.e.after rainy season & in Feb/Mar).

48.1

Median Width upto 2m (including kerbs)

R-Km

3000

48.2

Median Width 4m to 5m (including kerbs)

R-Km

6000

49

Providing and Fixing in position HYSD /TMT reinforcement including
cutting, bending etc. Complete as per drawing and technical
Specification Laps, chairs and wastage shall be included in the rate
and shall not be considered in the measurement as per MORT&H
section 1900

MT

77077

3,08,308

50

Plantation of Avenue trees including digging & backfilling of Pits -
120x120x120 cmc size with good agricultural earth soil, including all
lead & lift and providing & Fixing of FYM 10 kg per pit, Methyl
Parathion Dust fertilizer 2% 50gm per pit and watering of plants once
required at the time of plantation (25 litre ) as per the direction of
Engineer.

Per Pit

177

150

26,550

51

Providing required plants as mentioned below complete in all respect
in proper size of 1m to 1.5m clear height above ground level and
packing (1} Neem (2) Amaltas (3) Jharkhanda (4) karan (5)
Sheesham (6) Siras (7) Gulmohar (8) Sainjana (9) Peepal (10)
Kadamb (11) Papdi .All plants Shall be supported by bamboo stick.

Nos.

150

150

22,500

52

Maintenance of avenue/median plants by the contractor including of
watering, preparation of Thavala, Hoeing ,Weeding, pruning,
application of insecticides, security, if the plant die during
maintenance contractor has to replace same height plant at his own
cost, maintaining bamboo supports etc. complete in all respect

per plant per
month

20

1,600

32,000

53

Supply & laying of bituminous cold Mix Material prepared by mixing
of cutback bitumen 4 to 6% and find aggregate as per specifications
provide in Kandhal Mix {Capacity : 50 Kg/bag) as per MORT&H
Specification clause 518 .

Bags

689

30

20,670

54

P&F 20 to 25 mm thick polished Kota stone flooring over 20 mm thick
base of cm. 1:4 (1-cement:4-coarse sand) and jointed with grey
cement slurry including rubbing complete in all respect as per IRC & IS
Standards.

Sgm.

1093

55

Provision of Metal Drum/ Empty Bitumen Drum Delineator , 300mm
In Diameter, 800MM high , filled wit earth for stability , Painted in
Circumferential strips of alternate Black & White 100mm wide fitted
with reflector 3Nos of 7.5Cm dia, all as per IRC SP55 2001.

Each

555




Sr.
No.

Item Description

Unit

Rates

AP Lot-12

Amount

i {(in Rs.)

56

Removal of existing sealant and resealing of contraction / longitudinal
or expansion joints in concrete pavement with fresh sealant material
hot poured rubberized bitumen or cold polysulphide type as per
clause 602.2.8 with appropriate type of primer complete as per
MORT&H specification clause 3005.2 & 2600

RM

170

57

Providing and fixing steel gate grating and grills made of angles / Tees
, square bars or other flats black pipes with hold fast and fittings
complete as p-er designed and drawing including cutting , welding
and fabrication with priming coat of red oxide .

Kg.

93

58

Pointing of any design with cement mortar 1:3 on brick / stone work
at any level as per MORT&H Specification 1600 .

Sgm.

79

59

Providing & Fixing Complete Single metal beam crash barrier made
out of cold rolled steel strip W profile of 3 mm thick having a
minimum yield strength of 2400 kg/sqcm, width of 312mm and depth
of corrugation as 83 mm hot dip galvanized of zinc coating @ 550
gm/sg.m. The post and spacer channel is made out of cold rolled
channel 150x75x5 mm having minimum vyield strength of 2400
kg/sqcm and hot dip galvanized of zinc coating @ 550 gm/sq.m. The
total length of post shall be 1900 mm and minimum height of post
above foundation shall be 800 mm. The length of spacer channel shall
be 330 mm. Job includes neatly fixing new post @ 2m C/C in cement
concrete of M20 grade complete (cost included) as directed by the
Engineer including fasteners and fixing etc. complete in all respect. as
per MoRT&H Specification 811.3 & IS 1364 & 151367.

LM

3123

60

Providing & Fixing Complete Double metal beam crash barrier made
out of cold rolled steel strip W profile of 3 mm thick having a
minimum vyield strength of 2400 kg/sqcm, width of 535 mm and
depth of corrugation as 83 mm hot dip galvanized of zinc coating @
550 gm/sq.m. The post and spacer channel is made out of cold rolled
channel 150x75x5 mm having minimum vyield strength of 2400
kg/sqcm and hot dip galvanized of zinc coating @ 550 gm/sq.m. The
total length of post shall be 1900 mm and minimum height of post
above foundation shall be 800 mm. The length of spacer channel
shall be 330 mm. Job includes neatly fixing new post @ 2m C/C in
cement concrete of M20 grade complete (cost included) as directed
by the Engineer including fasteners and fixing etc. complete in all
respect.

LM

4867

61

P&L Precast Dense Cement Concrete ( Vibro pressed) Drain section
block of different size as per approved drawing and section block of
different size approved drawing and design and strength as per IS
code:2185 Part-l of grade "D"(5.00mm) proper quality of additive/
Admixture like plasticizer etc added to produce high quality and
durable drain section blocks of "L" shape, "U" shape etc. as per
approved designed and drawing complete with fixing and jointing in
C.M. 1:4 in proper grade and level complete in all respect including
earth work and disposal of surplus earth within 0.5km lead .
(including Reinforcement & Transportation etc.)

61.1

115MM Thick

Sgm.

1344




Sr.

No.

Item Description

Unit

Rates

AP

Lot-12

Qty

Amount
{in Rs.)

62

Providing and laying 25mm Thick mastic asphalt wearing course with
paving grade Bitumen / Industrial grade Bitumen meeting the
reuirement given in Table 500-39,40,41,42 prepared by using mastic
cooker and laid to required level and slope after cleaning the surface
,including providing anti-skid surface with bitumen prepcoated fine
grained hard stone chipping of 13.2mm nominal size at the rate of
0.005 cum per 10 Sgm and at an approximate spacing of 10cm center
to center in both directions, pressed in to surface when the
temperature of surfaces is not less than 1000c, protuding
Immto4mm over mastic surface, all complete as per MoRT&H
specification Clause 516

Sgm.

649

63

Supply & Fixing of Glare Blocker of M20 grade including
reinforcement (Main Reinf-10mm & Distri. Reinf-8mm )as per
specificatrion/attached drawing with complete finishing .painting
with cement paint of approved make and shade, inculding cost of
foundation transportation and unloading of glare blocker at site
complete in all respect as directed by Engineer-in-charge.

Nos.

3082

64

Construction of dry lean cement concrete Sub- base over a
prepared  sub-grade with coarse and fine aggregate
conforming to 1S: 383, coarse aggregate 26.5mm nominal size
aggregate cement ratio not to exceed 15:1, aggregate gradation
after blending to be as per table 600-1, cement content not to
be less than 150 kg/ cum, optimum moisture content to be
determined during trial length construction, concrete strength not
to be less than 10 Mpa at 7 days, mixed in a batching plant,
transported to site, laid with a paver with electronic sensor,
compacting with 8-10 tonnes vibratory roller, finishing and
curing. as per MoRTH Specification cl. 601.

Cum

3107

65

Construction of un-reinforced, dowel jointed, plain cement
concrete pavement over a prepared sub base with OPC 43/53
grade cement , coarse and fine aggregate (table 600-2 & 600- 3)
conforming to IS 383, maximum size of coarse aggregate 31.5mm
nominal size mixed in a batching and mixing plant as per approved
Mix design to achieve required design mix grade of controlled
concrete, transported to site, laid with a fixed form paver,
spread, compacted and finished in a continuous operation
including provision of contraction, expansion, construction and
longitudinal joints, joint filler bord, separation membrane, sealant
primer, joint sealant (Table 600-4), debonding strip, dowel bar (IS :
432 Grade-l), tie rod (IS : 1786 Fe500 or IS : 432 Grade-l) , admixtures
(IS : 9103 & IS : 6925) as approved, curing compound, finishing to
lines and grades as per drawing including joimt cutting & texturing
etc complete as per MoRTH Specification cl. 602 (with flexural
strengthe minimum 4.5 MPa or M-40 Grade of concrete with
minimum cementitious material -400Kg).

Cum

7857

Total

26,58,133




Bill of Quantities (BOQ) for Routine Maintenance

Sr.

No.

Item Description

Unit

Rates

HS Lot-12

Qty

Amount

Dismantling structures & pavement including disposal of resulting
material and/or salvaging useful materials complete as per Technical
Specifications Clause 202.

11

Flexible Pavement

Cum

263

1.2

Cement concrete Pavement

Cum

1308

1.3

Granular base including Granular Sub Base (GSB) and drainage layer

Cum

224

1.4

Rubble stone masonry in cement

Cum

354

1.5

Dry rubble stone masonry

Cum

238

Roadway excavation including removal of unsuitable soil at
embankment base necessary for construction of roadway & structural
in all types of soil including marshy soil as also excavation of existing
shoulders and median to designated widths and depths in existing
roadway embankment for purpose of pavement construction
including transportation and disposal of surplus and unsuitable
material complete with all lead & Lifts as per Technical Specification
Clause 301. (original ground level shall be taken after
clearing/grubbing operation) - All type soil

Cum

89

Construction of embankment/ Sub-grade and earthen shoulders with
approved materials, transporting to site, spreading, grading to require
slope and compacted by vibratory roller 8 - 10 Tone to meet
requirement of table 300-2 as per MoRTH specification Clause No.
305. Complete in all respect as per direction of Engineer.

3.1

Materials deposit at site from roadway cutting and excavation from
drain and foundation of structure.

Cum

167

Construction of sub-grade and earthen shoulders with approved
material transporting to site , spreading , grading to require slope
and compacted by, vibratory roller 8- 10 Tonne to meet requirement
of Table 300-2 as per MoRTH specification Clause No.305

4.1

Material obtained from borrow pits with all lifts and leads

Cum

308

Filling of median and island above road level with approved material
brought from borrow pits, spreader sloped and compacted as per
MoRTH specification Clause 408

Cum

338

Providing and laying granular sub-base material having confirming to
grading -V having P.l. not more than 6 including spreading in layers
not exceeding 150 mm compacted thickness and consolidation by 8-
10 tonne static weight vibratory roller to required camber and grade
including cost of labour water and hire charge of machinery including
T&P with all lead & Lift as per MoRTH specification Clause 401,table
400-1,400-2.

6.1

Using 100% Crushed Material

Cum

1232

70

86,240

6.2

Using 100% Natural Material

Cum

892

Providing and laying , Spreading and compaction graded stone
aggregate to Wet Mix Macadam specification including premixing the
material with water at OMC in mechanical mix plant ,carriage of
mixed Material by tipper to site, laying in uniform layers and
compacting with 8-10 tonne static weight vibratory roller to achieve
the desired density complete as per MoRTH specification Clause 406 ,
Table 400-12,400-13

7.1

Base Course

Cum

1543

7.2

Pothole Repair

Cum

1543




Sr.

No.

Item Description

Unit

Rates

HS Lot-12

Qty Amount

Providing and laying a mixture mineral aggregate, slow setting
cationic polymer modified bitumen emulsion , water and additives , if
needed, proportioned ,mixed and uniformly spread over a previously
prepared surface, on alligator cracks, disintegration on existing
bituminous surfacing after necessary cleaning of surface, removing of
dust/debris/loose material etc. as per MORTH specification clause
512 or as directed by Engineer.

Sgm.

70

Providing and applying primer coat over prepared surface or granular
base with bitumen emulsion SS-1 as per IS 8887 & manufacturers
specifications @ 7-10kg/10 Sqgm with a self propelled or towed
bitumen pressure sprayer equipped for spraying the material
uniformly at specified rates and temperatures as per MoRTH
specification Clause 502 & 112 (including cleaning of road surface).

Sgm.

37

10

Providing and applying tack coat on the prepared surface with
bitumen emulsion RS-1 as per IS 8887 & manufacturer specifications
@ 2-3Kg / 10 Sgm. With a self propelled or towed bitumen pressure
sprayer equipped for spraying the material uniformly at specified
rates and temperatures as per MoRTH specification Clause 503 & 112
(including cleaning of bituminous road surface)

Sgm.

13

4,400 57,200

11

Providing and laying Dense Bituminous Macadam on prepared
surface with specified graded crushed aggregate as per table-500-10
grading-1l and design mix for base/binder course including loading of
material with front end loader, heating of binder {including cost of
anti-stripping compound wherever required) aggregate and filler in
hot mix plant 40-60 TPH. Transporting the mix material with tipper
and laying with sensor paver finisher (as per clause 501..5.3) to the
required level grades and rolling with vibratory compactor 80 to
100KN and pneumatic tyred roller 120-150 KN, TP=0.56 Mpa to
achieve the desired density (approved by the department) but
excluding cost of primer/tack coat (MoRTH Specification : Clause 502,
503 & 112).Grading Il (26.5 mm nominal size) - Bitumen @ minimum
4.5% of mix using VG-40 thickness 50-75 mm. (Binder content as per
approved job mix, no extra payment of bitumen admissible as per
approved job mix)

Cum

9672

12

Providing and laying bituminous concrete as per design mix on
prepared surface with specified graded stone as per table-500-17 for
wearing course including loading of aggregate with front end loader
and hot mixing of binder {including cost of anti-stripping compound
wherever required) and aggregates in hot mix plant 40-60 TPH.
Transporting the mix material with tipper and laying with sensor
paver finisher (as per clause 501.5.3) to the required level grades and
rolling with vibratory compactor 80 -100KN and pneumatic tyred
roller 120-150 KN, TP=0.56 Mpa to achieve the desired density
(approved by the department) excluding cost of primer/tack coat
(MORTH Specification : Clause 507 & 112) Grading-ll (13.2 mm
Nominal size)- Bitumen @ minimum 5.4% of mix using VG-40
thickness 30-40 mm. (Binder content as per approved job mix, no
extra payment of bitumen admissible as per approved job mix)

Cum

11262




Sr.
No.

Item Description

Unit

Rates

HS Lot-12

Qty

Amount

13

Providing and laying seal coat for sealing the voids in a bituminous
surface laid to the specified levels, grade and cross fall, including
cleaning and rolling with a smooth wheeled roller 8-10 tonne capacity
finished to required level and grades, complete as per MoRTH
specification clause 511 Type A - comprising of 11.2 mm to 2.36 mm
size aggregate @ 0.09 Cum per 10 Sgm and bitumen binder VG-30 @
9.8 kg / 10 Sgm complete

Sgm

74

4,400

3,25,600

14

Providing and laying seal coat for sealing the voids in a bituminous
surface laid to the specified levels grade and cross fall, including
cleaning and rolling with a smooth wheeled roller 8-10 tonne capacity
finished to required level and grades, complete as per MoRTH
specification clause 511 Type B - comprising of 2.36 mm to 180
micron size aggregate @ 0.06 Cum per 10 Sgm and bitumen binder
VG-30 @ 6.8 kg / 10 Sgm complete

Sgm.

52

15

Filling potholes and patch repairs with bituminous concrete, with
varying thickness preferably 30/40 mm with removal of all failed
material, trimming of completed excavation to provide firm vertical
faces, cleaning of surface, painting of tack coat on the sides @ 2-
Kg/10 Sgm and base of excavation as per Clause 503 back filling the
potholes with hot bituminous material using VG-30 grade bitumen @
5.4% of total mix & mixed in hot mix plant 40-60 TPH capacity and
carriage with all leads & lifts, compacting with Vibratory roller 8-10
tonne, trimming & finishing the surface to form a smooth continuous
surface, all as per MoRTH specification Clause 3004.2

MT

4897

91

4,45,627

16

Providing and laying First class brick masonry (Minimum 10.5 Mpa} in
cement Mortar 1:3 up to a depth of 1.5 below ground and 1.5 m from
bed/ground level (MORTH specification, clause 1003/1300)

Cum

4987

25

1,24,675

17

Random Rubble Stone masonry work in cement mortar 1:4 for
foundation / substructure including staging and treatment of joints
complete as per drawing, Technical Specification Section 1400 and as
directed by the Engineer.-Bridge/Culvert/Drain/Walls.

Cum

3866

18

Provide plaster with Cement mortar (1 : 3), complete as per Technical
Specification Section 1300 and as directed by the Engineer.

18.1

25mm Thick.

Sgm.

160

18.2

12mm Thick.

Sgm.

138

750

1,03,500

19

Providing and laying reinforced cement concrete pipes N.P.4 for
culverts including jointing ends and fixing collar with cement mortar
1:2 [MoRTH Specification : Clause : 1000/2900]

19.1

1200mm Dia.

LM

11144

19.2

1000mm Dia.

LM

10000

19.3

900mm Dia.

LM

8792

19.4

600mm Dia.

LM

5984

19.5

300mm Dia.

LM

3966

20

Structural plain/reinforced cement concrete in
foundation/Substructure ,including cost of all material ,formwork
,shuttering ,labour, Mechanically mixing, transportation, placing,
vibration ,curing ,etc. Excluding reinforcement complete as per
drawing and Technical specification Section 1500, 1700 & 2100

20.1

M-15 Grade

Cum

5109

25,545

20.2

M-20 Grade

Cum

5553

8,330




Sr.

No. Item Description Unit Rates HS Lot-12
Qty Amount
20.3 |M-25 Grade Cum 6133 - -
20.4 |M-30 Grade Cum 6318 6 37,908
20.5 |M-35Grade Cum 6511 - -
20.6 |M-40 Grade Cum 6837 - -
Thermoplastic pavement marking with hot applied thermoplastic
material for road marking with surface application of glass beads at
specified rate complete as per drawing, Technical Specification Clause
803 and as directed by the Engineer. Thermoplastic marking with
A material conforming to Clause 803.4 of MoRTH having Tio2 (for white
) minimum 10% and soften point 102.5 + 9.5 °C - Lane ,Centreline,
Edge, pedestrian crossing marking and other marking along strips &
letters
21.1 |including Material, Application, Labour Charge Complete Item Sqm. 440 270 1,18,800
Painting with superior grade enamel paint of approved quality to give
22 |an even shade including writing littering figuring etc. complete as per
IRC standards of:-
22.1 |5th Km Stone Each 266 - -
22.2 [Km Stone for ODR & MDR Each 169 - -
22.3 |200 M stone & Boundary stone Each 62 - -
Painting two coats including primer coat after filling the surface with
23 |synthetic enamel paint in all shades on plastered / concrete surfaces
as per drawing and technical specification, IRC & IS Standards
23.1 |New Surface Sgm. 108 500 54,000
23.2 |Old Surface Sgm. 98 1,100 1,07,800
Painting two coats of ready mix paint including primer coat of
approved brand on steel surface after though cleaning of surface to
N give an even shades per drawing and Technical specification , IRC & IS Sqm. 159 800 sl
Standards MORT&H Clause 1906
White washing with lime to give an even shade at
25 |parapets,kerbs,railling,trees,boundry stone , guard etc. Including
scaffolding all complete as per IRC & IS Specifications.
25.1 |New work (two or more coats) Sgm. 13 450 5,850
. Old }N.ork (jcwo o.r 'more coats) including scrapping old surface and sqm. 2 450 3.150
repairing with whiting where ever necessary
Distempering with oil bound washable distemper of approved brand
26 |and manufacture to give an even shade including all scaffolding as
per IRC & IS Specifications
New work (two or more coats) over and including scrapping and
26.1 . i . Sgm. 125 450 56,250
priming coat with cement primer
Py Old work (two. or more coats) including scrapping old surface and sqm. a2 250 31,425
necessary repair- Colour Change
Supply and fixing of Micro Prismatic type Retro-Reflective Stickers
Type-4 100mm dia size in different colour
27 (Red,Amber,Green,White,etc.), including pasting on backside of S = cty 45000
vehicle complete .
Supplying and fixing Cut stones including earth work, cement
28 |concrete 1:4:8 engraving letters and numerals, as per IRC standard
design.
28.1 [Km Stone for NH, SH & MDR Each 2485 - -
28.2 |5th Km Stone Each 4081 - -
28.3 [200 Meter Each 710 - -
28.4 |Guide stone (size 15 x 15 X120 cm ) Each 710 - -




Sr.

No.

Item Description

Unit

Rates

HS Lot-12

Qty

Amount

29

Supply & Fixing cement concrete pre cast kerb or dand upto 60cm.
Length over 20mm thick base of cement mortar 1:4 including jointing
earth work, pointing and jointing with cement mortar 1:4 of size -
(20x25)/2x30cm including cost of M-20 mix dand/kerb complete as
per MORT&H & IRC Specification.

LM

605

30

Re-Fixing of Existing cement concrete pre cast kerb or dand upto
60cm. Length over 20mm thick base of cement mortar 1:4 including
dismantling & Cleaning of existing surface, jointing earth work,
pointing and jointing with cement mortar 1:4 of size including cost of
M-20 mix dand/kerb complete -(20x25)/2x30cm as per MORT&H &
IRC Specifications.

LM

74

31

Providing and laying 300x300x25mm precast cement concrete
chequered tile of grade M20 in ordinary grey cement without chips
laid in cement mortar 1:3 over 150 mm compacted granular sub-base
as per Clause 401 and 25 mm thick cement concrete M15 grade
including pointing of tiles with neat cement all complete for
footpath/ Wall median/junctions/islands etc. as per drawing ,
MORT&H & IRC Specifications and as directed by the Engineer.

Sgm.

558

32

Providing stone slab covering over drains including filling of joints in
cement sand mortar 1:3 with 35mm thick cement concrete flooring
1:2:4 mix complete with good finish with stone slab 60 to 75 mm
thick average as per MORT&H & IRC Specifications

Sgm.

514

50

25,700

33

Providing and laying pitching slopes complete as per drawing and
technical specification {(MoRTH specification clause : 2504.2.1 , and
per IRC-18)- With RR stone, Weighing not less than 40 kg thickness
not less than 150 mm (specification gravity not less than 2.65 )

Cum

1018

34

P & F Delineator with 30 Cm. outer die RCC Hume pipe NP-2 (As per IS
458/1971 ) pipe 1.0 M. Long 40 cm. embedded in cement concrete
(1:4:8) block of size 50x50x40 cm . Including excavation upto 40 cm
depth. The inside of pipe shall be filled with C.C. (1:4:8) stone grit max
size 20 mm or less upto the top semi-circular humping ,The pipes
shelled be painted white/black with enamel paint fitted with red
reflector three Nos. of 7.5 cm die on each side, complete

Each

811

35

Repair of Poles, frames of sign boards/SOS
phones/blinkers/delineators at road side including cutting welding
and refixing as per directions but excluding painting and lettering

Each

555

80

44,400

36

Repair of road side cuts by earthen bags using empty gunny bag or
cement bag including filling by dry sandy soil or local dry soll,
transporting and fixing properly at site as per direction by Engineer.

Nos.

32

37

Restoration of rain cuts with soil, Morrum, gravel or a mixture of
these including all leads lifts and cost of arrangement of land,
clearing the loose soil, benching for 300mm width, laying fresh
material in layers not exceeding 250mm loose and compacting with
plate compactor or power rammer to restore the original alignment
levels & slope complete as per MoRTH specification 3002

Cum

183

250

45,750




Sr.
No.

Item Description

Unit

Rates

HS Lot-12

Qty
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38

Clearing road side/Median open lined/ pucca drains/covered drains/
gratings, channels and Galis etc. of all sizes and bring them to original
shape, drainage capacity including disposal of sediments, extraneous
debris & vegetation growth blocking the free flow from site outside
ROW with all leads and lifts complete in all respects as directed by the
Engineer in charge and as per Additional Maintenance Standard
clause no.6.12.1). (Frequency of cleaning will be twice in year i.e.
before and after monsoon). Maintenance of drain as per MoRT&H
specification clause 201 & 2800.

RM

62

39

Supplying of Dewatering Pumps (5-15 HP) during Monsoon Rains,
Rates are inclusive of cost of fuel , maintenance ,transportation to the
site & operator complete.

Per Hour

366

25

9,150

40

Supply of Tractor including brommer/grader for shoulder cleaning
loose river sand with Operator & Diesel as and when required as per
the directions of Engineer-In-Charge

Per Hour

531

41

Supply of Tractor including brommer/grader for shoulder cleaning
loose river sand with Operator & Diesel as and when required as per
the directions of Engineer-In-Charge

Per Day (8
Hrs )

3657

22

80,454

42

Supply of Tractor With trolley for Transportation of materials
including Operator, Diesel & all maintenance , as and when required
as per the directions of Engineer-in-Charge

Per Hour

561

43

Supply of Tractor With trolley for Transportation of materials
including Operator, Diesel & all maintenance , as and when required
as per the directions of Engineer-In-Charge

Per Day (8
Hrs)

3597

16

57,552

44

Supply of JCB including Operator, Diesel & all maintenance as and
when required as per the directions of Engineer-in Charges

Hour

1200

10

12,000

45

Supply of JCB including Operator, Diesel & all maintenance as and
when required as per the directions of Engineer-in Charges

Per Day (8
Hrs )

6400

16

1,02,400

46

Providing and fixing of precast concrete interlocking blocks of M 30
grade manufactured from fully computerised automatic stationery
hydraulic vibropressed machine and fully computerised automatic
batching plant of class A1/A2 as per BS 6717:2001. The CC
interlocking paving blocks be laid on average 50mm. thick bed of
coarse sand and the joint is to be filled with fine sand. Laying
procedure on compacted sub-base as defined. Complete job is to be
executed as per the instruction of Engineer in charge. The rates to be
inclusive of all lead, Lifts and taxes. General specification of blocks:

1) Shape as defined by Engineer in charge

2) Tensile splitting strength and braking load as per
3) Colour: Grey cement natural colour

4) Variation in dimension: Less than 1.6mm.

5) Variation in thickness: Less than 3.2mm

6) Abrasion: As per BS: 6717:2001

BS 6717:2001

46.1

60 mm thick M-35 Grade

Sqm.

745

46.2

80 mm thick M-40 Grade

Sgm.

971

60

58,260

46.3

100 mm thick M-50 Grade

Sgm.

1172




Sr.
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47

Trim or prune trees and vegetation ,remove undesired tree/ branches
of trees/vegetation and debris ,cut and trim vegetation hedge upto a
height of 2.5m and upto 2 m width from the edge of the paved
shoulder / carriage way, removal of vegetation from the front of road
furniture ,signages & shoulders as described by the engineer
manually/mechanically with suitable tools, disposing of cut tree
branches/shrubs/debris suitably with all lead & lifts as specified by
Engineer (generally twice a year i.e. after rainy season & in Feb/Mar).
The Linear Measurements will correspond to 2 Lane with Paved
Shoulder/ 2 Lane highway only on one side (i.e L.H.S or R.H.S of the
Highway) as per actual site condition.

L-KM

3000

16,200

48

Trim or prune shrubs on medians including cleaning / removing un-
desirable vegetation/debris, removal of vegetation from the front of
road furniture, signages as described by the engineer
manually/mechanically ~ with  suitable tools, disposing of
vegetation/shrubs/debris suitably with all lead & lifts as specified by
Engineer (generally twice a year i.e.after rainy season & in Feb/Mar).

48.1

Median Width upto 2m (including kerbs)

R-Km

3000

48.2

Median Width 4m to 5m (including kerbs)

R-Km

6000

49

Providing and Fixing in position HYSD /TMT reinforcement including
cutting, bending etc. Complete as per drawing and technical
Specification Laps, chairs and wastage shall be included in the rate
and shall not be considered in the measurement as per MORT&H
section 1900

MT

77077

2,31,231

50

Plantation of Avenue trees including digging & backfilling of Pits -
120x120x120 cmc size with good agricultural earth soil, including all
lead & lift and providing & Fixing of FYM 10 kg per pit, Methyl
Parathion Dust fertilizer 2% 50gm per pit and watering of plants once
required at the time of plantation (25 litre ) as per the direction of
Engineer.

Per Pit

177

50

8,850

51

Providing required plants as mentioned below complete in all respect
in proper size of 1m to 1.5m clear height above ground level and
packing (1) Neem (2) Amaltas (3) Jharkhanda (4) karan (5)
Sheesham (6) Siras (7) Gulmohar (8) Sainjana (9) Peepal (10)
Kadamb (11) Papdi .All plants Shall be supported by bamboo stick.

Nos.

150

50

7,500

52

Maintenance of avenue/median plants by the contractor including of
watering, preparation of Thavala, Hoeing ,Weeding, pruning,
application of insecticides, security, if the plant die during
maintenance contractor has to replace same height plant at his own
cost, maintaining bamboo supports etc. complete in all respect

per plant per
month

20

1,980

39,600

53

Supply & laying of bituminous cold Mix Material prepared by mixing
of cutback bitumen 4 to 6% and find aggregate as per specifications
provide in Kandhal Mix (Capacity : 50 Kg/bag) as per MORT&H
Specification clause 518 .

Bags

689

25

17,225

54

P&F 20 to 25 mm thick polished Kota stone flooring over 20 mm thick
base of cm. 1:4 (1-cement:4-coarse sand} and jointed with grey
cement slurry including rubbing complete in all respect as per IRC & IS
Standards.

Sqm.

1093

55

Provision of Metal Drum/ Empty Bitumen Drum Delineator , 300mm
In Diameter, 800MM high , filled wit earth for stability , Painted in
Circumferential strips of alternate Black & White 100mm wide fitted
with reflector 3Nos of 7.5Cm dia, all as per IRC SP55 2001.

Each

555

25

13,875




Sr.
No.

Item Description

Unit

Rates

HS Lot-12

Qty Amount

56

Removal of existing sealant and resealing of contraction / longitudinal
or expansion joints in concrete pavement with fresh sealant material
hot poured rubberized bitumen or cold polysulphide type as per
clause 602.2.8 with appropriate type of primer complete as per
MORT&H specification clause 3005.2 & 2600

RM

170

57

Providing and fixing steel gate grating and grills made of angles / Tees
, square bars or other flats black pipes with hold fast and fittings
complete as p-er designed and drawing including cutting , welding
and fabrication with priming coat of red oxide .

Kg.

93

80 7,440

58

Pointing of any design with cement mortar 1:3 on brick / stone work
at any level as per MORT&H Specification 1600 .

Sgm.

79

59

Providing & Fixing Complete Single metal beam crash barrier made
out of cold rolled steel strip W profile of 3 mm thick having a
minimum yield strength of 2400 kg/sqcm, width of 312mm and depth
of corrugation as 83 mm hot dip galvanized of zinc coating @ 550
gm/sg.m. The post and spacer channel is made out of cold rolled
channel 150x75x5 mm having minimum vyield strength of 2400
ke/sqcm and hot dip galvanized of zinc coating @ 550 gm/sq.m. The
total length of post shall be 1900 mm and minimum height of post
above foundation shall be 800 mm. The length of spacer channel shall
be 330 mm. Job includes neatly fixing new post @ 2m C/C in cement
concrete of M20 grade complete (cost included) as directed by the
Engineer including fasteners and fixing etc. complete in all respect. as
per MoRT&H Specification 811.3 & IS 1364 & 1S1367.

LM

3123

60

Providing & Fixing Complete Double metal beam crash barrier made
out of cold rolled steel strip W profile of 3 mm thick having a
minimum vyield strength of 2400 kg/sqcm, width of 535 mm and
depth of corrugation as 83 mm hot dip galvanized of zinc coating @
550 gm/sq.m. The post and spacer channel is made out of cold rolled
channel 150x75x5 mm having minimum vyield strength of 2400
kg/sqcm and hot dip galvanized of zinc coating @ 550 gm/sq.m. The
total length of post shall be 1900 mm and minimum height of post
above foundation shall be 800 mm. The length of spacer channel
shall be 330 mm. Job includes neatly fixing new post @ 2m C/C in
cement concrete of M20 grade complete (cost included) as directed
by the Engineer including fasteners and fixing etc. complete in all
respect.

LM

4867

61

P&L Precast Dense Cement Concrete { Vibro pressed) Drain section
block of different size as per approved drawing and section block of
different size approved drawing and design and strength as per IS
code:2185 Part-I of grade "D"(5.00mm) proper quality of additive/
Admixture like plasticizer etc added to produce high quality and
durable drain section blocks of "L" shape, "U" shape etc. as per
approved designed and drawing complete with fixing and jointing in
C.M. 1:4 in proper grade and level complete in all respect including
earth work and disposal of surplus earth within 0.5km lead .
(including Reinforcement & Transportation etc.)

61.1

115MM Thick

Sgm.

1344




Sr.

No.

Item Description

Unit

Rates

HS

Lot-12

Qty

Amount

62

Providing and laying 25mm Thick mastic asphalt wearing course with
paving grade Bitumen / Industrial grade Bitumen meeting the
reuirement given in Table 500-39,40,41,42 prepared by using mastic
cooker and laid to required level and slope after cleaning the surface
,including providing anti-skid surface with bitumen prepcoated fine
grained hard stone chipping of 13.2mm nominal size at the rate of
0.005 cum per 10 Sgm and at an approximate spacing of 10cm center
to center in both directions, pressed in to surface when the
temperature of surfaces is not less than 1000c, protuding
Immto4mm over mastic surface, all complete as per MoRT&H
specification Clause 516

Sgm.

649

63

Supply & Fixing of Glare Blocker of M20 grade including
reinforcement (Main Reinf-10mm & Distri. Reinf-8mm )as per
specificatrion/attached drawing with complete finishing .painting
with cement paint of approved make and shade, inculding cost of
foundation transportation and unloading of glare blocker at site
complete in all respect as directed by Engineer-in-charge.

Nos.

3082

64

Construction of dry lean cement concrete Sub- base over a
prepared  sub-grade with coarse and fine aggregate
conforming to IS: 383, coarse aggregate 26.5mm nominal size
aggregate cement ratio not to exceed 15:1, aggregate gradation
after blending to be as per table 600-1, cement content not to
be less than 150 kg/ cum, optimum moisture content to be
determined during trial length construction, concrete strength not
to be less than 10 Mpa at 7 days, mixed in a batching plant,
transported to site, laid with a paver with electronic sensor,
compacting with 8-10 tonnes vibratory roller, finishing and
curing. as per MoRTH Specification cl. 601.

Cum

3107

65

Construction of un-reinforced, dowel jointed, plain cement
concrete pavement over a prepared sub base with OPC 43/53
grade cement , coarse and fine aggregate (table 600-2 & 600- 3)
conforming to IS 383, maximum size of coarse aggregate 31.5mm
nominal size mixed in a batching and mixing plant as per approved
Mix design to achieve required design mix grade of controlled
concrete, transported to site, laid with a fixed form paver,
spread, compacted and finished in a continuous operation
including provision of contraction, expansion, construction and
longitudinal joints, joint filler bord, separation membrane, sealant
primer, joint sealant (Table 600-4), debonding strip, dowel bar (IS :
432 Grade-I), tie rod (IS : 1786 Fe500 or IS : 432 Grade-l) , admixtures
(IS : 9103 & IS : 6925) as approved, curing compound, finishing to
lines and grades as per drawing including joimt cutting & texturing
etc complete as per MoRTH Specification cl. 602 (with flexural
strengthe minimum 4.5 MPa or M-40 Grade of concrete with
minimum cementitious material -400Kg).

Cum

7857

Total

25,44,687
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