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Jharkhand Road Projects Implementation Company Limited 

 

Execution of Major Maintenance and Repair Works at various stretches of 
Patratu Dam Ramgarh (RPR-I) – Length 35.27 Kms in the state of 

Jharkhand (under JRPICL) 

  
Document Downloading Date  From July 31, 2026 (11.00 Hrs.) to August 07, 2026 (11.00 Hrs.)  

Last Date and Time for Receipt 
of Soft Copy & Hard Copy Bids  

August 07, 2026, at 18.00 Hrs. (Soft Copy) 
August 10, 2026, at 18.00 Hrs. (Hard Copy)  

Place of Opening of Bids  Jharkhand Road Projects Implementation Company Limited  
The IL&FS Financial Centre, Plot C-22, G Block, Bandra  
Kurla Complex, Mumbai- 400051  
Tel.: +91 022-26593916, Facsimile: +91 022-26533295  
E-mail:  itnl.projectbids@itnlindia.com   

Officer Inviting Bids  Mr. Sachin Joshi  
Jharkhand Road Projects Implementation Company Limited  
The IL&FS Financial Centre, Plot C-22, G Block, Bandra  
Kurla Complex, Mumbai- 400051  
Tel.: +91 022-26593916/91-9909005809  
E-mail:  itnl.projectbids@itnlindia.com  
Website: www.itnlindia.com   
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Jharkhand Road Projects Implementation Company Limited 

 
(RPR-I - JRPICL) 

 
 

BID DOCUMENT 
 

For 
   

Execution of Major Maintenance and Repair Works at various 
stretches of Patratu Dam Ramgarh (RPR-I) – Length 35.27 Kms in 

the state of Jharkhand (under JRPICL) 
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 Jharkhand Road Projects Implementation Company Limited (JRPICL) 
The IL&FS Financial Centre, Plot C-22, G Block, Bandra Kurla Complex, Mumbai- 400051 

Tel.: +91 022-26593916, Facsimile: +91 022-26533295.   
E-mail: itnl.projectbids@itnlindia.com, Website: www.itnlindia.com  

CIN:  U45200JH2009PLC013693 
 

INVITATION FOR BID  
  

                                                                                                      Date: July 31, 2026 
  

Sub.:  Execution of Major Maintenance and Repair Works at various stretches of Patratu 
Dam Ramgarh (RPR-I) – Length 35.27 Kms in the state of Jharkhand (under JRPICL) 

 
Dear Sir,  

(1) M/s Jharkhand Road Projects Implementation Company Limited hereby 
invites sealed Bid from Bidders for the work of “Execution of Major Maintenance 
and Repair Works at various stretches of Patratu Dam Ramgarh (RPR-I) – 
Length 35.27 Kms in the state of Jharkhand (under JRPICL)”   
  
The period for completion of the Major Maintenance and Repair (MMR) works 
shall be 6 months, and you will be required to maintain the Road for a Defect 
Liability Period of 18 months thereafter.     

  
(2) The Bidders may participate as per the given BOQ, subject to qualification in 

eligibility criteria.   
 

(3) Bidding documents may be downloaded by the Bidders, free of cost, from the 
Employer’s website www.itnlindia.com from July 31, 2026 11.00 Hrs to August 
07, 2026, 11.00 Hrs.  
 

(4) Bid must be accompanied by Bid Security as per details provided in following table 
for BOQ given in Annexure-1 of Section 6, in favor of Jharkhand Road Projects 
Implementation Company Limited, payable at Mumbai.   

  
Sr. 
No.

Particular Bid Security in ₹ 

1 MMR Works ₹ 20,00,000/- (Rupees Twenty Lakh Only) 

  
Bid Security will have to be in the form as specified in the Bidding Document and 
shall have to be valid for 60 days beyond the validity of the Bid.  
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(5) The technical and financial bids shall be submitted through email to 
itnl.projectbids@itnlindia.com with password protection. The password shall be sent to the 
dedicated email id itnltolls.password@itnlindia.com, only for financial bids separately, on 
or before 1800 Hrs IST August 07, 2026. 

Hard copy delivered to office of Jharkhand Road Projects Implementation Company Limited 
Address: The IL&FS Financial Centre, Plot C-22, G Block, Bandra Kurla Complex, 
Mumbai- 400051 on or before 1800 Hrs IST on August 10, 2026, by hand or by 
post/Courier.  

 

            
 

 Signature of Authorized Officer  
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SECTION 1:  
  

INSTRUCTIONS TO BIDDERS  
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 SECTION 1:  INSTRUCTIONS TO BIDDERS  
  

CONTENTS   
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2 Source of Funds 11 20 Deadline for Submission of 
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22 
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A: GENERAL  
  

1. Scope of Works  
1.1 Jharkhand Road Projects Implementation Company Limited (hereinafter 

be referred to as the “Employer”) proposes to execute “Execution of Major 
Maintenance and Repair Works at various stretches of Patratu Dam 
Ramgarh (RPR-I) – Length 35.27 Kms in the state of Jharkhand (under 
JRPICL)” hereinafter referred to as the “Works”.  
  

1.1.1 The MMR works detailed herein is an Item Rate Contract basis. The 
indicative scope of work to be carried out by the successful Bidder, inter 
alia, includes the following but not limited to:  

  
i. Milling of existing wearing course upto 40mm using fine milling drum 

and disposal of milled material incl. all leads with suitable place disposal. 
The rate quoted shall be inclusive of the rebate for the salvage value of the 
milled material.  
 

ii. Providing and applying Tack Coat with bitumen emulsion using emulsion 
pressure distributor at the rate of 0.25 kg per sqm on the prepared 
bituminous/granular surface cleaned with mechanical broom.  

 
iii. Providing and laying Dense Bituminous Macadam with batch type HMP 

producing mix using crushed aggregates of specified grading, premixed 
with bituminous binder VG 40 (Grading -II- Bituminous binder content as 
per approved Job mix formula but not lesser than that specified in relevant 
clause of MoRT&H Specifications) and filler, transporting the hot mix to 
work site, laying with a hydrostatic paver finisher with sensor control to 
the required grade, level and alignment, rolling with smooth wheeled, 
vibratory and tandem rollers to achieve the desired compaction as per 
MoRT&H specifications complete in all respects. Item rate shall be 
inclusive of all material, taxes, duties, manpower, equipment cost, 
royalties, transportation, etc.  

 
iv. Providing and laying profile corrective course with DBM material 

produced with batch type HMP producing mix using crushed aggregates 
of specified grading, premixed with bituminous binder VG 40 (Grading II- 
Bituminous binder content as per approved Job mix formula but not lesser 
than that specified in relevant clause of MORT&H Specifications) and 
filler, transporting the hot mix to work site, laying with a hydrostatic paver 
finisher with sensor control to the required grade, level and alignment, 
rolling with smooth wheeled, vibratory and tandem rollers to achieve the 
desired compaction as per MORT&H specifications complete in all 
respects. Item rate shall be inclusive of all material, taxes, duties, 
manpower, equipment cost, royalties, transportation, etc  
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v. Providing and laying Bituminous Concrete with VG-40 with 100-120 
TPH batch type hot mix plant producing an average output of 75 tonnes 
per hour using crushed aggregates of specified grading, premixed with 
bituminous binder @ 5.4 to 5.6  per cent  of mix and filler, transporting the 
hot mix to work site, laying with a hydrostatic paver finisher with sensor 
control to the required grade, level and alignment, rolling with smooth 
wheeled, vibratory and tandem rollers to achieve the desired compaction 
as per MORTH/IRC/NHAI specifications complete in all respects.  Item 
rate shall be inclusive of all material, taxes, duties, manpower, equipment 
cost, royalties, transportation, etc. 

 
vi. Providing and applying two coats of enamel paint as per IS:133-1975 and 

approved by the Engineer and over a primer coat on concrete surface 
complete as indicated in the drawing, Technical Specifications Section 800 
and as directed by the Engineer.  

 

vii. Providing and laying of hot applied thermoplastic compound 2.5 mm 
thick including reflectorising glass beads @ 250 gms per sqm area, 
thickness of 2.5 mm is exclusive of surface applied glass beads as per 
IRC:35. The finished surface to be level, uniform and free from streaks and 
holes.  

 

viii. Construction of earthen shoulders complete with approved material 
obtained from borrow areas with all lifts & leads, as per requirement of 
table No. 300-2 as per availability and as per Technical Specifications 
Clause 305.  

 

ix. Supply & Installation of Raised Pavement Markers  
 

x. Semi-Dense Bituminous Concrete (Providing and laying semi dense 
bituminous concrete with 100- 120 TPH batch type HMP using crushed 
aggregates of specified grading, premixed with bituminous binder @ 4.5 
to 5 per cent of mix and filler as per MoRTH specification clause No. 508 
complete in all respect). 

  
1.1.2 Defect Liability:  

Subsequent to completion of the MMR & other associated works, Bidder 
shall be responsible for any defect arising in the executed work for a period 
of 18 calendar months from the date of issue of Completion Certificate 
as specified in the Contract Data.    
  
The successful Bidder shall have full regard and be responsible for the 
safety of the Works/road users and all Project Site operations and for all 
methods of design for temporary structures, construction and maintenance 
of the Project Road and the Facility, irrespective of any approval or consent 
by the Employer and cost for the same is deemed to be included in the Bid 
Price, as incidental to work.  
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The successful Bidder shall take full responsibility for operation and 
maintenance of the existing road and facilities thereto and for Traffic 
Management, in accordance with Annexure–5B of Supplementary 
Technical Specifications of Section 5 from the Start Date. The cost of 
maintenance of the road, Barricading, traffic management, markings and 
signs, look-out persons, construction of temporary cross-drainage and road 
diversion works, and other similar works needed during implementation of 
MMR works are deemed to be included by the Bidder in the Bid Price, as 
incidental to work.  
  
The successful Bidder shall carry out his activities in connection with the 
Contract in such a manner so as to comply with the Environmental 
Management Plan in accordance with Annexure–5A of Supplementary 
Technical Specifications and Section 5 of Specifications and shall assume 
full responsibility for measures which are required to ensure such 
compliance and cost for the same is deemed to be included in the Bid Price, 
as incidental to work.  

  
1.2 The Employer is now inviting bids for “Execution of Major Maintenance and 

Repair Works at various stretches of Patratu Dam Ramgarh (RPR-I) – Length 
35.27 Kms in the state of Jharkhand (under JRPICL) referred to as “Works”.  

  
1.3 The successful Bidder will be expected to complete the MMR works by the Date as 

specified in the Contract Data and shall thereafter be responsible for 
remedying/rectifying any defects in the Works during the Defect Liability Period 
of eighteen (18) months, as stipulated under the Contract. 

  
2. Source of Funds    
          Deleted.  
  
3. Eligible Bidders  
3.1 All the Bidders who will produce the certificate that they have successfully 

completed following minimum quantities in any one of the Financial Year 
during last 3 years i.e. FY 23-24, FY 24-25 & FY 25-26 are eligible to bid.   
  

Sr. 
No.  

Item Description  Unit  Minimum Quantities 
Executed  

1 Milling Sqm 5,00,000 
2  Dense Bituminous Macadam  Cum  1,00,000  
3 Bituminous Concrete Cum 1,80,000 
  

Bidder has to provide details of Milling, BC & DBM quantities executed during 
last 3 years as per following table, which shall be supported by requisite supporting 
documents i.e. Work Completion Certificate/ Invoices/ Work Order etc.  
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Sr. 
No.  

Financial 
Year  

Unit  Milling DBM  BC  Total Qty  

1.  FY 25-26  Cum         
2.  FY 24-25  Cum          
3.  FY 23-24  Cum          

 Total          

  
3.2 All the Bidders who will produce the turnover certificate of the Auditor that 

they have average Annual turnover in the Financial Year during last 3 years 
i.e. FY 22-23, FY 23-24 & FY 2024-25 are eligible to bid  

  
Sr. 
No. 

Item Description Minimum 
Turnover (₹) 

1.  Average Turnover in ₹ Crore for last 3 years 100 Cr.  
2. Turnover in any one year in last 3 years 150 Cr 

  
This data should be supported by Auditor Certificate & Balance Sheet     
  

3.3 Bidders should not have abandoned any of their contracts for and should not 
be under a declaration of ineligibility or blacklisted for corrupt, fraudulent 
and coercive practices or poor quality/ delayed implementation of any work 
by the Government of India (GoI), Government of Jharkhand / Other State 
Governments / JRPICL / Developer and/or Statutory Authorities like National 
Highways Employer of India/ MoRTH/ PWD.   
  

4. Qualification of the Bidder    
4.1 Bidders should submit, with their Bids, qualification information regarding 

the Road/Highway Works completed by them as defined in clause 3.1 & 3.2 
and other information, correct as on 28 days prior to last date of submission 
of Bids as per Form 2A, Qualification Information and Other Forms of 
Section 2.  
  

4.2 All Bidders shall also include the following information and documents with 
their Bids in the formats prescribed, wherever applicable, in this Bidding 
Document:  

(a) the certificate that they have successfully completed the quantities 
defined in clause 3.1 in any one of the Financial Year during last 3 
years, either in the same project or any other completed projects.   

(b) the certificate that they have average Annual turnover for participation 
in Bid for last 3 years Financial Year.   

(c) written Power of Attorney authorizing the signatory of the Bid.  
(d) latest Income Tax clearance certificate from the concerned 

department.  
(e) major items of construction equipment proposed to carry out the 

Contract; {as per Clause 4.4 (a)}  
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(f) names of persons with sufficient qualifications and experience for site 
management and construction work should be proposed for the 
Project {as per Clause 4.4 (b)};  

(g) Bidder must have working capital tie up with any financial institution 
for an amount of at least one month billing.  

(h) an undertaking confirming the validity of above information.  
(i) an undertaking that the Bidder will not Subcontract the work assigned 

under this contract  
(j) Information regarding any litigation or arbitration resulting from 

contracts executed by the Bidder in the last five years or currently 
under execution.  The information shall include the names of the 
parties concerned, the disputed amount, duration of dispute, cause of 
litigation, matter in dispute and other relevant details; the Bidders 
shall also submit the information regarding debarring / expelling of 
Bidder or abandonment of work by Bidder (as per S. Nos. 1.4 & 1.5 
of Form 2A of Section 2);  

(k) deleted  
(l) the proposed methodology and program of construction including 

Environment and Traffic Management Plans (barricading etc.), 
backed with equipment and resources planning and deployment, duly 
supported with broad calculations and quality control procedures 
proposed to be adopted, justifying the execution and completion of 
the Work as per Contract Specifications within the stipulated period 
of completion. The Bidder shall also submit his proposed Works 
Program and Monthly Cash Flow Forecast in forms at Annexures 3A 
and 3B, respectively;  

  
4.3 Joint Venture: - Joint Venture (JV) is not allowed.   
  
4.4 Each Bidder shall demonstrate:  

(a) Availability of key construction equipment as minimum required is 
indicated in the Schedules at Annexures–1A. The equipment can be 
either owned or leased or rented. However, it is entirely the 
responsibility of the Bidder to deploy sufficient Plant and Equipment to 
ensure satisfactory compliance with his obligations under the Contract, 
during the execution of MMR works and also for Maintenance Works 
at the Site.   
 
All Equipment provided by the Bidder at the site of Works shall be of 
the quality and capacity as approved by the Employer and shall be 
deemed to be exclusively intended for the execution of the Works, and 
all these shall be operated, used and maintained in a manner acceptable 
to the Employer.  
  

(b) Availability of key personnel as stated at Annexures–1C and 1D, 
however, it is entirely the responsibility of the Bidder to deploy 
sufficient key personnel at his head office and at the site, to ensure 
satisfactory compliance with his obligations under the Contract.   
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(c) Deleted  
  
4.5 Even though the Bidders meet the criteria set out above, they are subject 

to be declared non-responsive if they have:  
(a) made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification 
requirements; and/or  

(b) record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc.; and/or  

(c) have been blacklisted by any Statutory Agency/Employer during 
the intervening period between qualification and award of Works; 
and/or  

(d) participated in bidding for any work and has quoted unreasonably 
high bid prices and could not furnish rational justification to the 
Employer.  

  
  

5. One Bid per Bidder    
Each Bidder shall submit only one Bid for the work.   

  
6. Cost of Bidding  

The Bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for those 
costs.  

  
7. Site visit     

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the site and its surroundings and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for the Works. 
The costs of visiting the site shall be at the Bidder's own expense and no claim 
shall be eligible in this regard.  
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B: BIDDING DOCUMENTS 
 

8. Content of Bidding Document    
8.1 The set of Bidding Documents consist of documents listed in the Table 

below and amendment/addenda issued in accordance with Clause 10 of this 
Section. A copy of Section 6 (Bill of Quantities) will be available along with 
the Bidding Documents to the Bidders to facilitate the Bidder to submit the 
copy of the duly filled Bill of Quantities.   

 
  Invitation for Bid  

Volume 1  

Section 1  Instructions to Bidders  

Section 2  Qualification Information and Other Forms  

Section 3  Part–I  : General Conditions of Contract  
Part–II : Special Conditions of Contract  

Section 4  Contract Data  

Section 5  Specifications  
Part – I : General Technical Specifications  
Part – II : Supplementary Technical Specifications  

Section 6  Bill of Quantities   Volume 2  

Section 7  Securities and Other Forms  

  
8.2 One copy of each of Volumes 1 and 2 can be downloaded from the site. 

Documents to be furnished by the Bidder should be in the formats prescribed 
in Sections 2, 6 and 7 of the Bid Document and addendum issued pursuant to 
Clause 10.  
   

9. Clarification on Bidding Documents  
 

9.1 A Bidder requiring any clarification on the Bidding Documents may notify 
the Employer in writing through post, fax or e-mail at the Employer's 
address indicated in the Invitation to Bid. The Employer will respond to any 
request for clarification which he has received at least 3 days before the last 
date for receipt of Bids. Copies of the Employer's response will be uploaded 
on the web site at www.itnlindia.com.  

  
9.2 Any modification of the Bidding Documents listed in Clause 8.1 which may 

become necessary as a result of the clarification given to Bidders shall be 
made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause 10.  
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10. Amendment of Bidding Documents   
 

10.1 Before the deadline for submission of bids, the Employer may modify 
the Bidding Documents by issuing addenda.  
 

10.2 Any addendum thus issued shall be part of the Bidding Documents and 
shall be communicated at the Employer’s web site. All such addenda 
shall become an integral part of the Bidding Document, and it shall be 
incorporated in Bid prices and duly signed, stamped and submitted along 
with the Bid documents. Bid shall be deemed to be incomplete if the 
addendum (addenda) is (are) not enclosed and duly signed by the Bidder 
along with the Bid documents.  
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C: PREPARATION of BIDS 
  

11. Language of the Bid  
11.1 All documents relating to the Bid shall be in the English language.  

  
12. Documents Comprising the Bid  

12.1 The Bid submitted by the Bidder shall comprise the following:      

  Outer envelope marked as per Sub Clause 19.2 in two sets as “ORIGINAL” & “COPY”   
  
In outer envelopes (ORIGINAL and COPY) the following two inner envelopes 
marked (I) and (II) along with the other information/materials and bearing 
identification and address as per Sub Clause 19.2.  

    
Envelope (I) – marked as Bid security and qualification information.  
a. Bid Security in prescribed Form 7B of Section 7.  
b. Qualification Information Form/certificates, undertaking etc. (in prescribed 

Forms 2A, 2B and 2C of Section 2).  
    

   Envelope (II) – marked as Form of Bid and Priced Bill of Quantities   
c. The Form of Bid (in prescribed Form 7A of Section 7). The Form of Bid 

needs to be submitted with the bid amount as prescribed in paragraph 1. 
(Preferably on letterhead of the Bidder).  

d. Bill of Quantities needs to be on letterhead of the Bidder. Priced Bill of 
Quantities for MMR works specified in Section 6 (Annexure-1). The same 
needs to be submitted inclusive of GST and in line with clause 13.  

    
And any other material required to be submitted by Bidders in accordance with 
these Instructions to Bidders. The documents listed under Sections 2, 6 and 7 of 
Sub Clause 8.1 shall be filled in without exception.   

  
12.2 The Bidder shall submit the Bids in two separate envelopes. One envelope 

marked (I) shall have submissions as per Sub Clause 12.1 (a) and (b). The 
second envelope marked (II) shall contain submissions as per Sub Clause 12.1 
(c) and (d). The Bidder shall prepare two copies of each of these submissions, 
marking them “ORIGINAL” and “COPY” respectively, which shall be 
sealed and put in a covered envelope in accordance with the Sealing and 
Marking instructions in Clause 19.  
  

12.3 Following documents, which are not submitted with the bid, will be deemed 
to be part of the bid:  

 
    Invitation for Bids  
 Section 1   Instructions to Bidders  

Section 3   General Conditions of Contract and Special Conditions of Contract  
Section 4   Contract Data  
Section 5   Specifications  
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13. Bid Prices  
 
13.1 The Contract shall be for the Works as described in Contract Data, based on 

the priced Bill of Quantities for MMR Works submitted by the Bidder in 
prescribed Bid Form 7A of Section 7 and Annexure-1 of Section 6.  
  

13.2 The Bidder shall fill in rates and prices and line-item total (both in figures and 
words) for all items of the MMR Works described in the Bill of Quantities 
along with total Bid Price (both in figures and words). Items for which no rate 
or price is entered by the Bidder will not be paid by the Employer when 
executed and shall be deemed to be covered by the other rates and prices in 
the Bill of Quantities.  Corrections, if any, shall be made by crossing out, 
rewriting, and initialing, in ink.   
  

13.3 All duties, taxes, and other levies payable by the Bidder under the Contract, 
or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder.  
  

13.4 Deleted   
  

14. Currencies of Bid and Payment  
 
14.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian 

Rupees, and payment shall be made in Indian Rupees.   
  

15. Bid Validity  
 
15.1 Bids shall remain valid for a period not less than one hundred and twenty 

(120) days after the deadline date for Bid submission, specified in Clause 20. 
A bid valid for a shorter period shall be rejected by the Employer as 
nonresponsive.  
  

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request the Bidders to extend the period of validity for a 
specified additional period. The request and the Bidders' responses shall be 
made in writing or by email. A Bidder may refuse the request without 
forfeiting his Bid security. A Bidder agreeing to the request will not be 
required or permitted to modify his Bid but will be required to extend the 
validity of his Bid security for a period of the extension, and in compliance 
with Clause 16 in all respects.  
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16. Bid Security  
16.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount 

mentioned in Invitation for Bid. This Bid Security shall be in favor of 
“Jharkhand Road Projects Implementation Company Limited” payable at 
Mumbai. The Bid security must be received by the Employer no later than 
18:00 Hrs IST of August 07, 2026 by RTGS/DD/Bank Guarantee on 
following account details:  

  

Bank Name: INDIAN BANK  
Name of Account:  JRPICL-RANCHI PATRATU DAM ROAD PROJECT ESCROW A/C  
Account Number:  50385110784   
Branch:  MAIN ROAD, RANCHI, JHARKHAND  
IFSC Code:  IDIB000R587  
 
In case the Bidder wants to submit Bid security by DD/Bank Guarantee, it must 
be received by the Employer in ORIGINAL no later than 18:00 Hrs IST of 
August 10, 2026. 

 
The bank guarantee may be in one of the following forms: 

  
 A Bank Guarantee, in the prescribed format is acceptable from the following 

institutions located in India: 
(a) State Bank of India or its subsidiaries; 
(b) Any Indian Nationalized /Scheduled Bank; 
(c) Foreign Bank with operations in India provided the net worth in respect 

of the Indian operations shall not be less than ₹500 Cr. as per the latest 
Annual Report of the Bank and that Bank Guarantee is issued by a 
branch in India. 

  
 Bankers’ cheque or Demand draft in favor of “Jharkhand Road Projects 

Implementation Company Limited” payable at Mumbai. 
  

16.2 Bank guarantees issued as surety for the Bid should be valid for 120 days 
beyond the validity of the Bid.  

  
16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub Clauses 16.1 and 16.2 shall be rejected by the Employer as 
non-responsive.   

  
16.4 The Bid Security of unsuccessful Bidders other than the evaluated responsive 

lowest three Bidders will be returned within 30 days of the completion of the 
bid evaluation process and within the bid validity period, specified in Sub 
Clause 15.1. The Bid Security of two of the lowest three Bidders, other than 
the successful Bidder, shall be returned after signing of the Contract Agreement 
with the successful Bidder.   
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16.5 The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement.  
  

16.6 The Bid Security may be forfeited.  
a. if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;  
b. if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or  
c. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. Deleted, and/or  
ii. Sign the Agreement  

  
17. Alternative Proposals by Bidders  

17.1 Conditional offers or alternative proposals will not be considered.  
  

18. Format and Signing of Bid  
18.1 The Bidder shall prepare one original and one copy of the documents 

comprising the Bid as described in Clause 12, and clearly marked 
“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy 
between them, the original shall prevail.  
  

18.2 The original and copy of the Bid shall be typed or written in indelible ink and 
shall be signed by a person or persons duly authorized to sign on behalf of the 
Bidder, pursuant to Sub Clauses 4.2 and 4.3. All pages of the Bid where 
entries or amendments have been made shall be initialed by the person or 
persons signing the Bid.  
  

18.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made 
by the Bidder, in which case such corrections shall be initialed by the 
authorized signatory.  
  

18.4 The Bidder shall furnish information as described in the Form of Bid (in Form 
7A of Section 7) on commissions or gratuities, if any, paid or to be paid to 
agents relating to this Bid, and to contract execution, if the Bidder is awarded 
the contract.  

 
18.5  Deleted  
 

 
 
 

 



  

   

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 21 

D:  SUBMISSION OF BIDS 
  

19. Sealing and Marking of Bids  
The Bidder shall seal the original and copy of the Bid together with the soft 
copy duly filled in separate envelopes as described in Sub Clause 12.2, duly 
marking the envelopes as "ORIGINAL" and "COPY".  These envelopes 
(called as inner envelopes) shall then be put inside one outer envelope. In 
addition to that soft copy of above bid also to be sent on email id: 
itnl.projectbids@itnlindia.com with password protection, and the bids heavy 
in size can be submitted via link.  
  
The technical and financial bid shall be submitted through 
itnl.projectbids@itnlindia.com with password protection. The password shall 
be sent to the dedicated email id itnltolls.password@itnlindia.com only for 
both technical and financial bids separately.  
  
In addition to that- soft copy of above bid also to be sent on email id:  
itnl.projectbids@itnlindia.com and the bids heavy in size can be submitted 
via link.  
  

19.1 The outer and two inner (marked (I) and (II)) envelopes shall be   
  

a) addressed to the Employer at the following address:  
  
Jharkhand Road Projects Implementation Company Limited  
Add: The IL&FS Financial Center, Plot C-22, G Block, Bandra Kurla 
Complex, Mumbai- 400051, Tel.: +91 022-26593693, Facsimile: +91 
02226533295, and  

  
b) bear the following identification on Outer Single Envelope:  
  
“Execution of Major Maintenance and Repair Works at various 
stretches of Patratu Dam Ramgarh (RPR-I) – Length 35.27 Kms in the 
state of Jharkhand (under JRPICL)” 
  

DO NOT OPEN ON OR BEFORE 1800 Hrs. IST August 10, 2026. 
 

19.2 In addition to the identification required in Sub Clause 19.2, the inner 
envelopes shall indicate the name and address of the Bidder to enable the Bid 
to be returned unopened in case it is declared late, pursuant to Clause 21.  
  

19.3 If the outer envelope is not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the 
Bid.  
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20. Deadline for Submission of the Bids  
20.1 Completed Bids must be received by the Employer at the address specified 

above no later than 1800 Hrs IST on August 07, 2026 for Soft Copy & 1800 
Hrs IST on August 10, 2026, for Hard Copy. In the event of the specified 
date for the submission of Bids being declared a holiday for the Employer, 
the Bids will be received up to the appointed time on the next working day.  
  

20.2 The Employer may extend the deadline for submission of Bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the Bidders previously subject to the original 
deadline will then be subject to the new deadline.   

  
21. Late Submission of Bids  

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 
will be returned unopened to the Bidder.  

  
22. Modification and Withdrawal of Bids  

22.1 Bidders may modify or withdraw their Bids by giving notice in writing before 
the deadline prescribed in Clause 20.  
  

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, 
marked, and delivered in accordance with Clauses 18 and 19, with the outer 
and inner envelopes additionally marked "MODIFICATION" or 
"WITHDRAWAL", as appropriate.  
  

22.3 No Bid may be modified after the deadline for submission of Bids.  
  

22.4 Withdrawal or modification of a Bid between the deadline for submission of 
Bids and the expiration of the original period of Bid validity specified in 
Clause 15.1 or as extended pursuant to Clause 15.2 may result in the forfeiture 
of the Bid security pursuant to Clause 16.  
  

22.5 Bidders may offer discount or modify the prices of their Bids only by 
submitting Bid modifications in accordance with this clause or included in 
the original Bid submission.  
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E:  BID OPENING and EVALUATION 
  

23. Bid Opening  
23.1 The Employer will open all Bids received (except those received late), 

including modifications made pursuant to Clause 22, in the presence of the 
Bidders or their representatives who choose to attend at the time, date and 
place specified in Clause 20. In the event of the specified date of Bid opening 
being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and place on the next working day.  
  

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. 
Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to Clause 22 shall not be opened. Subsequently all envelopes marked  
“MODIFICATION” shall be opened and the submissions therein read out 
in appropriate detail.  
  

23.3 The Employer will open the outer envelope of all the bids received for the 
project (except those received late). Subsequently, Envelope (I) marked 
containing Bid security and qualification information as per Sub Clause 
12.1 (a) and (b) shall be opened for all the Bidders.   
  

23.4 On confirming the Bid security, Envelope (II) marked containing the Form 
of Bid and priced Bill of Quantities as per Sub Clause 12.1 (c) and (d) shall 
be opened for all the Bidders. The Bidder’s names, the Bid prices, the total 
amount of the Bid, any discounts, Bid modifications and withdrawals, the 
presence or absence of Bid security, and such other details as the Employer 
may consider appropriate, will be announced by the Employer at the opening. 
Determination of the lowest Bidder shall be done after evaluation of the Bids 
as per terms of the Bid Document.  
  

23.5 No bid shall be rejected at bid opening except for late bids pursuant to Clause 
21 and conditional bids. Bids (and modifications) sent pursuant to Clause 22 
that are not opened and read out at bid opening will not be considered for 
further evaluation regardless of the circumstances. Late and withdrawn bids 
will be returned un-opened to Bidders.  
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24. BID EVALUATION CRITERIA:   
  

1) EVALUATION PROCEDURE   
   
Sl. 
No 

 

Particular Details Max. 
Marks 

 

Score Remarks 

a) Financial standing as 
certified by Bankers, 
Annual turnover in last 
three years, evidence of 
access to adequate 
working capital. 

    

2022-2023  40   
2023-2024    
2024-2025    

b) 
 

Experience for executing 
DBM & BC (Combined) in 
any 1 financial year for last 
3 years on National 
Highways/ State highways 

 

 

40   

c) Experience in execution of 
Major Infrastructure 
Projects in last 5 years 

 20   

 Total Marks  100   
   
The assessment will be done on above basis. Hence Bidder must submit 
authenticated information with supporting documents as above.   
   

2 QCBS EVALUATION CRITERIA   
1. Technical: -   

  
Turn Over  Points  
Min 120 Cr  20  
121 Cr to 140 Cr   25  
141 Cr to 160 Cr 30 
161 Cr to 180 Cr 35 
181 Cr or above   40  
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Experience on 
Similar works / 

Projects 

Points 

Experience for 
executing DBM & 
BC (Combined) in 
any 1 financial year 
for last 3 years on 
National Highways/ 
State highways  

Min 50,000 cum              -           20 points   
50,001 cum to 65,000 cum –       25 points 
65,001 cum to 80,000 cum –       30 points 
80,001 cum to 90,000 cum –       35 points 
90,001 cum & above           -       40 points  

Note: The above score shall be limited to a maximum of 40 Points  
  

Experience in execution of 
Major Infrastructure 
Projects in last 5 years 

No of works / 
Projects 

Points 

Experience for execution of 
major Infrastructure works  
(Highways/Bridges)  

At least 2 Projects  5 
2-5 Projects  10 
5-10 Projects  15 
More than 10 Projects  20 

Note: The above score shall be limited to a maximum of 20 Points 
  

To become eligible for short listing in the technical bid, Bidder must secure at least 60 
marks in aggregate. Based on the highest score, technical score will be worked out.    
   

2. Financial: -   
  

The lowest Bidder shall be assigned a financial score of 100 points and the other 
Bidders shall be assigned financial score in proportion to the Lowest Bidder.   

  
25. FINAL EVALUATION FOR SELECTION: (QCBS Evaluation):   

 The Final Evaluation for selection will be based on combined evaluation of 
Technical & Financial score. Weightage for Technical and Financial score will be 
in the ratio of 30:70  

  

26. MODE OF EVALUATION:   
The Evaluation will be QCBS (Quality ‐ Cost Based Selection) Evaluation.  
Final Score: F: = 0.3 x Ts+0.7 x Fs  
Ts = Technical Score  
FS  = Financial score  
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27. Clarification of Bids  
27.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, including 
breakdowns of all the unit rates. The request for clarification and the response 
shall be in writing or by cable, but no change in the price or substance of the 
Bid shall be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer in the evaluation of 
the Bids in accordance with Clause 27. In case any Bidder refuses to furnish 
any clarification sought by the Employer, which may affect his Bid Price, then 
his bid shall be liable to be treated as non-responsive.  

  
27.2 Subject to Sub Clause 25.1, no Bidder shall contact the Employer/its 

representatives on any matter relating to the Bid from the time of the bid 
opening to the time the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, he shall do so in writing.  

  
27.3 Any effort by the Bidder to influence the Employer in the Employer's bid 

evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidder’s Bid.   

  
28. Examination of Bids and Determination of Responsiveness  
28.1 During the detailed evaluation of Bids, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4, (b) has 
been properly signed; (c) is accompanied by the required securities, and (d) is 
substantially responsive to the requirements of the Bidding documents.  

  
28.2 A substantially responsive Bid is one which conforms to all the terms, 

conditions, and specifications of the Bidding Documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the Works; 
(b) which limits in any substantial way, inconsistent with the Bidding 
Documents, the Employer's rights or the Bidder's obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive 
position of other Bidders presenting substantially responsive Bids.  

  
28.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and 

shall not subsequently be made responsive by correction or withdrawal of the  
non-conforming deviation or reservation.  

  
29. Correction of Errors  
29.1 Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer 
as follows:  

a. where there is a discrepancy between the rates in figures and in words, the rate 
in words will govern; and  

b. where there is a discrepancy between the unit rate and the line-item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will govern.  
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29.2    The amount stated in the Bid will be corrected by the Employer in accordance with 

the above procedure for the Correction of Errors and, with the concurrence of the 
Bidder. Such adjusted Bid Price shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount, the Bid will be rejected and the 
Bid Security may be forfeited in accordance with Sub Clause 16.6 (b).  

  
30. Evaluation and Comparison of Bids  
30.1 The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause 26.   
  
30.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows:  
 

a. making any correction for errors pursuant to Clause 27; or  
b. making an appropriate adjustment for any other acceptable variations, deviations; and  
c. making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Sub Clause 22.5.  
    
30.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors 
which are in excess of the requirements of the Bidding documents or otherwise 
result in unsolicited benefits for the Employer shall not be taken into account in Bid 
evaluation.  

  
30.4 Deleted  
  
30.5 If the Bid of the successful Bidder is unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 
require the Bidder to produce detailed rate analysis for any or all items of the Bill 
of Quantities, to demonstrate the internal consistency of those rates with the 
construction methods and schedule proposed.   
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F:  AWARD OF CONTRACT  
  

31. Award Criteria  
31.1 Subject to Clause 30, the Employer will award the Contract to the Bidder 

whose Bid has been determined to be substantially responsive to the Bidding 
documents and who has offered the lowest evaluated Bid Price, provided that 
such Bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4.  

  
32. Employer's Right to accept any Bid and to reject any or all Bids  

32.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject 
any Bid, and to cancel the Bidding process and reject all Bids, at any time 
prior to the award of Contract, without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the grounds for the Employer's action.  

  
33. Notification of Award and Signing of Agreement  

33.1 The Bidder who’s Bid has been accepted will be notified of the award by the 
Employer, prior to expiration of the Bid validity period by cable, telex or 
facsimile, and confirmed by registered letter. This letter (hereinafter and in 
the Conditions of Contract called the "Letter of Acceptance") (Form 7C of 
Section 7) will state the sum that the Employer will pay the Bidder in 
consideration of the execution, completion, and maintenance of the Works by 
the Bidder as prescribed by the Contract (hereinafter and in the Contract 
called the "Contract Price").   
   

33.2 The notification of award through the Letter of Acceptance will signify the 
intention of the Employer to enter into a contract, subject to the furnishing of 
a Performance Security in the form of Performance Bank Guarantee (PBG) 
by the Bidder in accordance with the provisions of Clause 32.   
  

33.3 The Agreement (Form 7F of Section 7) will incorporate all clarifications 
sought and submitted, and all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and kept ready in his 
office for signatures of the successful Bidder within 14 days, following the 
issue of the Letter of Acceptance.   
  

33.4 Upon Signing of Contract by the successful Bidder, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful and 
refund their bid security.  

  
 
 
 
 
 



  

   

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 29 

34. Performance Security and Tender conditions   
34.1 Within 7 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form of an 
unconditional Performance Bank Guarantee (PBG) for an amount 
equivalent to 5% of the Contract Price for works, in accordance with Clause 
28.5 of ITB and Clause 48 of General Conditions of Contract of Section 3.  
The Bank Guarantee, in the prescribed format (Form 7B of Section 7), is 
acceptable from the following institutions located in India:  
 

a. State Bank of India or its subsidiaries;  
b. Any Indian Nationalized /Scheduled Bank;  
c. Foreign Bank with operations in India provided the net worth in respect 

of the Indian operations shall not be less than Rs 500 crores as per the 
latest Annual Report of the Bank and that Bank Guarantee  

  
34.2 Deleted  

  
34.3 Failure of the successful Bidder to comply with the requirements shall 

constitute sufficient grounds for cancellation, cause for annulment of the 
award, forfeiture of the Bid Security, Performance Bank Guarantee (PBG) 
and any such other remedy the Employer may take under the Contract, and 
the Employer may resort to awarding the Contract to any other evaluated 
Bidder.  

  
35. Advance Payment   

35.1 The Employer will provide an interest-free Advance Payment on the Contract 
Price to the Bidder, as per Clause 47 of General Conditions of Contract 
(Section 3) subject to the maximum amount as stated in Contract Data.  

  
36. Corrupt or Fraudulent Practices  

36.1 The Employer requires that the Bidders/Bidders, observe the highest standard 
of ethics during the procurement and execution of the Contracts. In pursuance 
of this policy, the Employer:  

  
a. defines, for the purposes of this provision, the terms set forth below:  

i. “corrupt practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of 
Employer/its representatives in the procurement process or in 
contract execution;   

ii. “fraudulent practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract 
to the detriment of the Employer, and includes collusive practice 
among Bidders (prior to or after bid submission) designed to 
establish Bid Prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open 
competition;  
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iii. “coercive practice” means harming or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in the procurement process or affect the execution 
of the Contract.  

  
b. will reject a proposal for award if the Employer determines that the 

Bidder recommended for award has engaged in corrupt, fraudulent or 
coercive practices in competing for the contract in question;  

  
c. will declare a firm ineligible, either indefinitely or for a stated period of 

time, if the Employer at any time determines that the firm has engaged 
in corrupt, fraudulent or coercive practices in competing for, or in 
executing, contracts.  

  
 



  

   

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 31 

Annexure – 1A  
(Please refer Sub Clause 4.4 (a) of ITB)  

  
Schedule of Minimum Key Construction Plant and Equipment required to be mobilized 

by Bidder for MMR works  
 

Sr. 
No.  

Type of Equipment  Plant & Equipment 
Nos.  

1  Batch Type Hot Mix plant (160-200 ton per Hr) ( Owned) 1  

2  Sensor Paver finisher (9Mtr Width) (Owned) 1  

3  Paver (7 Mtr Width) ( Owned) 1  

4  Generator (250 KVA) (Owned) 1  

5  Front End Loader (1 Cum bucket capacity)  1  

6  Tipper (10 Ton Capacity)  20  

7  Milling Machine  1  

8  Smooth Wheeled Tandem Roller ( Owned) 6 

9  Air Compressor (250 cfm Capacity)  1  

10  Emulsion Pressure Distributor (1750 sqm/hr)  1  

11  Pneumatic Tired Roller (Owned) 1  

12  Pavement Marking Machine  1  

13  Material Testing Lab as per requirement of MoRTH   1  
    
Note:   
The Bidder must mobilize minimum resources as tabulated above.   
  

For participating in bid, one set of minimum resources as tabulated above must be deployed 
by the Bidder to complete the work in define timeline while maintaining highest standard of 
Quality.   

 
The Bidder must produce the documentary evidence in support of his owning/leased/ rented of 
the above equipment. In case the Bidder proposes to hire or take the above equipment on lease, 
he should, along with the lease/rent agreement, attach the proof of ownership of these 
equipment with the company/ entity from whom the equipment are proposed to be hired on 
lease/ rent.  
 
Material Testing Laboratory:- A complete field test lab as per MORT&H section 100, clause 
121 shall be established by the Bidder at his own cost for field tests along with all required 
equipment / manpower / utility vehicle etc.   
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                                                                                     Annexure – 1B 

 (Please refer Sub Clause 4.4 (a) of ITB) 

                                                                

 

 

 

 

DELETED 
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                                                                                     Annexure – 1C 

 (Please refer Sub Clause 4.4 (b) of ITB) 

 

Details of Minimum Key Personnel required to be mobilized in by Bidder for MMR works 
 

Sr. 
No.  

Position  Minimum Qualification & Experience  Nos.  

1  Project Manager / Site Engineer  B.E. (Civil) with min 15 years or Diploma 
civil with 17 years’ experience  

1  

2  Highway Engineer  B.E. (Civil) with 10 years or Diploma civil 
with 12 years’ experience  

1  

3  Planning Employer/ Quantity 
Surveyor  

B.E. (Civil) with 5 years’ experience  2  

4  Quality Control Engineer  B.E. (Civil) with 8 years or  
Diploma civil with 10 years’ experience  

1  

5  Survey Team  Experience Survey Engineer with Min. 5 
Years of relevant experience shall be 
deployed for taking joint survey level of 
existing road prior to overlay and 
thereafter  

2  

  
Note:   
The Bidder must mobilize minimum resources as tabulated above.   
  
For participating in bid, one sets of minimum resources as tabulated above must be deployed 
by the Bidder to complete the work in define timeline with maintaining highest standard of 
Quality.  
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                    Annexure – 1D 
 

(Please refer Sub Clause 4.4 (b) of ITB) 

 
 
 

 
 
 

DELETED
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SECTION 2:  
  

QUALIFICATION INFORMATION   
AND OTHER FORMS  

  
Table of Forms  Description  Page No  

Form 2A  Qualification   Information  36-38  
Form 2B  Undertaking confirming evidence of access or availability 

of credit facilities  
39  

Form 2C  Letter from Bidder to bankers authorizing them to provide 
information to Jharkhand Road Projects Implementation 
Company Limited /Its Representatives  

40  
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Form 2A  
(Please refer Clause 4 of ITB)  

  
QUALIFICATION INFORMATION  

  
The information to be filled in by the Bidder in the following pages will be used for purposes 
of the Qualification Information as mentioned in Clause 4 of the Instructions to Bidders. 
(Separate pages with required details shall be attached)  
  

1. Details of Bidder  
  Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation  
  

1.1. Constitution or legal status of Bidder   
[Attach copy]  
  
Place of registration: ________________________________  
  
Principal place of business: ___________________________  
  
Power of attorney in favor of signatory of Bid (Attach copy)  

  
1.2. Availability of Bidder's Equipment should be listed below for carrying 
out the Works. Bidder is to fill the following items regarding the availability of 
Equipment. The minimum requirement is available at Clause 4.4 (a) of ITB.          

Item of 
equipment  

Minimum  
Requirement  

 
Availability proposals  

Remarks / 
Make   

No  Capacity  Nos  Capacity  Condition  
Owned/  

Leased/ to be 
procured  

                
                

  
1.3. Qualifications and experience of key personnel proposed for 
administration and execution of the Contract. Attach biographical data. Refer also to 
Sub Clauses 4.4 (b) of Instructions to Bidders and Sub Clause 9.1 of the General 
Conditions of Contract.  

  
S No  Position  Name  Qualification  

Years of 
experience  
(general)  

Years of experience  

In similar 
capacity  

In similar 
nature of 

works  
(Roads)  
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1.4. Information on litigation history in which the Bidder is involved 
{Refer ITB Clause 4.2 (i)}-  

Item Head  Litigation 1  Litigation 2  
Name of Client      
Month/Year of origin      
Cause of Litigation/ Matter in Dispute      
Disputed Amount (Current Value in Indian Rupees)      
Resolved or pending resolution      
Award For or Against      
Actual Amount Awarded (Current Value in Indian 
Rupees)  

    

Other Claims Made, Settled/ Rejected      
  

1.5. Information regarding current litigation, debarring / expelling of Bidder 
or abandonment of work by Bidder; {(Refer ITB Clause 4.2 (i)}  

1  (a)  Has the Bidder or its constituent partners a history of 
litigation/arbitration   

Yes/No  

(b)  If yes, give details    
2  (a)  Has the Bidder or any of its constituent partners been 

debarred/expelled by any Agency in India, during the last 5 
years as on the date of application  

Yes/No  

(b)  If yes, give details    
3  (a)  Has the Bidder or any of its constituent partners abandoned any 

contract work in India during the last 5 years  
Yes/No   

(b)  If yes, give details    
4  (a)  Has the Bidder or any of its constituent partners been declared 

bankrupt during the last 5 years  
Yes/No  

  (b)  If yes, give details, including present status    
  
Note:  If any information in this schedule is found to be incorrect or concealed, at any time 

including after the award of works, the Bidder’s bid will be treated as non-responsive, 
and action taken accordingly.  

  
1.6. (A) Work performed as prime Bidder/sub-Bidder, work performed in the past as a 

nominated/approved sub- Bidder provided further that all other qualification criteria 
are satisfied (in the same name) of a similar nature during the last 3 years. 

Information on works in progress and works likely to be awarded. 

Project 
Name 

Name of 
the 

Employer* 

Description 
of work 

Contract 
No. 

Value
of 

Contr
act (₹ 
Crore) 

Date of 
issue 

of work 
order 

Stipulated 
period of 

completion 

Actual 
date of 
comple
tion* 

Remarks 
explaining 
reasons for 

delay & work 
Completed 
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(B) Current Commitments and Works in Progress 
SN Description 

of Work 
Place 

& 
State 

Name 
of the 
Empl
oyer  

Contr
act 
No. 
and 
Date 

Value 
of 

Contra
ct (₹ 

Cr.) @ 

Stipulate
d Period 

of 
Completi
on Date 

Value of 
works 

complete
d (₹ Cr.) 

@ 

Value of 
Works 

Remaining 
to be 

completed 
(₹ Cr.) @ 

Antici
pated 
Comp
letion 
Date 

Role of 
Applican

t* and 
Remarks 

           
           
           
 TOTAL          

 
(C) Contracts for which Bids already submitted and are likely to be awarded 

Sl 
No 

Descripti
on of 
Work 

Place 
& 

State 

Name of 
the 

Employ
er 

Estimated 
Value of 

Contract ₹ 
Crores) @ 

Stipulated 
Period of 
Completi

on 

Date when 
Decision is 
expected 

Role of Applicant* 
and Remarks 

        
        
 TOTAL       

Note:  
@ :  In case of currencies other than Indian Rupees, please indicate the value of works in the 

original currency as well as Indian Rupees and also the exchange rate assumed. 
* : Specify whether works were executed as Main Bidder, EPC Bidder, and Sub-Bidder or 

as JV Partner, along with their share. 
 
1.6.1.  Suitable certification from Employers to be necessarily attached as part of this 

Appendix. 
 
2. Deleted 
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Form 2B  
(Refer Sub Cause 4.2 (e) of ITB, Section 1)   

  
SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF  

CREDIT FACILITIES 
  
 
 
 
 
 

DELETED  
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Form 2C  
(Refer Sub Clause 4.2 (f) of ITB, Section 1)  

  
  

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO 
PROVIDE INFORMATION TO JHARKHAND ROAD PROJECTS 

IMPLEMENTATION COMPANY LIMITED / ITS REPRESENTATIVES 
  
  
  
To  
Name of Bank/Address/City  
  
  
  
Dear Sirs:  
  
  
We have recently submitted a Bid to Jharkhand Road Projects Implementation Company Limited 
for implementing the Works “Execution of Major Maintenance and Repair Works at various 
stretches of Patratu Dam Ramgarh (RPR-I) – Length 35.27 Kms in the state of Jharkhand 
(under JRPICL)” We hereby authorize you to provide all information/data readily about us 
and our credit status, as may be required by and Jharkhand Road Projects Implementation 
Company Limited  you need not seek any clearance/opinion from us for providing the 
information/data to Jharkhand Road Projects Implementation Company Limited  and/or 
its authorized representatives.   

  
  
  
Sincerely,  
  
  

 
Authorised Signatory  
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SECTION 3:   
  
  

Part No  Description  Page no  

Part I  General Conditions of Contract  44  -  64  

Part  II  Special Conditions of Contract  65  -  69  
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SECTION: 3  
  

PART – I: GENERAL CONDITIONS OF CONTRACT   
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SECTION: 3 
 
 

PART – II: SPECIAL CONDITIONS OF CONTRACT 
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PART – I GENERAL CONDITIONS OF CONTRACT (GCC) 
  

   A:  GENERAL  
  

1. Definitions  
  

1.1. Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify 
defined terms.  

    
Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid.  
  
Compensation Events are those defined in Clause 41.  

    
Contract Completion Date is the date of completion of Bidder’s obligations under 
this Contract for the Construction works as indicated in the Contract Data.  
  
Contract is the contract between the Employer and the Bidder to execute, complete 
and maintain the Works. It consists of the documents listed in Sub Clause 2.2.  
  
Contract Data defines the documents and other information which comprise the 
Contract, more specifically refers to Section 4 of the Document.  
  
Bidder is a person or firm, whose Bid to carry out the Works has been accepted by 
the Employer.  
    
Bidder's Bid is the completed Bidding document submitted by the Bidder to the 
Employer.  
    
Contract Price is the price stated in the Letter of Acceptance for MMR works.  
    
Days are calendar days; months are calendar months.  
    
Defect is any part of the Works not completed in accordance with the Contract.  
    
Defects Liability Period is the period specified in the Contract Data and calculated 
from the MMR works Completion Date.  For this particular contract, Defects 
Liability Period is 18 months after the MMR works Completion Date.   
    
Drawings include calculations and other information provided.  
    
Employer is the party who will employ the Bidder to carry out the Works or its 
authorized representative.  
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Authorized representative is the person (or any other competent person appointed 
and notified to the Bidder to act in replacement of the Employer) who is responsible 
for supervising the execution of the Works and administering the Contract.  
    
Equipment is the Bidder's machinery and vehicles brought, temporarily or 
otherwise, to the Site to construct the Works.  
    
Intervention Standards is the level of damage at which road assets need to be 
intervened and repaired.  
    
Letter of Acceptance means the formal acceptance by the Employer of the Bid.  
    
Materials are all supplies, including consumables, used by the Bidder for 
incorporation in the Works.  
    
Milestone is a specified date or duration by which specified works are to be 
completed.  
    
Permanent Works means the permanent works to be executed in accordance with 
the Contract.  
    
Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function.  
    
Rectification Standards is the period of time given to repair the damage to the road 
asset.  
    
MMR works Completion Date is the actual date of completion of MMR works as 
certified by the Employer in accordance with Sub Clause 50.1.  
    
Road Asset Group is clubbing of similar activities for road maintenance.  
    
Service Quality specifies the condition of the road asset which gives a desirable 
level of service and comfort.  
    
Site is the area defined as such in the Contract Data.  
    
Specification means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Employer, in writing.   
    
Start Date is given in the Contract Data. It is the date when the Bidder shall 
commence execution of the Works. It does not necessarily coincide with any of the 
Site Possession Dates.  
    
Sub Bidder is a person or firm or corporate body who has a contract with the Bidder 
to carry out a part of the work in the Contract.  
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Temporary Works are works designed, constructed, installed, and removed by the 
Bidder which are needed for construction or installation or maintenance of the 
Works.  
  
Variation is an instruction given by the Employer in writing which varies the 
Works.  
    
Works means the MMR works as stated in the Contract Data.  
    
Working Drawings means all Drawings, calculations, samples, patterns, models, 
maintenance manuals and other technical information of a like nature submitted by 
the Bidder and approved by the Employer, for execution of the Works.  

  
2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the Contract 
unless specifically defined. The Employer will provide instructions clarifying 
queries about the Contract.  
  
2.2. The documents forming the Contract shall be interpreted in the following 
order of priority:  

a) Agreement (if completed)  
b) Letter of Acceptance   
c) Bidder’s Bid   
d) Contract Data   
e) Conditions of Contract   
f) Specifications   
g) Priced Bill of Quantities; and   
h) Any other document forming part of the Contract.  

  
3. Language and Law  
3.1. The language of the Contract and the law governing the Contract are stated in the 

Contract Data.  
  

4. Employer's Duties and Employer  
4.1. Deleted  
4.2. Deleted   
4.3. Deleted  

  
5. Delegation  
5.1. Deleted  

  
6. Communication  
6.1. Communication between parties of the Contract shall be effective only when it is in 

writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act).  
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7. Subcontracting  
7.1. The Bidder may subcontract part of the Works with the approval of the Employer 

up to the extent mentioned in the Contract Sub Clause 4.2 (h) of ITB, Section 1 but 
may not assign the Contract without approval of the Employer in writing. 
Subcontracting does not alter the Bidder’s obligations.   
  

7.2. The Bidder shall not be required to obtain any consent from the Employer for:  
(a) the subcontracting of any part of the Works for which the Sub-Bidder is named 

in the Contract;  
(b) the provision of labour; and  
(c) the purchase of Materials which are in accordance with the standards specified 

in the Contract.  
  

8. Other Bidders  
8.1. The Bidder shall cooperate and share the Site with other Bidders, public authorities 

and the Employer and his representatives. The Bidder shall provide facilities and 
services for them related to the Work. The Employer may modify the Schedule of 
Other Bidders and shall notify the Bidder of any such modification.  

  
9. Personnel  
9.1. The Bidder shall employ the key personnel for the MMR works, named in the 

Details of Key Personnel as referred to in the Contract Data to carry out the 
functions of the positions stated in Annexures–1C and 1D of the Instructions to 
Bidders, Section 1 or other personnel approved by the Employer. The Employer 
will approve any proposed replacement of key personnel only if their qualifications, 
abilities, and experience are relevant to the nature of duties.  
    

9.2. If the Employer asks the Bidder to remove a person who is a member of the Bidder’s 
staff or his work force stating the reasons, the Bidder shall ensure that the person 
leaves the Site within seven days and has no further connection with the work in 
the Contract.  

  
10. Employer’s and Bidder’s Risks  

10.1. The Employer carries the risks which this Contract states are Employer’s risks, and 
the Bidder carries the risks which this Contract states are Bidder’s risks.  

  
11. Employer’s Risks  

11.1. The Employer is responsible for the excepted risks which are in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of 
war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot, commotion or disorder  
(unless restricted to the Bidder’s employees), and contamination from any nuclear 
fuel or nuclear waste or radioactive toxic explosive.   

  
12. Bidder’s Risks  

12.1. All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other 
than the excepted risks as at Sub Clause 11.1 are the responsibility of the Bidder.  
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13. Insurance  

13.1. The Bidder shall provide, in the joint names of the Employer and the Bidder, 
insurance cover from any of the acceptable Insurance Companies in India, valid 
from the Start Date to the end of the Defects Liability cum Maintenance Period, 
including extended period, in the amounts and deductibles stated in the Contract 
Data.   
  

13.2. Policies and certificates for insurance, from the acceptable Insurance Companies in 
India, shall be delivered by the Bidder to the Employer for the Employer’s approval 
before the Start Date. All such insurance shall provide for compensation to be 
payable in Indian Rupees, along with the types and proportions required to rectify 
the loss or damage incurred.  
  

13.3. If the Bidder does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Bidder should have provided and 
recover the premiums the Employer has paid, from payments otherwise due to the 
Bidder or, if no payment is due, the payment of the premiums shall be a debt due 
and if warranted, recovered from outstanding payments or from retention money.  
  

13.4. Alterations to the terms of insurance shall not be made without the prior approval 
of the Employer, in writing.  
  

13.5. The parties shall ensure that insurance is as per the applicable laws, and comply 
with all conditions of the insurance policies.  
  

13.6. It shall be the responsibility of the Bidder to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the 
insurance cover at all times during the period of the Contract or the extended period, 
if any.  

 
 

  
14. Bidder to Construct the Works and Works to be completed by Contract 

Completion Date  
14.1. The Bidder shall undertake the Works in accordance with the Contract as per 

instructions of the Employer.  
  

14.2. The Bidder shall commence the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Bidder, as updated with 
the consent of the Employer, and complete them by the Contract Completion Date 
stated in the Contract Data.  
  

14.3. Deleted.  
  

14.4. The works mentioned in Provisional Sum of BOQ, Section 6, Volume 2 shall be 
undertaken with the approval of the Employer  
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15. Safety, Security and Protection of the Environment  
15.1. The Bidder shall, throughout the execution and completion of the Works, the 

remedying of any defects therein and during Defect Liability Period:  
  

(a) have full regard for the safety of all persons entitled to be upon the Site and 
keep the Site so far as the same is under his control and the Works so far as 
the same are not completed or occupied by the Employer in an orderly state 
appropriate to the avoidance of danger to such persons;   

  
(b) provide and maintain at his own cost all lights, guards, fencing, warning 

signs and watching, when and where necessary or required by the Employer 
or by any duly constituted Employer, for the protection of the public or 
others; and  

  
(c) take all reasonable steps to protect the environment, on and off the Site, and 

to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of 
his methods of operation.  

  
The Bidder and his Sub Bidders shall abide at all times by all existing enactments 
on environmental protection and rules made there under, regulations, notifications 
and bye-laws of the State or Central Government, or local authorities and any other 
law, bye-law, regulations that may be passed or notification that may be issued in 
this respect in future by the State or Central Government or the local Employer.  
Some of the major laws that are applicable are given below:  

  
 The Water (Prevention and Control of Pollution) Act, 1974.    
 The Air (Prevention and Control of Pollution) Act, 1981.   
 The Environment (Protection) Act, 1986.    
 The Public Liability Insurance Act, 1991.   

  
16. Working Drawings  

16.1. Deleted  
  

16.2. The Bidder shall submit Designs, Specifications and Drawings to the Employer who 
will approve these, if they comply with the specifications & Drawings.  

  
17. Approval by the Employer  

17.1. The Employer shall approve the Designs, Specifications and Drawings submitted 
by the Bidder   
  

17.2. The Bidder shall obtain approval of other relevant authorities/agencies (if any like 
Railways Department etc.) for carrying out Works, where required.  
  

17.3. The Employer’s approval shall not relieve the Bidder of his obligations.  
  

18. Safety of Traffic  
18.1. The Bidder shall be responsible for the safety of all activities on the Site.  
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19. Discoveries  

19.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be property of the Employer. The Bidder shall notify 
the Employer of such discoveries and carry out the Employer’s instructions for 
dealing with them.  

  
20. Possession of the Site  

20.1. The Employer shall give possession of the Site to the Bidder in accordance with the 
Contract Data. If possession of minimum 75% of the site is not given by the agreed 
date stated in the Contract Data, then the MMR works Completion Date shall be 
postponed by the Employer as may be required for that particular part/stretch. 
However, this will not be applicable if sufficient work site is made available to the 
Bidder as and when required, for him to proceed ahead with progress of work and 
if available work fronts remain unattached/unutilized.  

  
21. Access to the Site  

21.1. The Bidder shall allow the Employer and any person authorized by them, access to 
the Site, to any place where work in connection with the Contract is being carried 
out or is intended to be carried out and to any place where materials or plant are 
being manufactured / fabricated / assembled /stored for the Works.  
  

21.2. Commencement of the Project  
  

21.3. The Bidder shall commence the Works on Site within the period stated in the 
Contract Data after receipt by him of a Notice to this effect from the Employer, to 
be issued within 30 days after signing of the Agreement. Thereafter, the Bidder shall 
proceed with the Works with due expedition and without delay.  
  
The requirement to commence the Works at Site shall be fulfilled if:  

a. A program has been submitted in accordance with Clause 25 of Conditions of 
Contract;  

b. The Bidder’s authorized representative, with full supporting staff are in 
position at the Site;  

c. Equipment, Plant, materials and labour for the work programmed for 
execution in the first two months have been mobilized at the Site.  

  
22. Instructions  

22.1. The Bidder shall carry out all instructions of the Employer pertaining to the Works, 
which comply with the applicable laws where the Site is located.  

  
23. Disputes  

23.1. If either party believes that a decision taken by the Employer/Bidder was either 
outside the Contract or that the decision was wrongly taken, the objecting party may 
file notice of dispute to the other party stating that it is giving the notice pursuant to 
this Clause while stating clearly the basis for the dispute within 21 days of the 
notification of the decision.  
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23.2. The party receiving the dispute notice will consider it and reply in writing within 
28 days of receipt of the notice. If no reply is received or the reply is not acceptable 
to the other party, the affected party may refer the dispute for Arbitration to the 
Arbitral Tribunal.  

  
24. Procedure for Disputes – Arbitration  

24.1. The arbitration shall be conducted in accordance with the arbitration procedure 
stated in Clause 7 of the Special Conditions of Contract.  
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B:   TIME CONTROL  
  

25. Program  
25.1. Within the time stated in the Contract Data, the Bidder shall submit to the Employer 

for consent, an updated Program for the awarded Works including Quality Control, 
Environment and Traffic Management Plans (as per IRC:SP:55-2014 and 
Annexure-5B) showing the general methods, arrangements, order, and timing for 
all the activities in the Works along with monthly cash flow forecast (Annexure 
3A & 3B).  
  

25.2. An update of the Program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities.  
  

25.3. If the Bidder does not submit an updated Program within this period as specified in 
the Contract Data, the Employer may withhold the amount stated in the Contract 
Data from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Program has been submitted. 
An updated Program is to show the effect of Variations and Compensation Events.  
  

25.4. The Employer's consent of the Program shall not relieve the Bidder of his 
obligations.   

  
26. Extension of the MMR works Completion Date  
26.1. The Employer shall extend the MMR works Completion Date as stated in the 

Contract Data, if a Compensation Event occurs or a Variation is issued which makes 
it impossible for completion to be achieved by the MMR works Completion Date, 
without the Bidder taking steps to accelerate the remaining work and which would 
cause the Bidder to incur additional cost.  
  

26.2. The Employer shall decide whether and by how much to extend the MMR works 
Completion Date, within 28 days of the Bidder asking the Employer for a decision 
upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Bidder has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new MMR works Completion Date.  
  

26.3. Deleted.  
  

26.4. Employer is fully empowered to grant extension to the MMR works Completion 
Date.  

  
26.5. Force Majeure will be applicable on back-to-back basis as per relevant clause of 

Concession Agreement between NHAI/PWD/MoRTH/ Client & RPR-I (JRPICL).   
 
 
 
 



 

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 53 

27. Delays Ordered by the Employer  
27.1. The Employer may instruct the Bidder to delay the start or progress of any activity 

within the Works.  
  

27.2. Deleted.  
  

28. Management Meetings  
28.1. Either the Employer or the Bidder may require the other to attend a management 

meeting/site visit. The business of a management meeting shall be to review the 
progress of work plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure.  
    

28.2. The Employer shall record the business of management meetings and shall provide 
copies of his record to those attending the meeting. The responsibility of the parties 
for actions to be taken is to be decided by the Employer either at the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. Failure to attend the management meetings/site visits shall 
attract penalties at the rate indicated in the Contract Data and in case of non-
attendance of more than three such meetings/visits by the Bidder, then the same 
shall be construed as fundamental breach of the Contract in terms of Clause 54.  

  
28.3. Maintenance Works Program and Review Meetings   

(a) Deleted 
(b) Deleted  

  
28.4. Monthly progress reports shall be prepared by the Bidder and submitted to the 

Employer in six hard copies and one soft copy. The first report shall cover the period 
up to the end of the first calendar month following the Start Date. Reports shall be 
submitted within 7 days for each month thereafter.  
  
Each report shall include:  

(i)  status of availability of site and problems related thereto, if any,  
(ii)  status of mobilization and working of equipment & machinery,  
(iii)  details of progress of work with charts and photographs,  
(iv) comparison of actual and planned progress, with details of any 

events or circumstances which may jeopardize the completion in 
accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays,  

(v)  status of procurement of material required for the work,  
(vi) production of various materials at site such as aggregate, reinforced 

earth panels etc.,  
(vii)  list of Variations, notices given etc.,  
(viii)  construction problems encountered, if any,  
(ix) copies of quality control documents, test results and certificate of 

materials,  
(x) safety statistics, including details of any hazardous incidents and 

activities, related to environmental aspects and public relations,  
(xi)  weather record during the month, day by day, and  
(xii) any other details/matters related to the Work.   
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29. Early Warning  
29.1. The Bidder is to warn the Employer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the Work, 
increase the Contract Price or delay the execution of the Works. The Employer may 
require the Bidder to provide an estimate of the expected effect of the future event 
or circumstance on the Contract Price and Contract Completion Date. The estimate 
is to be provided by the Bidder as soon as reasonably possible.  
  

29.2. The Bidder shall cooperate with the Employer in making and considering proposals 
as to how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the 
Employer.  
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C:  QUALITY CONTROL  
  

30. Identifying Defects  
30.1. The Employer shall check the Bidder’s work and notify the Bidder of any Defects 

that are found. The Employer may instruct the Bidder to search for a Defect and to 
uncover and test any work that the Employer considers may have a Defect. Such 
checking/instructions shall not absolve the Bidder of his responsibilities.  

  
30.2. The Bidder shall permit the Site visits of the Employer’s Technical 

Auditor/Independent Engineer/Lenders’ Engineer to check the Bidder’s work and 
notify the Employer and the Bidder of any Defects that are found.  Such a check 
shall not absolve the Bidder’s or the Employer’s responsibility as defined in the 
Contract.  

  
31. Tests  
31.1. The Bidder shall be responsible for carrying out the tests prescribed for the Works.  

  
31.2. The Bidder shall, at his cost, establish suitable testing facility with adequate and 

suitable equipment and survey equipment in the vicinity of the work Site premises, 
as prescribed in the Specifications, to the satisfaction of the Employer.   

  
31.3. If the Employer instructs the Bidder to carry out a test not specified in the 

Specification to check whether any work has a defect and the test shows that it does, 
the Bidder shall pay for the test and sample. If it shows that the work is not 
defective, then the Employer shall pay for the test and samples.  

  
31.4. The Bidder shall furnish all test results as per the approved Quality Control Plan to 

the Employer, in a monthly progress report as per Sub Clause 28.4 or at a frequency 
directed by the Employer. The Employer may withhold payment for those works 
where test results have not been submitted.  

  
32. Correction of Defects  
32.1. The Bidder shall undertake measures to rectify the defects in the Work identified 

by the Employer or any of the Employer’s authorized representative at the earliest, 
but not later than the time period specified by the Employer.  

  
32.2. The Defect Liability Period shall be as given in the Contract Data. The Employer 

shall give notice to the Bidder of any defects before the end of the Defects Liability 
Period. The Defects Liability Period shall be extended for as long as defects remain 
to be corrected.  

  
33. Uncorrected Defects  
33.1. If the Bidder has not corrected a defect to the satisfaction of the Employer, within 

the time specified in the Employer’s notice, the Employer will assess the cost of 
having the defect corrected, and the Bidder will pay this amount. In case of failure 
to pay, the same shall be deducted from any payment due to the Bidder/recovered 
from his Bank Guarantees under intimation to the Bidder. 
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D:  COST CONTROL  
  
34. Bill of Quantities   
34.1. The Bill of Quantities shall contain items for the MMR works for construction, 

installation, testing and commissioning works to be executed by the Bidder.  
  

34.2. The Bill of Quantities shall be the basis to calculate the payment for MMR works. 
The Bidder is paid for the quantity of the work done at the rate in the Bill of 
Quantities for each item.   

  
34.3. Deleted  

   
35. Changes in the Quantities  
35.1. Quantities provided in Section 6 -Bill of Quantities is an estimated quantities and 

may increase /decrease as per the site requirement. Employer shall have full right 
to change the quantities and issue amendments if any.   

  
35.2. The change in quantities/amounts due to increase/decrease in the scope of work, 

that is, Variation in Bill and in the Bill of Quantities, Section 6 of the Bid Document 
(Volume 2) shall be considered for additional payment as per rates defined in Bill 
of Quantities.  

  
35.3. If requested by the Employer, the Bidder shall provide the Employer with a detailed 

cost breakdown of rate of any item in the Bill of Quantities.   
  

35.4. Jharkhand Road Projects Implementation Company Limited is fully empowered to 
approve the variation of quantity and rates for extra item on the merit of the case.  

  
36. Variations   
36.1. Item rates quoted for each BOQ item shall remain fixed irrespective of any Quantity 

Variation.  
  

36.2. All Variations during implementation of the MMR works, shall be included in 
updated Programs produced by the Bidder.   

  
36.3. Deleted    

  
37. Payments for Variations   
37.1. For Bituminous courses, the %age of bitumen in any of the courses shall be as per 

the approved Job Mix formula and no variation shall be paid against the same.  
 

37.2. If the event, the variation is in terms of additional/extra item(s) or substitution of 
any item(s) in the BOQ with new item(s), then the rates for the items shall be 
decided on mutual consent.  
(a)  Deleted  

(i) Deleted   
(ii) Deleted   
(iii) Deleted   
(iv) Deleted   
(v) Deleted  
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38. Cash Flow Forecasts  
38.1. When the Program is updated, the Bidder shall provide the Employer with an 

updated cash flow forecast.   
  

39. Payment Certificates  
39.1. MMR & Other works  

  
(a) The Bidder is required to measure the work under the observation and control 

of the Employer. The Bidder shall submit to the Employer monthly 
statements of the estimated value of the work executed, less the cumulative 
amount certified previously and, applicable statutory deductions, outstanding 
advances supported with detailed measurements of the items of work 
executed, approved request for inspections (RFI) for the work done during 
the month, applicable rates and other relevant details, both in hard and soft 
form (in a Compact Disk of size acceptable to the Employer) along with an 
abstract statement, in accordance with the provisions of this Contract.   

(b) The Employer shall ascertain and determine by measurement the value of the 
work in accordance with the Contract. The Employer shall exclude any item 
in a previous certificate or reduce the proportion of any item previously 
certified in the light of later information.  

(c) The value of work executed shall comprise the value of quantities of the items 
in the Bill of Quantities.  

(d) The value of work executed shall include the valuation of Variations.  
(e) Items of the Works for which no rate or price has been provided in the priced 

BOQ will not be paid for by the Employer and shall deemed to be covered 
by other rates and prices in the Contract.  

(f) The certification and payment methodology for MMR works shall be as 
given below:  
(i) Bidder to submit a payment request with details of Works completed or 

partly completed during the calendar month to the Employer, within 
seven days from the last date of the particular month;  

(ii) Within Seven days of receipt of Bidder’s RA Bill, Employer is required 
to evaluate the payment request in terms of the work executed, and if the 
Employer finds the payment request in order, he certifies to pay 85% of 
eligible payment against the RA Bill, subject to availability of funds. This 
payment shall be net of recovery of mobilization, retention and other 
advances, recovery in terms of Contract and Taxes to be deducted at 
source as applicable under the Law.  

(iii) Subsequent to submission of monthly payment request, Employer shall 
check the Bidder’s monthly statement within 10 days and certify the 
amount to be paid to the Bidder after taking into account the recovery of 
advance payments, as per para (ii). Employer shall also account for 
Liquidated Damages and other deductions, Variation in price of bitumen, 
while arriving at the amount payable to the Bidder.  

(iv) Employer shall make payments within thirty days of final certified bills 
to the Bidder.  

(v) 5% of Retention Amount shall be deducted from each RA Bill which 
shall be released on successful completion of Defect Liability Period of 
18 Months which shall be considered from the date of Issue of 
Completion Certificate.  
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(vi) The Bidder must submit invoices of Bitumen Purchase and Weigh Bridge 
records for executed quantities with RA Bills. The RA Bills will not be 
processed further for release of payment in absence of the material 
invoices and test reports.   

  
  

39.2. Deleted  
 

  
40. Delayed and Disputed Payments   
40.1. Deleted   

 
  

41. Compensation Events  
41.1. Deleted  

  
 

42. Tax  
42.1. The rates quoted by the Bidder shall be deemed to be inclusive of GST and all other 

applicable taxes including duties/royalties/levies as may be levied by Central/State 
Governments and local bodies that the Bidder will have to pay for the performance 
of this Contract. The Employer will perform such duties in regard to the deduction 
of such taxes at source as per applicable law on the date of payment of the Bidder’s 
bill.  

  
  

43. Currencies   
43.1. All payments shall be made in Indian Rupees only.  

  
 

44. Changes in Cost and Legislation  
44.1. Price Adjustment  

The prices of following major material shall be adjusted for any increase and 
decrease with respect to the base prices :  
  

1. Bitumen (VG-30/ VG-40 Grade) – for BM, DBM, BC & SDBC  
2. Polymer Modified Bitumen (PMB 40/ PMB 70) – for BC & SDBC  

  
However, in case any of the above material is procured by RPR-I (JRPICL), no 
price variation shall be paid on the same. Moreover, Price Variation for Emulsion 
shall not be considered for payment.  

   
 

44.2. Other Changes in Cost  
Deleted  
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44.3. Adjustment Formulae  

  
The following Price Variation formula shall be adopted for increase and decrease in price 
of major material mentioned above:  
  
Bitumen 

 

          Price Variation Formula: Positive Variation  V = Qc x (Pp –Pbx1.05) 
     Negative variation V = Qc x (Pp –Pbx0.95)  

 

Whereas; 
V      : Price Variation for Bitumen/PMB for the Month in Rs. 
Qc    : Quantities Consumed for the Month i.e. Consumed quantities of 

Bitumen/PMB calculated as per approved mix design or actual 
consumption as per certification whichever is minimum of respective 
item executed during the Month  

Pp    : Prevailing Price i.e. Average Price of each item during the month of 
consumption in accordance with   Table – 1 

Pb    : Base Price i.e. Price at the time of signing of the Contract in accordance 
with Table – 1 

  
  

44.4. Base, Current and Provisional Indices  
  

 For calculation purpose of Price Variation following base shall be considered:  
Table – 1 

  
Item Base Price Prevailing Price 

Bitumen* 
(VG-40 
Grade)  

Price of VG-40 Grade Bitumen 
i.e ₹ 55,000/- per MT at BPCL 
Mumbai Refinery  

Average Price of VG-40 Grade 
Bitumen at BPCL Mumbai Refinery 
during the month in which quantities 
have been executed.  

  
* Bitumen Price is excluding GST, Transportation, Loading and Unloading etc.  
# For Average Price – Weighted Average of all invoices shall be considered for that 

particular month as per consumption  
  

  
44.5. Limit of Price Adjustment  

  
Price adjustment is applicable only in case Bitumen price increase or decrease beyond 
5% of Base Rate of Bitumen specified in the Contract. The Price Variation payable to 
the Bidder shall be worked out based on the Price Adjustment formula mentioned in 
the Clause 44.3.  
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Price Variation shall apply only for the work carried out within the stipulated time or 
extension granted and shall not apply to the work carried out beyond stipulated time or 
Price Variation for extension for reasons attributable to the Bidder.  

  
The Price Variation shall be payable for the actual work done/ quantities executed for a 
particular month. However, if there is any deficit in the executed quantities w.r.t. planned 
quantities, the Price Variation on the difference of quantity (i.e. planned – achieved 
quantity) shall be paid only after actual execution of work but at a rate which is lower of 
the following:  

  
At the rates applicable during the month of execution.  
  

At the rates applicable during the month in which the quantities were actually planned  
    

44.6. Subsequent Legislation  
If, after the last date for submission of tenders for the Contract, there occur changes 
to any National or State Statute, Ordinance, Decree or other Law or any regulation 
or bye-law of any local or other duly constituted Employer, or the introduction of 
any such State Statute, Ordinance, Decree, Law, regulation or byelaw which causes 
additional or reduced cost to the Bidder, other than under the preceding Sub-Clauses 
of this Clause, in the execution of the Contract, such additional or reduced cost 
shall, after due consultation with the Employer shall be added to or deducted from 
the Contract Price and the Employer shall notify the Bidder accordingly.  

  
45. Liquidated Damages and Penalty    
45.1. MMR & Other works   

Penalty shall be applicable @ ₹2.00 (Two) Lakh / day of delay for non- completion 
of the work within stipulated completion time. Maximum cumulative (total) penalty 
shall be applicable @5% of the Contract Price.  

  
46. Deleted  

  
47. Advance Payment   
47.1. The Employer shall, make interest free advance payment to the Bidder, on his 

request, of the amounts and by the date stated in the Contract Data, against provision 
by the Bidder of an unconditional Bank Guarantee for an amount equal to the 
advance payment. The Bank Guarantee, in the prescribed format or Post-Dated 
Cheque (PDC) is acceptable from the following institutions located in India:  

  
(a) State Bank of India or its subsidiaries;  
(b) Any Indian Nationalized /Scheduled Bank;  
(c) Foreign Bank with operations in India provided the net worth in respect of the 

Indian operations shall not be less than Rs 500 crores as per the latest Annual 
Report of the Bank and that Bank Guarantee is issued by a branch in India.  

      
The guarantee shall remain effective until the advance payment has been fully 
recovered, but the amount of the guarantee can be progressively reduced by the 
amounts repaid by the Bidder.   
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47.2. The Bidder is to use the advance payment only to pay for Equipment, Plant and 

Mobilization expenses required specifically for execution of the Works. The Bidder 
shall demonstrate that advance payment has been used in this way by supplying 
copies of invoices or other documents to the Employer.  

  
47.3. The advance payment shall be recovered by deducting proportionate amounts as 

indicated in the Contract Data, from payments otherwise due to the Bidder, 
following the schedule of completed percentages of the Works on a payment basis. 
No account shall be taken of the Mobilization & Equipment/Plant advance payment 
or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, or liquidated damages.  

  
47.4. Deleted  

  
48. Performance Bank Guarantee (Securities)  
48.1. Bidder shall furnish a Performance Security in the form of unconditional 

Performance Bank Guarantee (PBG) to the Employer / RPR-I (JRPICL), of a 
sum equivalent to 5% of Agreed Contract Value as security for due and faithful 
performance of its obligations, under and in accordance with the Agreement, during 
the Construction Period which shall remain in force and effect for a period 
equivalent to DLP.  

  
49. Cost of Maintenance   
49.1. Loss or damage to or defective works or materials during the execution of Works 

shall be remedied by the Bidder at the Bidder's cost to the satisfaction of the 
Employer.   
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E:   FINISHING THE CONTRACT  
  

50. Completion  
50.1. The Bidder shall request the Employer to issue a certificate of completion of MMR 

works and the Employer shall do so upon deciding that the MMR Work is 
completed.  
  

50.2. No later than 30 days prior to the Contract Completion Date, the Bidder and the 
Employer shall conduct a condition survey of all the items mentioned in the Road 
Asset Groups and the items not confirming to the specified Intervention Standard 
shall be recorded.  
      
Where items not meeting the specified Interventions, Standard are identified, the 
Employer shall:  

(a) provide a written record of the condition survey to the Bidder within 14 days 
of the completion of the survey. The Employer’s decision on the condition 
of any item of Road Asset Group shall be final.  

(b) direct the Bidder to rectify the deficiencies within the specified Rectification 
Period.  

  
50.3. On satisfactory completion of Defect Liability Period, the Bidder shall request the 

Employer to issue a Certificate of Completion of the Contract. The Employer shall, 
issue such certificate subject to Bidder satisfying all provisions under the Contract.  

  
51. Taking Over   
51.1. Deleted.  

  
52. Final Account  
52.1. In case of MMR works, the Bidder shall supply to the Employer a detailed account 

of the total amount that the Bidder considers payable under the Contract within 60 
days after the issue of certificate of completion of MMR works by the Employer as 
per Sub Clause 50.1. The Employer shall certify any final payment that is due to 
the Bidder within 60 days of receiving the Bidder's account. If the Employer is not 
satisfied with the detailed account, then the Employer shall issue within 30 days 
thereto a schedule that states the scope of the corrections or additions that are 
necessary. If the Bidder fails to comply with the Employer’s instructions within 15 
days, Employer will certify as per the schedule of Corrections or addition sent to 
Bidder and make payment to the Bidder within 45 days.    

  
52.2. The Bidder shall submit his Final Statement of Account within 45 days of the 

Contract Completion Date and the Employer shall certify within 45 days and submit 
to the Employer any final payment that is due to the Bidder. Thereafter, the 
Employer shall make payment to the Bidder within 30 days. If the Employer is not 
satisfied with the detailed account, then the Employer shall issue within 30 days, 
thereto, a schedule that states the scope of the corrections or additions that are 
necessary. If the revised final account is still unsatisfactory after it has been 
resubmitted, Employer shall decide on the amount payable to the Bidder and issue 
a payment certificate within 30 days of receiving the Bidder’s revised final account.  
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53. As Built Drawings and Maintenance Manuals  
53.1. Deleted  

  
54. Termination  
54.1. The Employer or the Bidder may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  
  

54.2. Fundamental breach of the Contract includes, but shall not be limited to the 
following:  

(a) the Bidder stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorized by the Employer;  

(b) the Employer or the Bidder is made bankrupt or goes into liquidation, other 
than for purposes of reconstruction or amalgamation;  

(c) a payment for certified bills is not paid by the Employer to the Bidder within 
60 days of the date of the Employer's certificate;   

(d) the Employer gives notice that failure to correct a particular Defect is a 
fundamental breach of the Contract and the Bidder fails to correct it within a 
reasonable period of time determined by the Employer;  

(e) Deleted;  
(f) the Bidder has defaulted in fulfilling his obligations under this Contract;  
(g) the Bidder has contravened Sub-Clause 9.2;   
(h) the Bidder does not adhere to the agreed construction program as per Clause 

25 and also fails to attend the management meetings (Clause 28);  
(i) the Bidder fails to carry out instructions of the Employer within a reasonable 

time determined by the Employer in accordance with the Sub Clauses 15.1, 
22.1and 45.1;  

(j) the Bidder has delayed the completion of the Works beyond the period for 
which the maximum amount of liquidated damages has become payable as 
defined in the Contract Data;   

(k) if the Bidder, in the judgment of the Employer has engaged in corrupt, 
fraudulent or coercive practices as defined in Sub Clause 34.1 (a) of ITB in 
competing for or in executing the Contract;   

(l) Deleted  
  

54.3. When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 54.2, the Employer 
shall decide whether the breach is fundamental or not.  

  
54.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  
  

54.5. If the Contract is terminated, the Bidder shall stop work immediately, make the Site 
safe and secure and leave the Site as soon as reasonably possible.  

  
55. Payment upon Termination  
55.1. If the Contract is terminated because of a fundamental breach of the Contract by the 

Bidder, the Employer shall issue a certificate for the value of the work done less 
advance payments made up to the date of the issue of the certificate, less other 
recoveries due in terms of the Contract, less taxes due to be deducted at source as 
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per applicable law and less the percentage to apply to the work not completed as 
indicated in the Contract Data. If the total amount due to the Employer exceeds any 
payment due to the Bidder, the difference shall be a debt payable to the Employer. 
For this purpose, retention money recovered shall stand forfeited in favor of the 
Employer without any restrictions or preconditions.  

  
55.2. If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of the Contract by the Employer, the Employer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Bidder's personnel employed solely on the Works, 
and the Bidder's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms 
of the Contract and less taxes due to be deducted at source as per applicable law 
and the Employer shall pay.  

  
56. Property  
56.1. If the Contract is terminated because of Bidder’s default, all materials on the Site, 

Plant, Equipment, Temporary works and the Works are deemed to be the property 
of the Employer, till completion of the work. The Employer shall make use of the 
available materials and equipment for completion of the Work.   

  
57. Release from Performance  
57.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Bidder, the Employer shall certify 
that the Contract has been frustrated. The Bidder shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall be paid for all 
Works carried out before receiving the certificate and for any work carried out 
afterwards to which commitment was made.  

  
58. Details to be Confidential  
58.1. The Bidder shall treat the details of the Contract as private and confidential and 

shall not publish or disclose the same or any particulars thereof in any trade or 
technical paper or elsewhere without the previous consent in writing of the 
Employer. If any dispute arises causing the necessity of any publication or 
disclosure for the purpose of the Contract, the same shall be referred to the 
Employer whose determination shall be final.  

  
59. Life-saving Appliances and First-aid Equipment  
59.1. The Bidder shall provide and maintain upon the Works and the Site, sufficient, 

proper and efficient life-saving appliances and first-aid equipment, to the 
satisfaction of the Employer. The appliances and equipment shall be available for 
use at all times during the pendency of the Contract.  
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PART – II SPECIAL CONDITIONS OF THE CONTRACT (SCC)  
A:  GENERAL  

  
  

1. Labour   
1.1. The Bidder shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.  

  
1.2. The Bidder shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing 
the staff and the numbers of the different classes of labour from time to time 
employed by the Bidder on the Site and such other information as the Employer 
may require.  
  

1.3. During continuance of the Contract, the Bidder and his Sub-Bidders shall abide at 
all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local Employer 
and any other labour law (including rules) that may be passed or notification that 
may be issued under any labour law in future either by the State or the Central 
Government or any competent Employer.    
  

1.4. The Bidder shall keep the Employer indemnified in case any action is taken against 
the Employer by the competent Authority on account of contravention of any of the 
provisions of any Act or rules made thereunder, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for  non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/ Rules/regulations including 
amendments, if any, on the part of the Bidder, the Employer shall have the right to 
deduct any money due to the Bidder. The Employer shall also have the right to 
recover from the Bidder any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer.  
  

1.5. The employees of the Bidder and the Sub-Bidder in no case shall be treated as the 
employees of the Employer at any point of time.  

  
2. Statutory Clearances   
2.1. List of clearances to be obtained by the Employer and the Bidder are given below. 

It may be noted that the list below may not be exhaustive and in case any additional 
clearances are required, the same shall be procured by the Bidder, unless otherwise 
specified in the Law / guidelines of statutory agencies.  

  
(a) Employer’s Responsibility:  

(i) Environmental clearance for the project, if any;  
(ii) Permission for shifting of utilities;  
(iii) Permission for cutting trees;  
(iv) Land acquisition;  
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(b) Bidder’s Responsibility:  
(i) Pollution Control Board and other Statutory Clearances for stone 

crushers and any other purpose / activity as may be required;  
(ii) All police and traffic management related clearances at the work sites;  
(iii) Employing labour and other labour related clearances (ESI / Contract 

Labour / Health / PF etc.);  
(iv) Electrical connections and Water Supply;  
(v) Employment of migrant labour;  
(vi) Establishing and operating labour camps;  
(vii) Location of fuel storage tanks / containers etc.;  
(viii) Clearances for using / storing explosives;  
(ix) All clearances required from the Fire Department; and  
(x) Any other clearances that are not specifically included in Employer’s 

list and may be required according to prudent utility practices or 
instructed by Employer.  

  
3. Revision of Quality Control Plan  
3.1. The Employer shall instruct the Bidder to revise and/or resubmit his Quality Control 

Plan, if required before giving approval. The Bidder shall implement any required 
changes to improve the Quality Control Plan.  The approval of the Employer shall 
not absolve the Bidder of his responsibilities and obligations under the Contract.  

  
4. Measuring / Monitoring Equipment  
4.1. The Bidder shall ensure properly calibrated and functional measuring/ monitoring 

equipment, to the satisfaction of the Employer, at all times during the Contract.  
  

5. Private Roadside Structures  
5.1. Deleted  

  
6. Private Entrances  
6.1. Deleted  

  
7. Arbitration (Refer GCC Sub Clause 24.1)  
7.1. The procedure for arbitration shall be as follows:  

(a) In case of Dispute or difference arising between the Employer and the Bidder 
relating to any matter arising out of or connected with this agreement referred  
for arbitration, shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996.   

  
(b) The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed 

by the Employer and the Bidder. The third Arbitrator shall be chosen by 
consensus by the two Arbitrators so appointed by the Parties and shall act as the 
Presiding Arbitrator. In case of failure of the two Arbitrators appointed by the 
parties to reach upon a consensus within a period of 30 days from the 
appointment of the Arbitrators, then the Presiding Arbitrator shall be appointed 
by the Indian Roads Congress on the request of the Employer.  
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(c) If the Bidder fails to appoint its Arbitrator in pursuance of Sub Clauses (a) and 
(b) within 30 days after receipt of the notice of the appointment of its Arbitrator 
by the other party, then the Indian Roads Congress shall appoint the Arbitrator 
on the request of the Employer. In case the Employer fails to do so within 30 
days, the Bidder will approach the Indian Roads Congress for appointment of 
Arbitrator. A certified copy of the order of the Indian Roads Congress, making 
such an appointment shall be furnished to each of the parties.  

   
(d) Arbitration proceedings shall be held at  and the language of the arbitration 

proceedings and that of all documents and communications between the parties 
shall be English.  
  

(e) The decision of the majority of Arbitrators shall be final and binding upon both 
parties. The cost and expenses of Arbitration proceedings will be paid as 
determined by the Arbitral Tribunal and shared equally by both the parties.   
      

(f) Performance under the Contract shall continue during the arbitration 
proceedings and payments due to the Bidder by the Employer shall not be 
withheld, unless they are the subject matter of the arbitration proceedings.  
  
B:  MAINTENANCE MANAGEMENT SYSTEM  

  
8. Deleted  
  
9. Deleted  
  

C:  GENERAL MAINTENANCE REQUIREMENTS  
  
10. Maintenance Survey  

Deleted  
  
11. Management of Spoil and Excess 

Road Making Material      
Deleted  

  
12. Underground Sewer Pipelines  

Deleted  

  
D:  EVALUATION OF SERVICE QUALITY LEVELS FOR PAYMENT OF 

MONTHLY CERTIFICATE FOR MAINTENANCE WORKS  
  
13. Deleted  
  
14. Compliance by Bidder  

Deleted  
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Annexure – 3A  
(Sub Clause 4.2 (k) of Section 1 and 25.1 of Section 3, GCC)  

  
BIDDER’S WORKS PROGRAM AND CASH FLOW FORECAST   

  
Bidder shall cover the following:  
  

1. Program of construction, backed with equipment planning and deployment, duly 
supported with broad calculations as per Site handing over.  

  
2. Critical Path Method and Schedule and/PERT or bar chart, with resource allocations 
based on Bidder’s work program.  

  
3. Quality assurance procedures proposed to be adopted.  

  
4. A concise method statement in narrative form covering each major activity:  

(a) Traffic control  
(b) Laying of DBM & BC  
 

5. Details of Bidder’s schedule of site takeover  
The Bidder shall include additional INFORMATION necessary to complement and accurately 
describe the proposed work program and possession of site schedule.  

  
  

 



 

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 69 

 
Annexure – 3B  

(Sub Clause 4.2 (k) of Section 1, Sub Clause 25.1 and Clause 38 of Section 3, GCC)  
  

MONTHLY CASH FLOW FORECAST - Deleted 
  
Period from Commencement 

of Works (Months)  
 Bidder’s Estimate   

% of Work  Amount  Cumulative  Aggregate 
Amount  
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SECTION 4:  
  
  

CONTRACT DATA  
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CONTRACT DATA  

  
Sr. 
No. 

Item  Clause 
Reference 

of CC  
1  The Employer is :    

  Jharkhand Road Projects Implementation Company Limited 
The IL&FS Financial Center,   
Plot C-22, G Block, Bandra Kurla Complex,   
Mumbai- 400051  
Tel.: +91 022-26593916  
Facsimile: +91 022-26533295,   
E-mail: itnl.projectbids@itnlindia.com   
Website: www.itnlindia.com   
Contact Person- Mr. Sachin Joshi  

1.1  
GCC  

2  The Employer is Project Manager, RPR-I (JRPICL), 1.1  
GCC  

3  The project work is “Execution of Major Maintenance and Repair Works at various 
stretches of Patratu Dam Ramgarh (RPR-I) – Length 35.27 Kms in the state of 
Jharkhand (under JRPICL)”  

1.1   
GCC  

4  The Works consists of MMR works & other items as per Bill of Quantities  1.1 
ITB  

5  The Start Date (Commencement Date) shall be within 4 to 5 weeks from the date of 
issue of Letter of Award / signing of the Contract Agreement for the works whichever 
is earlier.   

1.1 and 21.2 
GCC  

6  The language of the Contract documents is English  3 GCC  
7  The law which applies to the Contract is the laws of Union of India  3 GCC  
8  The following documents are also part of the Contract in addition to documents 

mentioned in Sub Clause 2.2 of GCC: Details of Minimum Key Personnel required to 
be mobilized by Bidder for Improvement and Maintenance Works (as per 
Annexures–1C and 1D of Section 1) Schedule of Minimum Key Plant and 
Equipment to be deployed by Bidder on the work as per Program of Construction and 
Maintenance (as per Annexures–1A and 1B of Section 1)  

  
  

9 GCC  
  

4 ITB  
  

9  Sr. 
No. 

Description of Cause Minimum Cover of 
Insurance 

 During works  
i Contractor’s All Risk Policy covering loss or damage 

to Works, Plant and Material for full replacement value 
including earthquake, terrorism, storm, tempest, flood, 
inundation cover & defect liability cover. 

Contract Price + 15% 
escalation 

 

13  
GCC  
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Sr. 
No. 

Item  Clause 
Reference 

of CC  
ii Loss or damage to Machinery and Equipment Sum sufficient to 

provide replacement at 
site 
 

iii Loss or damage to Property, other than (i) and (ii) 
above, in connection with the Contract 

₹ 50 Lakh 

iv Personal injury or death insurance. Unlimited number 
of accidents. After each accident, Contractor will pay 
additional premium necessary to increase the limit 
make insurance valid for unlimited number of accidents 
always 

₹ 5 Lacs per person per 
accident for unlimited 
number of accidents 

v Public Liability Policy i) For duration of the 
Project – ₹ 1 Crore 

ii) Any one accident – 
₹ 0.50 Crore/ 
accident 

vi Against liabilities for death or injury to any person or 
loss of or damage to any third-party property 

In accordance with 
statutory requirements, 
applicable in India. 

vii Advance Loss of Profit Policy Sum sufficient to cover 
anticipated loss 

viii Any other insurance cover In accordance with 
statutory requirements, 
applicable in India. 

Note: 
For the above purpose “Roads” or “Works” include: 
Main road with service roads, subways, culverts, toe wall, dividing median, crash 
barriers, electrical poles, separator, public toilets etc. and other infrastructure related to 
insured trade including sign boards and other property of the project along with electrical 
fittings, side separator, crash barrier, dividing median various culverts, Cat Eyes, 
Delineators, W-Beam Crash Barrier, Gantry Sign Boards, Single led Sign Boards, 
Double legged Sign Boards, Cantilever Sign Boards, Bollards, Road Marking, and other 
properties of insured. 

 

10 Contract Completion Date for: 
a. Completion Period: The MMR Works shall be completed within 06 (Six) 

Months from the Date of Commencement of works. 
b. Defect Liability Period (DLP): 18 (Eighteen) Months shall be considered from 

date of issuance of final completion certificate issued by RPR-I (JRPICL) to 
Contractor for their scope of work. 

 

14 
GCC 

11 The Site Possession shall be given within one week of signing the contract and in any
case not later than issue of “Notice to proceed with Works” by the Employer  

20 
GCC 
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Sr. 
No. 

Item  Clause 
Reference 

of CC  
12 The period between Program Updates shall be 30 days  25 GCC 
13 The amount to be with-held for late submission of an updated Program shall be Rs.

50,000/- each time   
25 

GCC 
14 Penalty for not attending Management Meetings/ Site visits including Weekly

Meetings: Rs 5000/- per incidence  
28 

GCC 
15 The following are Compensation Events unless they are caused by the Contractor: 

(a)  Deleted  
41 GCC 

16 Changes in Cost & Legislation   44 GCC 
17 Penalty and Liquidated Damages: 

Sr. 
No. Particulars Penalty / Liquidated Damages Limit 

1 Delay of 
work 

Penalty shall be applicable @ ₹ 2.00 
Lakh/day of delay for non- completion 
of the work within stipulated 
completion time   

Maximum 
cumulative (total) 
penalty 5% of the 

Contract Price. 
 

 

 
45  

GCC 
 

18 (i) Interest free advance payments payable for the MMR Works are as below: 
 

Sr. 
No. 

Nature of 
Advance 

Amount 
in ₹ 

Conditions to be fulfilled 

1. Mobilization 5% of the 
Contract 
Price for 
works. 

After submission of un-conditional Bank 
Guarantee for 5% of Contract Price and, 
thereafter, obtaining confirmation of the 
Bank Guarantee from the issuing Bank. 

2. Equipment and 
Plant 

5% of 
Contract 
Price for 

works 

After equipment are brought to site as above, 
and on submission of un-conditional Bank 
Guarantee for 5% of Contract Price and, 
thereafter, obtaining confirmation of the 
Bank Guarantee from the issuing Bank. 

 

The Recovery of Mobilization advance shall be made proportionately from each
monthly RA Bills in a manner commencing on achievement of financial progress of
20% of contract value and shall be completed before 90% of Contract Values
disbursed to the Contractor. 
 

Form 7H in Section 7 of the Bidding Documents. 
 

 

47 
GCC 

19 Performance Bank Guarantee: 5% of agreed Contract Value valid till end of DLP.
 

Form 7I in Section 7 of the Bidding Documents. 
 

48 
GCC 
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Sr. 
No. 

Item  Clause 
Reference 

of CC  
20 The Defects Liability Period is 18 months, shall be considered from date of issuance

of final completion certificate issued by RPR-I (JRPICL) to Contractor for their scope
of work. 

 
32  

GCC 

21 The Contractor shall solely be responsible for implementation of Traffic Management
and Diversion during execution of awarded work as per IRC:SP:55-2014 “Guidelines 
on Traffic Management in Work Zones, other relevant IRC Codes, Clause 112 of
Specifications for Road & Bridge Works (5th Revision) and as per Annexure-5B of 
RFB Volume I. Failing to adhere to implement Traffic Management, Diversion and
Safety as per agreed & defined norms shall called for deduction of 2% of amount
from each Running Account Bill of the Contractor as penalty. 

 

Annexure -
5B 

 
 

22 Contractor must have to carry out all Quality Test relevant Test as per relevant
applicable MoRTH & IRC Specifications and shall provide test report with RA Bills.  

31  
GCC 

23 
 

Bitumen Invoices & Weigh Bridge Slips: The Contractor must submit invoices of
Bitumen Purchase (procured from Indian refineries only) and Weigh Bridge records
for executed quantities with RA Bills. The RA Bills will not be processed further for
release of payment in absence of the material invoices and test reports. 
 
The Contractor shall prepare and submit the running account bill to RPR-I (JRPICL)
based on actual work executed. Upon acceptance of the works and based on primary
records, RPR-I (JRPICL) shall release 85% of bill amount to the contractor
immediately within a week from the date of its submission after preliminary
verification. 
 
The balance 10% amount shall be paid by RPR-I (JRPICL) to the contractor after 
certification of measurements, reconciliation of Level sheet, Weigh bridge slips and 
core test results within 30 days from the date of its submission subject to necessary
deductions 

 

39  
GCC 
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SECTION 5:  SPECIFICATIONS  
  
  

Part No  Description  Page no  
  Preamble  76 

Part  I  General Technical Specifications  76 
Part  II  Supplementary Technical Specifications  76-98 
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SECTION: 5 

 SPECIFICATIONS   
  
1. Preamble  

1.1. The Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified in Section 1.  

  
1.2. Wherever reference is made in the Contract to specific standards/codes to be met 

by the materials, plant, and other supplies to be furnished, and work performed or 
tested, the provisions of the latest current edition or revision of the relevant 
standards and codes shall apply, unless otherwise expressly stated in the Contract. 
Where such standards and codes are national, or relate to a particular country or 
region, other internationally recognized standards and codes specified will be 
accepted subject to the Employer’s prior review and written approval.  

  
2. General Requirement  
         The Specifications in accordance with which the entire work shall be constructed and 

maintained by the Bidder are as described hereunder:  
  

2.1. Part  I – General Technical Specifications  
The General Specifications for the Works shall be the “Specifications for road &  
Bridge Works” (5th Revision 2013, published by IRC) issued by the Ministry of  
Road Transport & Highways (MORTH), henceforth called MORTH Specification.   

  
2.2. Part II – Supplementary Technical Specifications  

The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the MORTH referred to in Part – I for 
particular item of works not already covered in Part – I and Specifications for 
Building, Sanitary, Electrical and Miscellaneous Works.  

  
2.2.1. Where a particular Clause or a part thereof in the “MORTH 

SPECIFICATIONS” referred in Part-I, has been Amended/Modified/Added 
upon, and incorporated in Part-II, such Amendment/Modification/ Addition 
supersedes the relevant Clause or part of the Clause.  
  

2.2.2. The following Clauses in the “MORTH SPECIFICATIONS” have been 
amended/modified/ added upon:  

    
102, 106, 108, 109, 111, 112, 115, 120, 301, 305, 306, 309, 401, 406, 408, 
409, 501, 502, 503, 504, 505, 507, 803, 900, 901, 1007, 1009, 1014, 1404, 
1502, 1503, 1603, 1605, 1703, 1706, 1707, 1712, 2005, 2503, 2504, 2600, 
2604, 2607, 2608, 2708, 2803, 2804, 3101. 
  

2.2.3. The Additional Specifications shall comprise of specifications of particular 
item of work not covered in Part-I. These are given new Clause numbers.  
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The following Clauses A-1 to A-4 have been added to the “MORTH SPECIFICATIONS” 
  

 Clause A-1  Deleted  
 Clause A-2  Test Procedure for Measuring Roughness Index of the Riding 

Surface of a Flexible Pavement  
 Clause A-3  Deleted  
 Clause A-4  Specifications  for  Building, Sanitary, Electrical and

Miscellaneous Works  
  

2.2.4.   In the absence of any definite provisions on any particular issue in the 
MORTH Specifications, reference may be made to the latest codes and 
specifications of IRC, BIS, BS, ASTM, AASHTO in that order. Where even 
these are silent, the construction and completion of the works shall conform 
to sound Engineering practice as approved by the Employer and in case of 
any dispute arising out of the interpretation of the above, the decision of the 
Employer shall be final and binding on the Bidder.  

  
Amendments/Modifications/Additions to Existing Clauses of General Specifications 
Referred in the Part – I  
  
Clause 102  :  Definitions  
  
The following abbreviations shall be added at the end of Clause 102.  

 “BIS”                :  Bureau of Indian Standards  
  “MORTH”             :  Ministry of Road Transport & Highways, Govt. of India.  
                    “RPR-I (JRPICL)” :  Jharkhand Road Projects Implementation Company Limited 

 
Add a paragraph at the end of this Clause as under:   
  
Wherever in the Specification, the phrase “Condition of Contract” is mentioned, it shall mean 
General Conditions of Contract and Special Conditions of Contract contained in Section 3 of 
Volume 1 of Bidding Documents  
  
Clause 106:  Construction Equipment 
Add the following after Sub Clause 106 (k):  
l) Adequate standby equipment including spare parts shall be available as required, and as 

may be advised by the Employer.  
m) All measuring devices and gauges shall be in good working condition. Measuring 

devices that can affect product quality shall be calibrated prior to use and at prescribed 
intervals against certified equipment. Calibration procedures shall be established, 
maintained and documented and corrective actions taken when results are 
unsatisfactory. Accuracy and fitness of measuring devices shall be ensured at all times 
by proper maintenance.  
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Clause 108:  Site Information  
Add the following at the end of Sub-clause 108.3  
“Identification of quarry sites and borrow areas is the responsibility of the Bidder. Material to 
be procured from quarry sites and borrow areas identified by the Bidder and to be used in the 
works shall be as per Specifications for particular items of work.”  
  
Clause 109:  Setting Out  
The second sentence in Para 1 of Sub Clause 109.3 shall be inserted and read as under:  
“The Reference Bench Mark for the areas shall be GTS Benchmark established by Survey of  
India and the values of the same shall be obtained by the Bidder from Survey of India.”  
  

 Clause 111:  Precautions for Safeguarding the Environment   
Add new Sub Clause:   
Sub Clause 111.13:  Environmental Monitoring Plan - Please refer Annexure 5A  
  
Clause 112:  Arrangement for Traffic During Construction   

 
 Sub Clause 112.6:   “Measurements for Payment and Rate” is Deleted  

  
Clause 115:  Methodology and Sequence of Work  
  

 Sub Clause 120.2:   Description  
Add the words “including uninterrupted power supply” to the second sentence of first 
paragraph.  
  
Add the following at the end of this Sub-Clause:  
  
“Within 14 (fourteen) days of the Commencement Date, the Bidder shall prepare and submit a 
layout plan and details of the laboratory building and make/supplier of the equipment to the 
Employer for his approval.  
  
The field laboratory shall be provided in finished and fully equipped condition to the entire 
satisfaction of the Employer not later than 45 (forty-five) days after the receipt of Notice to 
Proceed with the Work. During the period till the laboratory is completed, the laboratory tests 
shall be performed in another laboratory proposed by the Bidder and approved by the  
Employer at the cost of the former.”  
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                        Sub Clause 120.4: Laboratory Equipment 
         The following items of laboratory equipment may also be ensured in the field laboratory: 

 
Sr. 
No. 

Sub 
No. 

Item, Specifications Nos. 
Required 

A: General 
(i)  Balance  
 (a) 7 kg to 10 kg capacity semi-self indicating Electronic Type-

Accuracy 1 gm 
2 

 (b) 500 gm capacity semi-self indicating Electronic Type-Accuracy 
0.01 gm 

2 

 (c) Chemical balance 100 gm capacity – Accuracy 0.0001 gm 1 
 (d) Pan balance 5 kg capacity – Accuracy 0.5 gm 2 
 (e) Platform Scale – 300 kg capacity 1 

(ii)  Ovens – Electrically operated, thermostatically controlled  
 (a) From 100°C to 220°C – Sensitivity 2 

(iii)  Sieves, as per IS 460-1962  
 (a) IS Sieves 450 mm internal dia of sieve sets as per ISI of required 

sieve sizes complete with lid and pan 
2 sets 

 (b) IS sieve 200 mm internal dia. (brass frame and steel or brass wire 
cloth mesh) consisting of sieve sets of required sieve sizes complete 
with lid and pan 

2 sets 

(iv)  Sieve shaker capable of taking 200 mm and 450 mm dia. Sieves 
electrically operated with time switch assembly (As per IS) 

1 

(v)  200 tonnes compression testing machine 1 
(vi)  Stop watches 1/5 sec. Accuracy 2 
(vii)  Glassware comprising of Beakers, Pipettes, dishes, measuring 

cylinders (100 to 1000 cc capacity) glass rods and funnels, glass 
thermometers range 0°C to 100°C and metallic thermometers range 
300°C 

6 each 

(viii)  Hot plates 200 mm dia (1500 watt) 2 
(ix)  Enamel trays  

 (a) 600 mm x 450 mm x 50 mm 10 
 (b) 450 mm x 300 mm x 40 mm 10 
 (c) 300 mm x 250 mm x 40 mm 6 
 (d) Circular plates of 250 mm dia 6 

(x)  Water Testing Kit 1 
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Sr. 
No. 

Sub 
No. 

Item, Specifications Nos. 
Required 

B: For Soils 
Deleted 

C: For Bitumen and Bituminous Mixes 
 

(i)  Constant temperature bath for accommodating bitumen test 
specimen, electrically operated and thermostatically controlled 

1 

(ii)  Penetrometer automatic type, adjustable weight arrangement and 
needles as per IS : 1203-1978 

1 

(iii)  Centrifuge type bitumen extraction apparatus complete with 
extraction thimbles with solvent and filter paper 

1 

(iv)  Laboratory mixer including required accessories about 0.02 cum 
capacity electrically operated fitted with heating jacket 

1 

(v)  Marshall compaction apparatus automatically operated as per 
ASTM 1559-62 T and complete with electrically operated loading 
unit, compaction pedestal heating head assembly, dial micrometer 
and bracket for flow measurement, load transfer bar, specimen 
mould 100 mm dia (4 in) with base plate, collars, specimen 
extractor, compaction hammer 4.53 kg (10 lb.) x 457 mm (18 in) 
fall 

1 set 

(vi)  Distant Reading Digital Thermometer 1 
(vii)  Automatic Asphalt Content Gauge (Nuclear or equivalent) 1 
(viii)  1.5 tonne capacity Air Conditioner 1 

 

D: For Cement, Cement Concrete and Materials 
(i)  Vicat needle apparatus for setting time with plungers, as per IS : 

269-1967 
1 

(ii)  Moulds  
 (a) 150 mm x 300 mm ht cylindrical moulds with capping component As 

required 
 (b) Cubical moulds 150 mm, 100 mm (each size) As 

required 
(iii)  High frequency mortar cube vibrator for cement testing 1 
(iv)  Concrete mixer power driven, 1 cu ft capacity 1 
(v)  Variable frequency and amplitude vibrating table size 1 metre x 1 

metre, as per the relevant British Standard 
1 

(vi)  Flakiness & Elongation index test apparatus 1 
(vii)  Aggregate impact test apparatus as per IS : 2386 (Part 4) 1963 1 
(viii)  10% fines test equipment 1 
(ix)  Flow table as per IS : 712-1973 1 
(x)  Equipment for slump test 2 



 

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 81 

Sr. 
No. 

Sub 
No. 

Item, Specifications Nos. 
Required 

(xi)  Equipment for determination of specific gravity for fine and coarse 
aggregate as per IS : 2386 (Part 3) 1963 

1 

(xii)  Flexural attachment to compression testing machine 1 
(xiii)  Core cutting machine with 150 mm dia. Diamond cutting edge 1 
(xiv)  Needle vibrator 1 
(xv)  Vibrating hammer as per BS specification 1 
(xvi)  Air entrainment meter 1 
(xvii)  0.5 Cft cylinder for checking bulk density of aggregate with 

tamping rod 
 

As 
required 

xviii)  Soundness testing apparatus for cement 1 
E: For Checking Alignment, Control of Profile and Surface Evenness 

 
(i)  Precision automatic level with micrometer attachment 2 
(ii)  Precision staff 1 set 
(iii)  3 metre straight edge and measuring wedge 1 set 
(iv)  Camber templates 2 lane, straight run cross-section 2 sets 

F: Steel Tape 
 

 (a) 5 m long As 
required 

 (b) 10 m long As 
required 

 (c) 20 m long As 
required 

 (d) 30 m long As 
required 

 (e) 50 m long As 
required 

 
Note: The laboratory set-up must be complete including a set of reference standards for all tests, 
adequately staffed and operational to the satisfaction of the Employer before commencement of the 
works. 

  
Clause 501: General Requirements for Bituminous Pavement Layers  
Sub Clause 501.8.8.2:  Rate for Premixed Bituminous Material Item 
(ii) shall read as:  
‘Preparation of surface to receive the materials except rates for prime / tack coats’  
Item (viii) shall be deleted from “with the provision that the variation in actual percentage of 
bitumen used will be assessed and the payment adjusted accordingly”.   
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 Clause 502: Prime Coat over Granular Base  
Sub Clause 502.8: Rate  
Delete last sentence and read it as “Payment shall be made on the basis of the provision of 
prime coat at an application rate specified in relevant item of BOQ as approval by Employer.  
No variation is permitted.”    
  
Clause 503:  Tack Coat   

 Sub Clause 503.8:   Rate   
Delete last sentence and read it as “Payment shall be made on the basis of the provision of Tack 
Coat at an application rate specified in relevant item of BOQ as approval by Employer.  
No variation is permitted.”   
  
Clause 507:  Bituminous Concrete 

 Sub Clause 507.1:   Scope   
 Add the following at the end of this Clause   
“A site trial shall be performed in accordance with Sub Clause 901.6.”   
Sub Clause 507.3.1: Requirement for the Mixture  
 In table 500-12 giving the requirement of Bituminous Concrete mix, add the following:  
“Air voids in mix (VIM) determined on Specimens compacted 3% (minimum) to refusal 
density by 300 blows of Marshal Hammer on each end”  
  
Clause 803: Road Markings  
Sub Clause 803.3.2  
This Sub Clause is substituted to read as under:  
“The road marking shall be laid with appropriate road marking machinery as approved by the 
Employer.”  
  
Add at the end of Sub-clause 803.6.6:  

“Faulty Workmanship or Materials  
If any material not complying with the requirements is delivered at the Site or used in 
the Works, or if any sub-standard work is carried out, such material or work shall be 
removed, replaced or repaired as required by the Employer, at the Bidder’s own cost. 
Rejected traffic markings and paint that has been splashed or has dripped onto the 
surfacing, kerbs, structures or other such surfaces shall be removed by the Bidder at his 
own cost, in such a way that the markings of split paint will not show up again later.”  

  
Clause 900: Quality Control for Road Works  
Sub Clause 901.1  
This Sub Clause is substituted to read as under  
“All materials to be used, all methods adopted and all works performed shall be strictly in 
accordance with the requirements of these Specifications. The Bidder shall set up a field 
laboratory at location approved by the Employer and equip the same with adequate equipment 
and personnel in order to carry out all required tests and Quality Control work as per 
Specifications and/ or as per Clause 121 and/ or as directed by the Employer. The list of 
laboratory equipments and the facilities to be provided shall be as per Clause 121 or as directed 
by Employer and shall be approved by the Employer in advance.”  
  
Add new Sub Clause as under:  
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Sub Clause 901.15: Site Trial   
The following data shall be ordered at each site trial:  
 The composition and grading of the material, including the bitumen content and properties, 

if appropriate;  
 If appropriate, the moisture content at the time of laying;  
 If appropriate, the temperature at the time of laying and rolling;  
 The type and size of compaction equipment and the number of passes;  
 The maximum density or target density as appropriate and the density achieved in the trial;  
 The maximum compacted thickness of layer; 
 Calibration of machinery for best and efficient results; 
 Any other relevant information.  
  
If, during execution of the Works, the construction control tests indicate that the requirements 
for a material are not consistently being achieved, then work on that layer shall stop until the 
cause is investigated. Such investigation may include further laboratory and site trials on the 
material to determine a revised set of data, as above which, when agreed, shall be the basis on 
which all subsequent material will be provided and processed to achieve the specified 
requirements.  
  
Approval by the Employer to a set of data recorded, as above in a site trial shall not relieve the 
Bidder of responsibility to comply with the requirements of Technical Specifications.  
  
Clause 1007:  Coarse Aggregates  
(i) Delete from the first sentence “crushed gravel……… inert material” appearing in 4th 

and 5th Line.  
(ii) Add the following at the end of this clause:  

“Except where it can be shown to the satisfaction of the Employer that a supply of 
properly graded aggregate of uniform quality can be maintained over the period of the 
Works, the grading of aggregate shall be controlled by obtaining the coarse aggregate 
in different size and blending them in correct proportions as or when required.”  

  
Clause 1014: Storage of Materials  
Sub Clause 1014.3:  Storage of Materials: Aggregates  
  
The following shall be added to this clause  
  
“Aggregates shall be stored or stockpiled in such a manner that segregation and coarse size will 
be avoided and also that the various sizes will not become intermixed before proportioning. 
They shall be stored, stockpiled and handled in such a manner that will prevent contamination 
by foreign materials.”  
  
  

  

  



 

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 84 

ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS OF 
WORKS NOT COVERED IN PART – I  

  
Clause A–1   TEST PROCEDURE FOR MEASURING SURFACE ROUGHNESS 

INDEX OF THE RIDING SURFACE OF A FLEXIBLE PAVEMENT  
  
EQUIPMENT – British Towed Fifth Wheel Bump Integrator  
  
Test Procedure:  
The following test procedure shall be adopted for the test:  
(1) Check the installation and operation of the equipment is in order and meets the 

requirements prescribed in its operational manual. For example the towing hitch 
maintains the frame in an upright position but provides freedom of movement in 
longitudinal and transverse directions. The tyre pressure of wheels is as prescribed.  

(2) The instrument shall be calibrated prior to its use for measurement as prescribed in its 
operational manual.  

(3) The operators shall familiarize themselves with the Fifth Wheel Bump Integrator, 
operation using its Test Mode before commencing a survey.  

(4) A uniform speed of 30 km/hour, which is the specified operating speed of the British 
Towed Fifth Wheel Bump Integrator, shall be maintained during measurements. The 
readings shall be taken for each carriageway independently.  

(5) The equipment shall run on a lane in both the direction once and the average of two 
values taken for its roughness index.  

(6) Pavement unevenness/roughness of 3 lane carriageway shall be obtained from the 
average of the values of the 3 lanes recorded.  

(7) The surface roughness index value is obtained by using the following formula.  
 
Roughness Index Value = B x R x 1 cm/km  

 
          W  

Where  
B = Number of Bumps in a section  
W = Number of Wheel Revolution Counter  
R = is a constant, 1000 nos. of wheel revolution counter per km Length count of B = 1 cm  

(8) All data shall be properly recorded with appropriate referencing and stored in a 
prescribed manner as in the operational manual.  

(9) The roughness measurements shall be properly calibrated using the procedure 
recommended in the World Bank Technical Publication No. 46.  

(10) The Roughness Value after overlay/construction (including during Defect Liability 
Period) should be less than 2000 mm/km.  
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Permanent “Weigh-in-Motion” Setup: Deleted  
  

A – 4   SPECIFICATIONS FOR BUILDING, SANITARY, ELECTRICAL AND 
MISCELLANEOUS WORKS  

                                           
                                                                  Deleted  
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Annexure – 5A  
(Refer Sub Clause 111.13 of STS)  

  
ENVIRONMENTAL MONITORING PLAN 

 
Sr. 
No. 

Environmental Issue Description 
 

1 Ambient Air Quality Construction Phase 
• Ambient air quality monitoring for 24 hours twice in a 

week during summer, winter and post monsoon seasons 
near residential areas in each of the contract packages, 
where construction activities are undertaken for parameters 
like SPM, SO2, NOX, CO & HC. In the event of violation 
of 24 hourly average Indian standard for residential areas, 
construction activities should be restricted from 6 am to 6 
pm. 
 

2 Noise Quality Construction Phase 
• Leq day and Leq night to be monitored on monthly basis (other 

than for monsoon months) during construction phase near 
residential areas in each of the contract packages. In case 
of violations, construction activities are to be scheduled in 
such a way that the resultant noise levels are adhered to as 
per the standards. 
. 

3 Water Quality Construction Phase 
• Monitoring of at least 4 grab samples of surface water and 

2 grab samples of groundwater for physical, chemical and 
biological parameters – once during each season including 
monsoon season. 

 
4 Soil Quality Construction Phase 

• Monitoring of at least 1 grab sample of soil from each of 
the contract packages once during a season (other than 
monsoon season). The samples should be picked up from 
60-70 m distance from centerline in the areas where 
construction activities are undertaken. The samples should 
be analyzed for heavy metals and oil & grease. 
 

 
To implement the EMP, an Environmental Management Cell (EMC) should be constituted 
before start of the construction work. EMC will undertake environmental monitoring and 
audits during construction and operation phases of the project and will check that 
environmental management measures are satisfactorily implemented with appropriate 
environmental performance. Specialized training should be imparted to construction 
Employers, contractors, staff & workers for effective implementation of the suggested EMP. 
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Annexure – 5B  
(Refer Clause 112 of STS)  

  
TRAFFIC SAFETY AND CONTROL  

  
 1.  Description  

  
The Bidder shall solely be responsible for implementation of Traffic Management and  
Diversion during execution of awarded work as per IRC:SP:55-2014 “Guidelines on 
Traffic Management in Work Zones, other relevant IRC Codes, Clause 112 of 
Specifications for Road & Bridge Works (5th Revision) and as per details provided herein.   
  
These specifications describe the traffic management and safety measures to be taken by 
the Bidder throughout the construction period for ensuring the safe and convenient 
passage of public traffic through the project road on one hand and safety of the project 
workers on the other. It shall be understood that the Bidder is solely responsible for all 
the traffic management and safety measures which should be got approved by the 
Employer prior to taking up any construction work on the project.  
  
Any Construction work on or near a public traveled way will pose a set of new situations, 
which may include diversion of road users on to unfamiliar paths, exposure of road users 
to moving Construction equipment and workers, stacking of Construction materials to 
cause reduction in the space available for public traffic, inadequate space for 
maneuvering, etc. which may pose several surprises. These may cause to develop 
hazardous situations in case adequate advance precautions in the form of notification, 
traffic etc. is not taken. Within the Construction area itself, the workers may be handling 
materials like hot bitumen and moving road Construction equipment which may prove to 
be a cause of serious accident if adequate precaution and safety measures are not taken. 
Thus, the guiding principles on which the Contractor shall base the traffic management 
and safety measures will include: 

 
i) advance warning of road users about the road situation including diversion ahead. 
ii) providing clear and safe demarcated channels for guiding the public traffic. 
iii) providing necessary traffic warning/ guiding devices such as signs, safety cones, 

pavement markings, red lights, reflecting studs/tapes, etc. 
iv) barricading Construction area with CGI sheets so that public traffic steer clear of 

these and do not come into conflict with Construction activities. 
v) providing the project workers with necessary safety gears such as gum boots, 

luminous yellow jackets, crash helmets etc. as appropriate. 
vi) taking all other necessary measures so that safety is ensured during all hours of day 

and night. 
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2. MMR works Involved in the Project  
The Bituminous Overlay Works will have impact on movement of public traffic in 
the project:  

  
3. Traffic Management and Safety 

Any Construction activity on the project will pose a hazardous situation to the road 
users. For least disturbance to safe passage of public traffic appropriate traffic 
management and safety measures should be adopted throughout the Construction 
period. In this regard, the Construction zone in which conflict from safety angle may 
arise between the road users on one hand and the Construction activities on the other 
shall be divided into 4 sub zones, and safety measures to be adopted therefore shall 
be as described hereunder: 

 
a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching driver 
well in advance by providing information regarding the distance and extent/type of 
hazard ahead so that he is able to reduce the speed and be in readiness to carry out the 
necessary maneuvers as he meets with the changed situation. For the operating speeds 
on the project road, length of this sub-zone shall be 100 mtr. and 500 m, in plain and 
hilly terrain respectively. Information in this sub-zone will be conveyed through a 
series of traffic signs, which will include “Men at Work” and the speed reduction signs 
at the start and middle of this sub-zone. 
 

b) Transition Sub-Zone 
This sub-zone is the area in which the traffic is steered and guided into and out of the 
diverted path around the work sub-zone. This is the most crucial sub-zone from safety 
angle as vehicles have to be guided on to the diverted path, and most of the movements 
will be of turning type. The elements for designing this sub-zone are speed of the 
vehicles, extent of lateral shift and elevation difference between the normal and the 
diverted paths. The essential safety measures shall include delineation of the travel 
path and prevention of wayward movements of vehicles by means of barricades, 
channelizers, red cones, and red lamps during hours of darkness etc., as appropriate. 
 
In the design of this sub-zone adequate attention shall be paid for providing necessary 
turning radius of the curves, grade to permit for safe passage of animal driven vehicles, 
drainage and dust-proofing. Where necessary traffic control shall be effected through 
manual flagging and by battery operated traffic lights during hours of darkness. Where 
vehicles have to wait, the waiting area shall be demarcated by stop lines. 
 
Length of the sub-zone will generally be between 50 and 100 m. 
 

c) Work Sub-Zone 
This is to the area where Construction activity takes place, and the main concern relates 
to safety of workers are also prevention of public traffic from entering the work area. 
In this sub-zone, path of traffic shall be clearly delineated to avoid intrusion of public 
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traffic moving on to the work area or Construction equipment moving on to the public 
traffic. It shall be ensured that adequate distance is available between 2 consecutive 
work zones (2 Km. on urban section and 5-10 km. in rural sections) so that vehicles 
get sufficient breather space for overtaking slow vehicles, lane adjustment etc. Traffic 
across this sub-zone shall be guided through with the help of various traffic control 
devices, such as signs, delineation of travel path by cones/drums, barricades, luminous 
tapes etc. as appropriate. 
 

d) Termination Sub-Zone 
The sub-zone is intended to inform the road users of the end of the Construction zone. 
This shall be effected through suitable informatory sign boards. The standard on 
“Safety During Construction” may be referred for compliance. 

 
4. Traffic Control Devices 

 

Traffic control devices in the Construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the 
drivers of the vehicles as well as the workers on site are not faced with situations posing 
surprise/hazard, and safe passage to traffic is affected. 

 

The primary traffic control devices used in work sub-zone are signs, delineators, 
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be such that 
they are easily understood without any confusion, are clearly visible during day and night, 
conform to the prevailing speed in immediate vicinity, stable against sudden adverse 
weather conditions and are easy in installation, renewal and maintenance. Broad details of 
the different devices are hereunder: 

 

a) Signs  
The Construction signs fall into 3 major categories namely, regulatory signs, warning 
signs and guide or informatory sign as defined and detailed in IRC:67-2012, Code of 
Practice for Road Signs (Third Revision). These signs shall be placed on the left hand 
side of the travel path. 

 

The common Regulatory signs used in the Construction zones are “No Entry”, “Road 
Closed”, “Speed Limit” etc. These shall be used in consultation with the local police 
and / or authorities. 
 

The warning signs to alert the drivers of the possible danger ahead in the Construction 
zones are “Lane Closed”, “Diversion to other carriageway”, “Divided carriageway 
Starts”, “Divided carriageway End”, “Two way Traffic” etc. It will be advisable to 
explain the signs with the help of a rectangular definition plate of size of appropriate 
to size of warning triangle and placed 0.15 m below, from the bottom of the triangle. 
 

Guide signs in Construction zones shall different background colour than normal 
informatory signs of IRC:67-2012, these signs shall have black messages & arrows on 
yellow (Traffic Yellow of IS:5-1978) background. Commonly Guide sign used are 
“Diversion”, “Road Ahead Closed”, “Sharp Deviation of Route” etc. The commonly 
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used temporary signs during Construction are depicted in the drawings. These should 
preferably be of reflectorized type to be visible during hours of darkness. 

 

b) Delineators  
Delineators are channelizing devices such as cones, traffic cylinders, tapes, drums etc. 
which are placed in or adjacent to the roadway to guide the driver along a safe path 
and to control the flow of traffic. These shall normally be retro-refelectorised for night 
visibility. IRC: 79-2019 (Recommended Practice for Road Delineators – First 
Revision) gives details of some of the delineators. The types of delineators commonly 
used are traffic cones, drums and barricades. 

 

c) Traffic Cones  
Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m diameter or 
in square shape at the base. These shall be made of plastic or rubber with retro 
reflectorised red and white band and have suitable anchoring so that they are not easily 
blown over or displaced. The cones shall be placed close enough together (spacing 3-
9m) to give an impression of the continuity. Larger sized cones shall be used for high 
speeds or where more conspicuous guidance is required. 

 

d) Empty Metal / Bitumen / Emulsion Drums  
Empty bitumen drums can be used as channelizing device since they are highly visible, 
give the appearance of being formidable objects, thereby commanding the respect of 
the drivers. These drums can also be of plastic which are lighter, easy to transport and 
store. As delineators, these drums shall be painted in circumferential strips 0.10 m to 
0.15 wide, alternatively in black and white colors. 

 

e) Barricades  
Whenever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred for public 
and protection to workers is provided, or there is need for separation the two way 
traffic, barricades shall be used. The barricades may be of portable or fixed type and 
can be made of wooden planks, metal or other suitable material. The horizontal 
component facing the traffic shall be made of 0.30 m wide wooden planks joined 
together and painted in alternate yellow and white strips of 0.15 m width and sloping 
down at an angle of 45° in the direction of traffic. Suitable support or ballasting shall 
be provided so that they do not over turn or are not blown away in strong winds. In 
case of fixed type barricades, a gate or moveable section shall be separately provided 
to allow the movement of the Construction/supervision vehicles. 
 

f) Flagmen  
In large Construction sites, flagmen with flags and sign paddles shall be effectively 
used to guide the safe movements. The flags for signaling shall be 0.60m x 0.60m size 
made of good red cloth and securely fastened to a staff of approximately 1 meter in 
length. The sign paddles shall conform to IRC:67-2012 and provide a rigid handle. For 
one-way operation at a time hours of darkness, battery operated red/green lights shall 
be used at either end of the affected section. 
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5. Safety and Management Practices  
Measures for providing safe movement of traffic in some of the most commonly occurring 
work-zones on highways shall be as follows: 

 

a) Detour on Temporary Diversion  
In certain situations during project Construction period it may become necessary to 
pass the traffic on temporary diversion constructed parallel to highway. 
 

A temporary diversion road shall basically satisfy the following requirements  
 It shall have smooth horizontal and vertical profile for easy negotiation by vehicles. 
 It shall not get overtopped by flood or drainage discharge under any circumstances.  
 It shall have adequate capacity to cater for the diverted traffic  
 It shall be dust free and shall ensure clear visibility at all times of the day and night. 

Pavement and riding surface for the diversion will depend on the duration over which 
the diversion will be used, and shall be as directed by the Employer. The commonly 
used specifications are mix seal surfacing over 150-200 mm thick WMM constructed 
on completed sub-grade. 

 It shall be provided with the required safety standards and the warning for the 
Construction ahead shall be provided by the sign “Men at Work” about 1 Km. in 
advance of the work zone. In addition a supplementary plate indication “Diversion 
1Km. Ahead “and a sign “Road closed Ahead” shall be placed. It shall be followed by 
“Compulsory Turn right/left sign”. The “Detour” and sharp deviation” sign shall be 
used to guide the traffic on to the diversion. Hazard markers shall be placed where the 
railings for the cross drainage structures on the diversion start.  
 

b) Switch over of traffic from widened section and vice-versa 
In the course of Construction widening of the carriageway will have to be taken up in 
course of Construction widening of the carriageway will have to be taken up in 
stretches with intervening space between two such stretches. This will bring about the 
situations in which the traffic passing through the widened road would have to pass on 
and merge with the unwidened section and vice-versa. For such cases, apart from “Men 
At Work” signs with distance plate in the advance warning zone, the signs indicating 
“Road Narrowing” or “Road widening” as appropriate shall be installed.   
 

6. Precautions for Safety  
 

 The following general precautions shall apply to all the work sites. 
 

a) General Measures  
i) All the sign and delineators shall be maintained in clean and brightly painted conditions at 

all times. 
ii) Adequate lighting arrangements shall be made for proper visibility during night travel 

through the work area. 
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iii) Adequate arrangements for frequent sprinkling of water shall be made to keep the area 
dust free. 

 

b) For Safety of Workmen  
i) Workmen shall be trained in use of tools and plant. 
ii) Bitumen handling labour shall be given gum boots, spectacles etc. 
iii) First –aids kits shall be provided  
iv) Workers required on site during night hours shall be provided with fluorescent jackets 

with reflective tapes. 
 

c) For Safety of Road User 
i) As far as possible, the material, equipment and machinery shall be installed/parked in 

places sufficient away fro the berms in the available road land. Only in avoidable cases 
the same is allowed near the edge of berms. 

ii) Machinery shall be parked at appropriate places away from the path of public traffic, 
and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the Construction operations shall be 
collected at site near the public traveled way. 

 

7. Safety Audit 
Safety audit shall be conducted periodically on the safety measures adopted during the 
Constructions operations. The main aspects to be covered shall include: 

 

a) Manpower and their safety 
b) Machinery  
c) Temporary works  
d) Equipment & Vehicles  
e) Material storage and handling  
f) Construction procedures  
g) Environment  
h) Site safety guidelines  
i) Miscellaneous services  

 
The contractor shall constitute special teams from his staff for the above audit, and shall take 
appropriate corrective measures to the directions of the Employer. 
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Annexure – 5C  

(Refer Sub Clause 115.2 of STS)  
  
  

WIDENING OF EXISTING BRIDGES – METHODOLOGYs  
  
  
                                                               Deleted 



 

Bid Document/MMR Works/ RPR-I (JRPICL) /Volume 1 94 

Annexure – 5D 
(Refer Sub Clause 115.3 of STS)  

  
REPAIR AND WIDENING OF EXISTING BRIDGES-

METHODOLOGY  
  
  
                                                                 Deleted 
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Annexure – 5E  

(Refer Sub Clause 309.6 of STS)  
  

CHUTE DRAIN FOR HIGH EMBANKMENT SECTIONS  
  
  
                                                                   Deleted  
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Annexure – 5F 
(Refer Sub Clause 1603.1 of STS)  

  
  
  

REPAIR OF CORRODED REINFORCEMENT  
  

  
  
                                                              Deleted  
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Annexure – 5G 
(Refer Sub Clause 2803.1.1 of STS)  

  
REPAIR OF CRACKS WIDTH MORE THAN 0.2 MM 

WITH SOUND CONCRETE SURFACE  
  
  
  
                                                               Deleted 
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 Annexure – 5 H  
(Refer Sub Clause 2804.1.2 of STS)  

  
REPAIR OF HONEYCOMBS AND SPALLINGS  

  
  
                                                               Deleted  


