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Baleshwar Kharagpur Expressway Limited 
 

Name of Work: Repairs to Existing PQC Rigid Pavement on Baleshwar to Kharagpur 
Section of NH-60 from Km 0+000 to Km 119+300 in the State of Odisha & 
West Bengal under Major Maintenance & Repair (MMR) Works at 
BKEL Project. 

 

Document Downloading Date From February 03, 2026 (11.00 Hrs.) to February 16, 
2026 (11.00 Hrs.) 

Last Date and Time for Receipt 
of Soft Copy & Hard Copy Bids 

February 16, 2026 at 18.00 Hrs. (Soft Copy) 
February 18, 2026 at 18.00 Hrs. (Hard Copy) 

Place of Opening of Bids Baleshwar Kharagpur Expressway Limited 
The IL&FS Financial Centre, Plot C-22, G Block, Bandra 
Kurla Complex, Mumbai- 400051 
Tel.: +91 022-26593916, Facsimile: +91 022-26533295 
E-mail: itnl.projectbids@itnlindia.com  

Officer Inviting Bids Mr. Sachin Joshi 
Baleshwar Kharagpur Expressway Limited  
The IL&FS Financial Centre, Plot C-22, G Block, Bandra 
Kurla Complex, Mumbai- 400051 
Tel.: +91-022-26593916, Facsimile: +91 022-26533295 
E-mail: itnl.projectbids@itnlindia.com  
Website: www.itnlindia.com   
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Repairs to Existing PQC Rigid Pavement on Baleshwar to Kharagpur Section 

of NH-60 from Km 0+000 to Km 119+300 in the State of Odisha & West 
Bengal under Major Maintenance & Repair (MMR) Works at BKEL Project 
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Baleshwar Kharagpur Expressway Limited (BKEL) 
The IL&FS Financial Centre, Plot C-22, G Block, Bandra Kurla Complex, Mumbai- 400051 

Tel.: +91 022-26593693, Facsimile: +91 022-26533295.  
E-mail: itnl.projectbids@itnlindia.com , Website: www.itnlindia.com  

CIN:U45400MH2012PLC228590 
__________________________________________________________________________________________ 
 

INVITATION FOR BID 
 

                                                                                           Date: February 03, 2026 
 
Sub: Repairs to Existing PQC Rigid Pavement on Baleshwar to Kharagpur Section of 

NH-60 from Km 0+000 to Km 119+300 in the State of Odisha & West Bengal 
under Major Maintenance & Repair (MMR) Works at BKEL Project 

 
Dear Sir, 
 
(1) M/s Baleshwar Kharagpur Expressway Limited (BKEL) hereby invites sealed Bid 

from Bidders for the work of “Repairs to Existing PQC Rigid Pavement on 
Baleshwar to Kharagpur Section of NH-60 from Km 0+000 to Km 119+300 in 
the State of Odisha & West Bengal under Major Maintenance & Repair (MMR) 
Works at BKEL Project”.  
 

The period for completion of the MMR WORKS shall be 09 (Nine) Months from 
the Date of Commencement of the Works and you will be required to maintain the 
Road for a Defects Liability Period (DLP) of 18 Months thereafter.    

 
(2) The Bidders may participate as per the given BOQ, subject to qualification in 

eligibility criteria.  
 

(3) Bidding documents may be downloaded by the Bidders, free of cost, from the 
Employer’s web site www.itnlindia.com from February 03, 2026 11.00 Hrs to 
February 16, 2026, 11.00 Hrs. 
 

(4) Bid must be accompanied by Bid Security as per details provided in following table 
for BOQ given in Annexure 1 of Section 6, in favor of Baleshwar Kharagpur 
Expressway Limited, payable at Mumbai.  

 

Sr. 
No. 

Particular Bid Security in ₹ 

1 MMR WORKS ₹ 7,00,000 (Rupees Seven Lakhs only) 

 
Bid Security will have to be in the form as specified in the Bidding Document and 
shall have to be valid for 60 days beyond the validity of the Bid. 
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(5) The technical and financial bids shall be submitted through email to 
itnl.projectbids@itnlindia.com. The financial bid shall be submitted with password 
protection. The password shall be sent to the dedicated email id 
itnltolls.password@itnlindia.com, only for financial bids separately, on or before 
1800 Hrs IST on February 16, 2026 and hard copy delivered to office of 
Baleshwar Kharagpur Expressway Limited. 

Address: The IL&FS Financial Centre, Plot C-22, G Block, Bandra Kurla Complex, 
Mumbai- 400051 on or before 1800 Hrs IST on February 18, 2026 by hand or by 
post/Courier. 

 

 
 

Signature of Authorized Officer 
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SECTION 1: 
 

INSTRUCTIONS TO BIDDERS 
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A: GENERAL 
 
1. Scope of Works 

1.1 Baleshwar Kharagpur Expressway Limited, (hereinafter be referred to as the 
“Employer”) proposes to execute “Repairs to Existing PQC Rigid Pavement 
on Baleshwar to Kharagpur Section of NH-60 from Km 0+000 to Km 
119+300 in the State of Odisha & West Bengal under Major Maintenance & 
Repair (MMR) Works at BKEL Project” hereinafter referred to as the 
“Works”. 
 

1.1.1 The MMR WORKS detailed herein is an Item Rate Contract basis. The 
indicative scope of work to be carried out by the successful Bidder, inter alia, 
includes the following but not limited to: 

 

i. PQC Crack Chipping  
ii. Crack Stapling  

iii. Crack Sealing  
iv. Sealing compound in the Traverse and Longitudinal joints of the PQC 

Pavement 
  

1.1.2 Defect Liability: 
Subsequent to completion of MMR WORKS, Bidder shall be responsible for 
any defect arising in the executed work for a period of 18 calendar months 
from the date of issue of Completion Certificate as specified in the 
Contract Data.   
 
The successful Bidder shall have full regard and be responsible for the safety 
of the Works/road users and all Project Site operations and for all methods of 
design for temporary structures, construction and maintenance of the Project 
Road and the Facility, irrespective of any approval or consent by the Employer 
and cost for the same is deemed to be included in the Bid Price, as incidental 
to work. 
 
The successful Bidder shall take full responsibility for operation and 
maintenance of the existing road and facilities thereto and for Traffic 
Management, in accordance with Annexure–5B of Supplementary Technical 
Specifications of Section 5 from the Start Date. The cost of maintenance of the 
road, Barricading, traffic management, markings and signs, look-out persons, 
construction of temporary cross-drainage and road diversion works, and other 
similar works needed during implementation of MMR WORKS are deemed to 
be included by the Bidder in the Bid Price, as incidental to work. 
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The successful Bidder shall carry out his activities in connection with the 
Contract in such a manner so as to comply with the Environmental 
Management Plan in accordance with Annexure–5A of Supplementary 
Technical Specifications and Section 5 of Specifications and shall assume full 
responsibility for measures which are required to ensure such compliance and 
cost for the same is deemed to be included in the Bid Price, as incidental to 
work. 

 
1.2 The Employer is now inviting bids for “Repairs to Existing PQC Rigid 

Pavement on Baleshwar to Kharagpur Section of NH-60 from Km 0+000 to 
Km 119+300 in the State of Odisha & West Bengal under Major 
Maintenance & Repair (MMR) Works at BKEL Project” as defined in the 
Contract Data and referred to as “Works”. 
 

1.3 The successful Bidder will be expected to complete the MMR WORKS by the 
Date as specified in the Contract Data and thereafter responsible for the defects 
for a period of 18 Months.  

 
2. Source of Funds  

Deleted. 
 

3. Eligible Bidders 
 

3.1 All the Bidder who will produce the certificate that they have successfully 
completed following minimum quantities in last 3 years (FY 22-23, FY 23-24 
and FY 24-25) and ongoing works till December 2025.  
 

Sr. 
No. 

Item Description Unit Minimum 
Quantities Executed 

1 Sealing of Rigid Pavement Cracks Rmt. 50,000 

2 Stitching / Stapling of PQC Panels No. 1,50,000 

3 Sealing compound in the Traverse and 
Longitudinal joints of the PQC Pavement 

Rmt. 5,00,000 

 
 
Bidder has to provide details of quantity executed during last 3 years as per 
following table, which shall be supported by requisite supporting documents i.e. 
Work Completion Certificate/ Invoices/ Work Order etc. 
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Sr. 
No. 

Financial 
Year 

Sealing of 
Rigid Pavement 

Cracks  
(RMT) 

Stitching / 
Stapling of 
PQC Panels 

(No.) 

Sealing compound in the 
Traverse and Longitudinal 
joints of PQC Pavement 

(RMT) 
1 FY 22-23    

2 FY 23-24    

3 FY 24-25    

4 FY 25-26  
(Till Dec-25) 

   

 Total    

 
3.2 All the Bidders who will produce the turnover certificate of the Auditor that they 

have average Annual turnover in the Financial Year during last 3 years are 
eligible to bid 

  
Sr. 
No. 

Item Description Minimum Turnover 
(₹) 

1 Average Turnover in ₹ Crore 25.00 Cr. 

 
This data should be supported by Auditor Certificate & Balance Sheet    
 

3.3 Bidders should not have abandoned any of their contracts for and should not be 
under a declaration of ineligibility or blacklisted for corrupt, fraudulent and 
coercive practices or poor quality/ delayed implementation of any work by the 
Government of India (GoI), Government of Maharashtra / Other State 
Governments / BKEL / Developer and/or Statutory Authorities like National 
Highways Authority of India (NHAI) / MoRTH / PWD.  
 

4. Qualification of the Bidder  
4.1 Bidders should submit, with their Bids, qualification information regarding the 

Road/Highway Works completed by them as defined in clause 3.1 & 3.2 and 
other information, correct as on 28 days prior to last date of submission of Bids 
as per Form 2A, Qualification Information and Other Forms of Section 2. 
 

4.2 All Bidders shall also include the following information and documents with 
their Bids in the formats prescribed, wherever applicable, in this Bidding 
Document: 
(a) the certificate that they have successfully completed the quantities defined 

in clause 3.1 in any one of the Financial Year during last 3 years, either in 
the same project or any other completed projects.  
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(b) the certificate that they have average Annual turnover for participation in 
Bid for last 3 years Financial Year.  

(c) written Power of Attorney authorizing the signatory of the Bid. 
(d) latest Income Tax clearance certificate from the concerned department. 
(e) major items of construction equipment proposed to carry out the Contract; 

{as per Clause 4.4 (a)} 
(f) names of persons with sufficient qualifications and experience for site 

management and construction work should be proposed for the Project  
{as per Clause 4.4 (b)}; 

(g) Bidder must have working capital tie up with any financial institution for 
an amount of at least one month billing. 

(h) an undertaking confirming the validity of above information. 
(i) an undertaking that the bidder will not Subcontract the work assigned 

under this contract 
(j) Information regarding any litigation or arbitration resulting from contracts 

executed by the Bidder in the last five years or currently under execution.  
The information shall include the names of the parties concerned, the 
disputed amount, duration of dispute, cause of litigation, matter in dispute 
and other relevant details; the Bidders shall also submit the information 
regarding debarring / expelling of Bidder or abandonment of work by 
Bidder (as per S. Nos. 1.4 & 1.5 of Form 2A of Section 2); 

(k) deleted 
(l) the proposed methodology and program of construction including 

Environment and Traffic Management Plans (barricading etc.), backed 
with equipment and resources planning and deployment, duly supported 
with broad calculations and quality control procedures proposed to be 
adopted, justifying the execution and completion of the Work as per 
Contract Specifications within the stipulated period of completion. The 
Bidder shall also submit his proposed Works Program and Monthly Cash 
Flow Forecast in forms at Annexures 3A and 3B, respectively; 

 
4.3 Joint Venture: Joint Venture (JV) is not allowed. 

 
4.4 Each Bidder shall demonstrate: 

(a) Availability of key construction equipment as minimum required is 
indicated in the Schedules at Annexure–1A. The equipment can be either 
owned or leased or rented. However, it is entirely the responsibility of the 
Bidder to deploy sufficient Plant and Equipment to ensure satisfactory 
compliance with his obligations under the Contract, during the execution 
of MMR WORKS and also for Maintenance Works at the Site.  
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 All Equipment provided by the Bidder at the site of Works shall be of the 
quality and capacity as approved by the Employer and shall be deemed to 
be exclusively intended for the execution of the Works, and all these shall 
be operated, used and maintained in a manner acceptable to the Employer. 
 

(b) Availability of key personnel as stated at Annexures–1C and 1D, 
however, it is entirely the responsibility of the Bidder to deploy sufficient 
key personnel at his head office and at the site, to ensure satisfactory 
compliance with his obligations under the Contract.  
 

(c) Deleted 
 

4.5 Even though the Bidders meet the criteria set out above, they are subject to be 
declared non-responsive if they have: 
(a) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 
(b) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc.; and/or 

(c) have been black listed by any Statutory Agency/Employer during the 
intervening period between qualification and award of Works; and/or 

(d) participated in bidding for any work and has quoted unreasonably high bid 
prices and could not furnish rational justification to the Employer. 

 
 
5. One Bid per Bidder   

Each Bidder shall submit only one Bid for the work.  
 

6. Cost of Bidding  
The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 
 

7. Site visit   
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the site and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for the Works. The costs of visiting 
the site shall be at the Bidder's own expense and no claim shall be eligible in this 
regard. 
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B: BIDDING DOCUMENTS 
 
8. Content of Bidding Document  

8.1 The set of Bidding Documents consist of documents listed in the Table below 
and amendment/addenda issued in accordance with Clause 10 of this Section. A 
copy of Section 6 (Bill of Quantities) will be available along with the Bidding 
Documents to the Bidders to facilitate the Bidder to submit the copy of the duly 
filled Bill of Quantities.  
 

Invitation for Bid 

Volume 1 

Section 1 Instructions to Bidders 
Section 2 Qualification Information and Other Forms 
Section 3 Part–I  : General Conditions of Contract  

Part–II : Special Conditions of Contract 
Section 4 Contract Data 
Section 5 Specifications 

Part – I : General Technical Specifications 
Part – II : Supplementary Technical Specifications 

Section 6 Bill of Quantities  Volume 2 
Section 7 Securities and Other Forms 

 
8.2 One copy of each of Volumes 1 and 2 can be downloaded from the site. 

Documents to be furnished by the Bidder should be in the formats prescribed in 
Sections 2, 6 and 7 of the Bid Document and addendum issued pursuant to 
Clause 10. 
  

9. Clarification on Bidding Documents 
9.1 A Bidder requiring any clarification on the Bidding Documents may notify the 

Employer in writing through post, fax or e-mail at the Employer's address 
indicated in the Invitation to Bid. The Employer will respond to any request for 
clarification which he has received at least 3 days before the last date for receipt 
of Bids. Copies of the Employer's response will be uploaded on the web site at 
www.itnlindia.com 
 

9.2 Any modification of the Bidding Documents listed in Clause 8.1 which may 
become necessary as a result of the clarification given to Bidders shall be made 
by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10. 

 
10. Amendment of Bidding Documents  

10.1 Before the deadline for submission of bids, the Employer may modify the 
Bidding Documents by issuing addenda. 
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10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 
communicated at the employer’s web site. All such addenda shall become an 
integral part of the Bidding Document and it shall be incorporated in Bid prices 
and duly signed, stamped and submitted along with the Bid documents. Bid 
shall be deemed to be incomplete if the addendum (addenda) is (are) not 
enclosed and duly signed by the Bidder along with the Bid documents. 
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C: PREPARATION of BIDS 

 
11. Language of the Bid 

11.1 All documents relating to the Bid shall be in the English language. 
 
12. Documents Comprising the Bid 

12.1 The Bid submitted by the Bidder shall comprise the following: 
  

 Outer envelope marked as per Sub Clause 19.2 in two sets as “ORIGINAL” and 
“COPY”.  
 
In outer envelopes (ORIGINAL and COPY) the following two inner envelopes 
marked (I) and (II) along with the other information/materials and bearing 
identification and address as per Sub Clause 19.2. 

  
Envelope (I) – marked as Bid security and qualification information. 

a. Bid Security in prescribed Form 7B of Section 7. 
b. Qualification Information Form/certificates, undertaking etc. (in prescribed 

Forms 2A, 2B and 2C of Section 2). 
  

 Envelope (II) – marked as Form of Bid and Priced Bill of Quantities  
c. The Form of Bid (in prescribed Form 7A of Section 7). The Form of Bid 

needs to be submitted with the bid amount as prescribed in paragraph 1. 
(Preferably on letterhead of the Bidder). 

d. Bill of Quantities needs to be on letterhead of the Bidder. Priced Bill of 
Quantities for MMR WORKS specified in Section 6 (Annexure-1). The 
same needs to be submitted inclusive of GST and in line with clause 13. 

  
And any other material required to be submitted by Bidders in accordance with 
these Instructions to Bidders. The documents listed under Sections 2, 6 and 7 of 
Sub Clause 8.1 shall be filled in without exception.  

 
12.2 The Bidder shall submit the Bids in two separate envelopes. One envelope 

marked (I) shall have submissions as per Sub Clause 12.1 (a) and (b). The 
second envelope marked (II) shall contain submissions as per Sub Clause 12.1 
(c) and (d). The Bidder shall prepare two copies of each of these submissions, 
marking them “ORIGINAL” and “COPY” respectively, which shall be sealed 
and put in a covered envelope in accordance with the Sealing and Marking 
instructions in Clause 19. 
 

12.3 Following documents, which are not submitted with the bid, will be deemed to 
be part of the bid: 
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 Invitation for Bids 
Section 1 Instructions to Bidders 

Section 3 
General Conditions of Contract and Special 
Conditions of Contract 

Section 4 Contract Data 
Section 5 Specifications 

 
13. Bid Prices 

13.1 The Contract shall be for the Works as described in Contract Data, based on the 
priced Bill of Quantities for MMR WORKS submitted by the Bidder in 
prescribed Bid Form 7A of Section 7 and Annexure-1 of Section 6. 
 

13.2 The Bidder shall fill in rates and prices and line-item total (both in figures and 
words) for all items of the MMR WORKS described in the Bill of Quantities 
along with total Bid Price (both in figures and words). Items for which no rate or 
price is entered by the Bidder will not be paid by the Employer when executed 
and shall be deemed to be covered by the other rates and prices in the Bill of 
Quantities.  Corrections, if any, shall be made by crossing out, rewriting, and 
initialing, in ink.  
 

13.3 All duties, taxes, and other levies payable by the Bidder under the Contract, or 
for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. 
 

13.4 Deleted  
 
14. Currencies of Bid and Payment 

14.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian 
Rupees, and payment shall be made in Indian Rupees.  

 
15. Bid Validity 

15.1 Bids shall remain valid for a period not less than one hundred and twenty (120) 
days after the deadline date for Bid submission, specified in Clause 20. A bid 
valid for a shorter period shall be rejected by the Employer as non-
responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request the Bidders to extend the period of validity for a 
specified additional period. The request and the Bidders' responses shall be 
made in writing or by email. A Bidder may refuse the request without forfeiting 
his Bid security.  A Bidder agreeing to the request will not be required or 
permitted to modify his Bid but will be required to extend the validity of his Bid 
security for a period of the extension, and in compliance with Clause 16 in all 
respects. 
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16. Bid Security 
16.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount 

mentioned in Invitation for Bid. This Bid Security shall be in favor of 
“Baleshwar Kharagpur Expressway Limited” Payable at Mumbai  
Account Details: 
  
Bank Name: State Bank of India 
Name of Account: BALESHWAR KHARAGPUR EXPRESSWAY LIMITED 
Account Number: 00000065152748573 
Branch: IND FINANCE BRANCH, MUMBAI  
IFSC Code: SBIN0008965 
 
In case the Bidder wants to submit Bid security by DD/Bank Guarantee, it must 
be received by the Employer no later than 18:00 Hrs IST of February 16, 2026. 
 
The bank guarantee may be in one of the following forms: 

  
 A Bank Guarantee, in the prescribed format is acceptable from the 

following institutions located in India: 
 

(a) State Bank of India or its subsidiaries; 
(b) Any Indian Nationalized /Scheduled Bank; 
(c) Foreign Bank with operations in India provided the net worth in 

respect of the Indian operations shall not be less than ₹500 Cr. as per 
the latest Annual Report of the Bank and that Bank Guarantee is 
issued by a branch in India. 

  
 Bankers’ cheque or Demand draft in favor of “BALESHWAR 

KHARAGPUR EXPRESSWAY LIMITED” payable at Mumbai. 
 

16.2 Bank guarantees issued as surety for the Bid should be valid for 120 days 
beyond the validity of the Bid. 
 

16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as 
indicated in Sub Clauses 16.1 and 16.2 shall be rejected by the Employer as 
non-responsive.  
 

16.4 The Bid Security of unsuccessful Bidders other than the evaluated responsive 
lowest three Bidders will be returned within 30 days of the completion of the bid 
evaluation process and within the bid validity period, specified in Sub Clause 
15.1. The Bid Security of two of the lowest three Bidders, other than the 
successful Bidder, shall be returned after signing of the Contract Agreement 
with the successful Bidder.  
 



 

Bid Document/MMR WORKS/BKEL/Volume-1   18

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder 
has signed the Agreement. 
 

16.6 The Bid Security may be forfeited. 
a. if the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 
b. if the Bidder does not accept the correction of the Bid Price, pursuant to 

Clause 27; or 
c. in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to 
i. Deleted , and/or 

ii. sign the Agreement. 
 
17. Alternative Proposals by Bidders 

17.1 Conditional offers or alternative proposals will not be considered. 
 
18. Format and Signing of Bid 

18.1 The Bidder shall prepare one original and one copy of the documents 
comprising the Bid as described in Clause 12, and clearly marked 
“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy 
between them, the original shall prevail. 
 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and 
shall be signed by a person or persons duly authorized to sign on behalf of the 
Bidder, pursuant to Sub Clauses 4.2 and 4.3. All pages of the Bid where entries 
or amendments have been made shall be initialed by the person or persons 
signing the Bid. 
 

18.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by 
the Bidder, in which case such corrections shall be initialed by the authorized 
signatory. 
 

18.4 The Bidder shall furnish information as described in the Form of Bid (in Form 
7A of Section 7) on commissions or gratuities, if any, paid or to be paid to 
agents relating to this Bid, and to contract execution, if the Bidder is awarded 
the contract. 
 

18.5 Deleted 
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D:  SUBMISSION OF BIDS 
 
19. Sealing and Marking of Bids 

The Bidder shall seal the original and copy of the Bid together with the soft 
copy duly filled in separate envelopes as described in Sub Clause 12.2, duly 
marking the envelopes as "ORIGINAL" and "COPY".  These envelopes (called 
as inner envelopes) shall then be put inside one outer envelope. In addition to 
that soft copy of above bid also to be sent on email id: 
itnl.projectbids@itnlindia.com with password protection, and the bids heavy in 
size can be submitted via link. 
 
The technical and financial bid shall be submitted through email to 
itnl.projectbids@itnlindia.com; only financial bid shall be submitted with 
password protection. The password shall be sent to the dedicated email id 
itnltolls.password@itnlindia.com only for financial bids separately. 
 

In addition to that- soft copy of above bid also to be sent on email id: 
itnl.projectbids@itnlindia.com , and the bids heavy in size can be submitted via 
link. 
 

19.1 The outer and two inner (marked (I) and (II)) envelopes shall be  
 

a) addressed to the Employer at the following address: 
 
Baleshwar Kharagpur Expressway Limited  
Add: The IL&FS Financial Centre, Plot C-22, G Block, Bandra Kurla 
Complex, Mumbai- 400051, Tel.: +91 022-26593916, Facsimile: +91 022-
26533295,  

and 
 

b) bear the following identification on Outer Single Envelope: 
 
“Repairs to Existing PQC Rigid Pavement on Baleshwar to Kharagpur 
Section of NH-60 from Km 0+000 to Km 119+300 in the State of Odisha 
& West Bengal under Major Maintenance & Repair (MMR) Works at 
BKEL Project” 

 
DO NOT OPEN ON OR BEFORE 1800 Hrs. IST February 16, 2026. 

  
19.2 In addition to the identification required in Sub Clause 19.2, the inner envelopes 

shall indicate the name and address of the Bidder to enable the Bid to be 
returned unopened in case it is declared late, pursuant to Clause 21. 
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19.3 If the outer envelope is not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the Bid. 

 
20. Deadline for Submission of the Bids 

20.1 Completed Bids must be received by the Employer at the address specified 
above no later than 1800 Hrs IST on February 16, 2026 for Soft Copy & 1800 
Hrs IST on February 18, 2026 for Hard Copy. In the event of the specified 
date for the submission of Bids being declared a holiday for the Employer, the 
Bids will be received up to the appointed time on the next working day. 
 

20.2 The Employer may extend the deadline for submission of Bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the Bidders previously subject to the original 
deadline will then be subject to the new deadline.  

 
21. Late Submission of Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 
will be returned unopened to the Bidder. 

 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their Bids by giving notice in writing before 
the deadline prescribed in Clause 20. 
 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, 
marked, and delivered in accordance with Clauses 18 and 19, with the outer and 
inner envelopes additionally marked "MODIFICATION" or 
"WITHDRAWAL", as appropriate. 
 

22.3 No Bid may be modified after the deadline for submission of Bids. 
 

22.4 Withdrawal or modification of a Bid between the deadline for submission of 
Bids and the expiration of the original period of Bid validity specified in Clause 
15.1 or as extended pursuant to Clause 15.2 may result in the forfeiture of the 
Bid security pursuant to Clause 16. 
 

22.5 Bidders may offer discount or modify the prices of their Bids only by submitting 
Bid modifications in accordance with this clause or included in the original Bid 
submission. 
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E:  BID OPENING and EVALUATION 
 

23. Bid Opening 
23.1 The Employer will open all Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or 
their representatives who choose to attend at the time, date and place specified 
in Clause 20. In the event of the specified date of Bid opening being declared a 
holiday for the Employer, the Bids will be opened at the appointed time and 
place on the next working day. 
 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 
for which an acceptable notice of withdrawal has been submitted pursuant to 
Clause 22 shall not be opened. Subsequently all envelopes marked 
“MODIFICATION” shall be opened and the submissions therein read out in 
appropriate detail. 
 

23.3 The Employer will open the outer envelope of all the bids received for the 
project (except those received late). Subsequently, Envelope (I) marked 
containing Bid security and qualification information as per Sub Clause 12.1 
(a) and (b) shall be opened for all the Bidders.  
 

23.4 On confirming the Bid security, Envelope (II) marked containing the Form of 
Bid and priced Bill of Quantities as per Sub Clause 12.1 (c) and (d) shall be 
opened for all the Bidders. The Bidder’s names, the Bid prices, the total amount 
of the Bid, any discounts, Bid modifications and withdrawals, the presence or 
absence of Bid security, and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. Determination 
of the lowest Bidder shall be done after evaluation of the Bids as per terms of 
the Bid Document. 
 

23.5 No bid shall be rejected at bid opening except for late bids pursuant to Clause 21 
and conditional bids. Bids (and modifications) sent pursuant to Clause 22 that 
are not opened and read out at bid opening will not be considered for further 
evaluation regardless of the circumstances. Late and withdrawn bids will be 
returned un-opened to Bidders. 
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24. BID EVALUATION CRITERIA:  

 

1) EVALUATION PROCEDURE  
  

Sr. 
No. 

Particular Details Max. 
Points 

a) Financial standing as certified by Bankers, 
Annual turnover in last three years, evidence of 
access to adequate working capital.   

    

2022-2023    40 
2023-2024    
2024-2025    

b) 
 

Experience for executing Stitching and Stapling 
works in any 1 financial year for last 3 years on 
National Highways/ State highways 

  40 

c) Experience in execution of Major Infrastructure 
Projects in last 3 years 

  20 

  Total Points   100 

  
The assessment will be done on above basis. Hence Bidder must submit 
authenticated information with supporting documents as above.  
  

2) QCBS EVALUATION CRITERIA  
 1.  Technical: -  
 

Turn Over Points 

Minimum 25 Cr 25 

25 Cr to 50 Cr 35 

50 Cr or above 40 

 
 

Experience on 
Similar Works/ 

Projects 

Points 

Experience for 
executing Stitching 
and Stapling works in 
any 1 financial year 
for last 3 years on 
National Highways/ 
State highways 

Min 25,000 Nos.                  – 20 points 
25,001 Nos. to 35,000 Nos. – 25 points 

  35,001 Nos. to 45,000 Nos. – 30 points 
  45,001 Nos. to 55,000 Nos. – 35 points 
  55,001 Nos. & above           – 40 points 

Note: The above score shall be limited to a maximum of 40 Points 
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Experience in execution of 
Major Infrastructure Projects 

in last 3 years 

Cumulative Value 
of works/Projects 

Points 

Experience for execution of 
major Infrastructure works 
(Highways/Bridges) 

Less Than 25 Cr. 0 
25 Cr to 50 Cr 5 
50 Cr to 75 Cr 10 
75 Cr to 100 Cr 15 
100 Cr and above 20 

Note: The above score shall be limited to a maximum of 20 Points 
 

 
To become eligible for short listing in the technical bid, bidder must secure at least 60 
marks in aggregate. Based on the highest score, technical score will be worked out.   
  
2.  Financial: -  

 

The lowest bidder shall be assigned a financial score of 100 points and the other 
bidders shall be assigned financial score in proportion to the Lowest bidder.  

 

25. FINAL EVALUATION FOR SELECTION: (QCBS Evaluation):  

  The Final Evaluation for selection will be based on combined evaluation of Technical 
& Financial score. Weightage for Technical and Financial score will be in the ratio of 
30:70 

 

26. MODE OF EVALUATION:  

The Evaluation will be QCBS (Quality ‐ Cost Based Selection) Evaluation.  
Final Score: F: = 0.3 x Ts+0.7 x Fs  

  Ts = Technical Score  
  FS  = Financial score  
  

27. Clarification of Bids 
27.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
all the unit rates. The request for clarification and the response shall be in writing or 
by cable, but no change in the price or substance of the Bid shall be sought, offered, 
or permitted except as required to confirm the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Bids in accordance with 
Clause 27. In case any Bidder refuses to furnish any clarification sought by the 
Employer, which may affect his Bid Price, then his bid shall be liable to be treated as 
non-responsive. 
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27.2 Subject to Sub Clause 25.1, no Bidder shall contact the Employer/its representatives 
on any matter relating to the Bid from the time of the bid opening to the time the 
contract is awarded. If the Bidder wishes to bring additional information to the notice 
of the Employer, he shall do so in writing. 

 
27.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decisions may result in the rejection of the Bidder’s 
Bid.  

 
28. Examination of Bids and Determination of Responsiveness 
28.1 During the detailed evaluation of Bids, the Employer will determine whether each Bid 

(a) meets the eligibility criteria defined in Clauses 3 and 4, (b) has been properly 
signed; (c) is accompanied by the required securities, and (d) is substantially 
responsive to the requirements of the Bidding documents. 

 
28.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding Documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the Bidding Documents, the Employer's rights or the Bidder's 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

 
28.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and shall 

not subsequently be made responsive by correction or withdrawal of the  
non-conforming deviation or reservation. 

 
29. Correction of Errors 
29.1 Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as follows: 
 
a. where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern; and 
b. where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
  
29.2 The amount stated in the Bid will be corrected by the Employer in accordance with 

the above procedure for the Correction of Errors and, with the concurrence of the 
Bidder. Such adjusted Bid Price shall be considered as binding upon the Bidder. If the 
Bidder does not accept the corrected amount, the Bid will be rejected and the Bid 
Security may be forfeited in accordance with Sub Clause 16.6 (b). 
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30. Evaluation and Comparison of Bids 
30.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 26.  
 
30.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 

Price by adjusting the Bid Price as follows: 
a. making any correction for errors pursuant to Clause 27; or 
b. making an appropriate adjustment for any other acceptable variations, deviations; and 
c. making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Sub Clause 22.5. 
  
30.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which 
are in excess of the requirements of the Bidding documents or otherwise result in 
unsolicited benefits for the Employer shall not be taken into account in Bid 
evaluation. 

 
30.4 Deleted 
 
30.5 If the Bid of the successful Bidder is unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 
require the Bidder to produce detailed rate analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those rates with the construction 
methods and schedule proposed.  
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F:  AWARD OF CONTRACT 
 
31. Award Criteria 

31.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose 
Bid has been determined to be substantially responsive to the Bidding 
documents and who has offered the lowest evaluated Bid Price, provided that 
such Bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4. 

 
32. Employer's Right to accept any Bid and to reject any or all Bids 

32.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject 
any Bid, and to cancel the Bidding process and reject all Bids, at any time prior 
to the award of Contract, without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 
the grounds for the Employer's action. 

 
33. Notification of Award and Signing of Agreement 

33.1 The Bidder who’s Bid has been accepted will be notified of the award by the 
Employer, prior to expiration of the Bid validity period by cable, telex or 
facsimile, and confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the "Letter of Acceptance") (Form 7C of Section 
7) will state the sum that the Employer will pay the Bidder in consideration of 
the execution, completion, and maintenance of the Works by the Bidder as 
prescribed by the Contract (hereinafter and in the Contract called the "Contract 
Price").  
  

33.2 The notification of award through the Letter of Acceptance will signify the 
intention of the Employer to enter into a contract, subject to the furnishing of a 
Performance Security by the Bidder in accordance with the provisions of Clause 
32.  
 

33.3 The Agreement (Form 7F of Section 7) will incorporate all clarifications sought 
and submitted, and all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and kept ready in his office for 
signatures of the successful Bidder within 14 days, following the issue of the 
Letter of Acceptance.  
 

33.4 Upon Signing of Contract by the successful Bidder, the Employer will promptly 
notify the other Bidders that their Bids have been unsuccessful and refund their 
bid security. 
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34. Performance Security and Tender conditions  
34.1 Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form of an unconditional 
Bank Guarantee for an amount equivalent to 5% of the Contract Price for 
works, in accordance with Clause 28.5 of ITB and Clause 48 of General 
Conditions of Contract of Section 3.  The Bank Guarantee, in the prescribed 
format (Form 7B of Section 7), is acceptable from the following institutions 
located in India: 
a. State Bank of India or its subsidiaries; 
b. Any Indian Nationalized /Scheduled Bank; 
c. Foreign Bank with operations in India provided the net worth in respect of 

the Indian operations shall not be less than Rs 500 crores as per the latest 
Annual Report of the Bank and that Bank Guarantee 

 
34.2 Deleted 

 
34.3 Failure of the successful Bidder to comply with the requirements shall constitute 

sufficient grounds for cancellation, cause for annulment of the award, forfeiture 
of the Bid Security, Performance Bank Guarantee and any such other remedy 
the Employer may take under the Contract, and the Employer may resort to 
awarding the Contract to any other evaluated Bidder. 

 
35. Deleted  
 
36. Corrupt or Fraudulent Practices 

36.1 The Employer requires that the Bidders/Bidders, observe the highest standard of 
ethics during the procurement and execution of the Contracts. In pursuance of 
this policy, the Employer: 

 
a) defines, for the purposes of this provision, the terms set forth below: 

i. “corrupt practice” means the offering, giving, receiving or soliciting 
of anything of value to influence the action of Employer/its 
representatives in the procurement process or in contract execution;  

ii. “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish Bid 
Prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition; 

iii. “coercive practice” means harming or threatening to harm, directly 
or indirectly, persons or their property to influence their participation 
in the procurement process or affect the execution of the Contract. 
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b) will reject a proposal for award if the Employer determines that the Bidder 
recommended for award has engaged in corrupt, fraudulent or coercive 
practices in competing for the contract in question; 
 

c) will declare a firm ineligible, either indefinitely or for a stated period of 
time, if the Employer at any time determines that the firm has engaged in 
corrupt, fraudulent or coercive practices in competing for, or in executing, 
contracts. 
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Annexure – 1A 
(Please refer Sub Clause 4.4 (a) of ITB) 

 
Schedule of Minimum Key Construction Plant and Equipment required to be mobilized 

by Bidder for MMR WORKS 
 

Sr. 
No. 

Type of Equipment Plant & Equipment 
Nos. (minimum) 

1 Concrete Saw / Crack Routing Machine 2 

2 Joint / Crack Grinding Machine 2 

3 Pneumatic / Electric Hammer Drill 2 

4 Wire Brushes 2 

5 Air Compressor  2 
  
Note:  
The Bidder must mobilize minimum resources as tabulated above.  
 

For participating in bid, one set of minimum resources as tabulated above must be deployed 
by the Bidder to complete the work in define timeline while maintaining highest standard of 
Quality.  
 

The bidder must produce the documentary evidence in support of his owning/leased/ rented 
of the above equipment. In case the bidder proposes to hire or take the above equipment on 
lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 
equipment with the company/ entity from whom the equipment are proposed to be hired on 
lease/ rent. 
 

Material Testing Laboratory:- A complete field test lab as per MORT&H section 100, clause 
121 shall be established by the Bidder at his own cost for field tests along with all required 
equipment / manpower / utility vehicle etc.  
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Annexure – 1B  
(Please refer Sub Clause 4.4 (a) of ITB) 

 
 
 
 
 
 

DELETED 
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Annexure –1C  
(Please refer Sub Clause 4.4 (b) of ITB) 

 
Details of Minimum Key Personnel required to be mobilized in by Bidder for MMR 

WORKS  
Sr. 
No. 

Position Minimum Qualification & Experience Nos. 

1 Project Manager / Site 
Engineer 

B.E. (Civil) with min 15 years or Diploma 
civil with 17 years’ experience 

1 

2 Highway Engineer B.E. (Civil) with 10 years or Diploma civil 
with 12 years’ experience 

1 

3 Structure Engineer B.E. (Civil) with 10 years or Diploma civil 
with 12 years’ experience 

1 

4 Planning Employer/ 
Quantity Surveyor 

B.E. (Civil) with 5 years’ experience 2 

5 Quality Control Engineer B.E. (Civil) with 8 years or Diploma civil 
with 10 years’ experience 

1 

6 Survey Team Experience Survey Engineer with Min. 5 
Years of relevant experience shall be 
deployed for taking joint survey level of 
existing road prior to overlay and thereafter 

2 

 
Note:  
The Bidder must mobilize minimum resources as tabulated above.  
 
For participating in bid, one sets of minimum resources as tabulated above must be deployed 
by the Bidder to complete the work in define timeline with maintaining highest standard of 
Quality. 
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Annexure – 1D  
(Please refer Sub Clause 4.4 (b) of ITB) 

 
 
 

DELETED 
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SECTION 2: 
 

QUALIFICATION INFORMATION  
AND OTHER FORMS 

 
Table of Forms Description Page No 

Form  2A Qualification   Information 34-36 
Form  2B Undertaking confirming evidence of access or availability 

of credit facilities 
37 

Form  2C Letter from bidder to bankers authorizing them to provide 
information to Baleshwar Kharagpur Expressway Limited 
/Its Representatives 

38 
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Form 2A 
(Please refer Clause 4 of ITB) 

 
QUALIFICATION INFORMATION 

 
The information to be filled in by the Bidder in the following pages will be used for purposes 
of the Qualification Information as mentioned in Clause 4 of the Instructions to Bidders. 
(Separate pages with required details shall be attached) 
 
1. Details of Bidder 
 Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation 
 

1.1. Constitution or legal status of Bidder  
[Attach copy] 
 
Place of registration: ________________________________ 
 
Principal place of business: ___________________________ 
 
Power of attorney in favor of signatory of Bid (Attach copy) 

 
1.2. Availability of Bidder's Equipment should be listed below for carrying out the 

Works. Bidder is to fill the following items regarding the availability of 
Equipment. The minimum requirement is available at Clause 4.4 (a) of ITB. 

        

Item of 
equipment 

Minimum 
Requirement 

Availability proposals 
Remarks / 

Make  
No Capacity Nos Capacity Condition 

Owned/ 
Leased/ to be 

procured 
        
        

 
1.3. Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. Attach biographical data. Refer also to Sub Clauses 4.4 
(b) of Instructions to Bidders and Sub Clause 9.1 of the General Conditions of 
Contract. 

S No Position Name Qualification 
Years of 

experience 
(general) 

Years of experience 

In similar 
capacity 

In similar 
nature of 

works 
(Roads) 
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1.4. Information on litigation history in which the Bidder is involved  

        {Refer ITB Clause 4.2 (i)}- 
Item Head Litigation 1 Litigation 2 
Name of Client   

Month/Year of origin   

Cause of Litigation/ Matter in Dispute   
Disputed Amount (Current Value in Indian Rupees)   

Resolved or pending resolution   
Award For or Against   
Actual Amount Awarded (Current Value in Indian 
Rupees) 

  

Other Claims Made, Settled/ Rejected   

 
1.5. Information regarding current litigation, debarring / expelling of bidder or 

abandonment of work by bidder; {(Refer ITB Clause 4.2 (i)} 
1 (a) Has the Bidder or its constituent partners a history of 

litigation/arbitration  
Yes/No 

(b) If yes, give details  
2 (a) Has the Bidder or any of its constituent partners been 

debarred/expelled by any Agency in India, during the last 5 
years as on the date of application 

Yes/No 

(b) If yes, give details  
3 (a) Has the Bidder or any of its constituent partners abandoned any 

contract work in India during the last 5 years 
Yes/No  

(b) If yes, give details  
4 (a) Has the Bidder or any of its constituent partners been declared 

bankrupt during the last 5 years 
Yes/No 

 (b) If yes, give details, including present status  
Note:  If any information in this schedule is found to be incorrect or concealed, at 

any time including after the award of works, the Bidder’s bid will be treated as 
non-responsive, and action taken accordingly. 

 
1.6. (A) Work performed as prime Bidder/sub-Bidder, work performed in the past as a 

nominated/approved sub- Bidder provided further that all other qualification 
criteria are satisfied (in the same name) of a similar nature during the last 3 years. 
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Information on works in progress and works likely to be awarded. 

 
(B) Current Commitments and Works in Progress 

SN Description 
of Work 

Place 
& 

State 

Name 
of the 
Empl
oyer  

Contr
act 
No. 
and 
Date 

Value 
of 

Contra
ct (₹ 

Cr.) @ 

Stipulate
d Period 

of 
Completi
on Date 

Value of 
works 

complete
d (₹ Cr.) 

@ 

Value of 
Works 

Remaining 
to be 

completed 
(₹ Cr.) @ 

Antici
pated 
Comp
letion 
Date 

Role of 
Applican

t* and 
Remarks 

           

           
           

 TOTAL          

 
(C) Contracts for which Bids already submitted and are likely to be awarded 

Sl 
No 

Descripti
on of 
Work 

Place 
& 

State 

Name of 
the 

Employ
er 

Estimated 
Value of 

Contract ₹ 
Crores) @ 

Stipulated 
Period of 
Completi

on 

Date when 
Decision is 
expected 

Role of Applicant* 
and Remarks 

        

        
 TOTAL       

Note:  
@ :  In case of currencies other than Indian Rupees, please indicate the value of works in 

the original currency as well as Indian Rupees and also the exchange rate assumed. 
* : Specify whether works were executed as Main Bidder, EPC Bidder, and Sub-Bidder 

or as JV Partner, along with their share. 
 
1.6.1.  Suitable certification from Employers to be necessarily attached as part of this 

Appendix. 
 
2. Deleted 

Project 
Name 

Name of 
the 

Employer* 

Description 
of work 

Contract 
No. 

Value Date of 
issue 

of work 
order 

Stipulated 
period of 

completion 

Actual 
date of 
comple
tion* 

Remarks 
explaining 
reasons for 
delay & work 
Completed 
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Form 2B 

(Refer Sub Cause 4.2 (e) of ITB, Section 1)  
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT FACILITIES 

 
 

 
 
 
 
 
 

DELETED 
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Form 2C 
(Refer Sub Clause 4.2 (f) of ITB, Section 1) 

 
 

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO 
PROVIDE INFORMATION TO BALESHWAR KHARAGPUR EXPRESSWAY 

LIMITED / ITS REPRESENTATIVES 
 
 
 
 
To 
Name of Bank/Address/City 
 
 
 
Dear Sirs: 
 
 
We have recently submitted a Bid to Baleshwar Kharagpur Expressway Limited for 
implementing the Works “Repairs to Existing PQC Rigid Pavement on Baleshwar to 
Kharagpur Section of NH-60 from Km 0+000 to Km 119+300 in the State of Odisha & 
West Bengal under Major Maintenance & Repair (MMR) Works at BKEL Project”. We 
hereby authorize you to provide all information/data readily about us and our credit status, as 
may be required by Baleshwar Kharagpur Expressway Limited and you need not seek any 
clearance/opinion from us for providing the information/data to Baleshwar Kharagpur 
Expressway Limited and/or its authorized representatives.  
 
 
 
Sincerely, 
 
 
Authorised Signatory 
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SECTION 3:  
 
 

Part No Description Page no 

Part  I General conditions of contract 42  -  61 

Part  II Special Conditions of Contract 62  -  64 
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SECTION: 3 
 

PART – I: GENERAL CONDITIONS OF CONTRACT  
 

Table of Contents 
 

  Page 
No. 

   Page 
No. 

A General   C Quality Control  
       

1 Definitions 42  30 Identifying Defects 53 
2 Interpretation 44  31 Tests 53 
3 Language and Law 44  32 Correction of Defects 53 
4 Employer's Duties and Employer 44  33 Uncorrected Defects 53 

5 Delegation 45  D Cost Control  
6 Communication 45  34 Bill of Quantities  54 
7 Subcontracting 45  35 Changes in the Quantities 54 
8 Other Bidders 45  36 Variations 54 
9 Personnel 45  37 Payments for Variations 55 
10 Employer’s & Bidder's Risks 45  38 Cash Flow Forecasts 55 

11 Employer's Risks 46  39 Payment Certificates 55 
12 Bidder’s Risks 46  40 Delayed & Disputed Payments 56 
13 Insurance 46  41 Compensation Events 56 
14 Bidder to Construct the Works 
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PART – I GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 A:  GENERAL 
 
1. Definitions 
 

1.1. Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify 
defined terms. 

  
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 
 
Compensation Events are those defined in Clause 41. 

  
Contract Completion Date is the date of completion of Bidder’s obligations 
under this Contract for the MMR WORKS as indicated in the Contract Data. 
 
Contract is the contract between the Employer and the Bidder to execute, 
complete and maintain the Works. It consists of the documents listed in Sub 
Clause 2.2. 
 
Contract Data defines the documents and other information which comprise the 
Contract, more specifically refers to Section 4 of the Document. 
 
Bidder is a person or firm, whose Bid to carry out the Works has been accepted 
by the Employer. 
  
Bidder's Bid is the completed Bidding document submitted by the Bidder to the 
Employer. 
  
Contract Price is the price stated in the Letter of Acceptance for MMR WORKS. 
  
Days are calendar days; months are calendar months. 
  
Defect is any part of the Works not completed in accordance with the Contract. 
  
Defects Liability Period is the period specified in the Contract Data and 
calculated from the MMR WORKS Completion Date.  For this particular contract, 
Defects Liability Period is 18 Months after the MMR WORKS Completion 
Date.  
  
Drawings include calculations and other information provided. 
  
Employer is the party who will employ the Bidder to carry out the Works or its 
authorized representative. 
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Authorized representative is the person (or any other competent person 
appointed and notified to the Bidder to act in replacement of the Employer) who is 
responsible for supervising the execution of the Works and administering the 
Contract. 
  
Equipment is the Bidder's machinery and vehicles brought, temporarily or 
otherwise, to the Site to construct the Works. 
  
Intervention Standards is the level of damage at which road assets need to be 
intervened and repaired. 
  
Letter of Acceptance means the formal acceptance by the Employer of the Bid. 
  
Materials are all supplies, including consumables, used by the Bidder for 
incorporation in the Works. 
  
Milestone is a specified date or duration by which specified works are to be 
completed. 
  
Permanent Works means the permanent works to be executed in accordance 
with the Contract. 
  
Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 
  
Rectification Standards is the period of time given to repair the damage to the 
road asset. 
  
MMR WORKS Completion Date is the actual date of completion of MMR 
WORKS as certified by the Employer in accordance with Sub Clause 50.1. 
  
Road Asset Group is clubbing of similar activities for road maintenance. 
  
Service Quality specifies the condition of the road asset which gives a desirable 
level of service and comfort. 
  
Site is the area defined as such in the Contract Data. 
  
Specification means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Employer, in writing.  
  
Start Date is given in the Contract Data. It is the date when the Bidder shall 
commence execution of the Works. It does not necessarily coincide with any of 
the Site Possession Dates. 
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Sub Bidder is a person or firm or corporate body who has a contract with the 
Bidder to carry out a part of the work in the Contract. 
  
Temporary Works are works designed, constructed, installed, and removed by 
the Bidder which are needed for construction or installation or maintenance of the 
Works. 
 
Variation is an instruction given by the Employer in writing which varies the 
Works. 
  
Works means the MMR WORKS as stated in the Contract Data. 
  
Working Drawings means all Drawings, calculations, samples, patterns, models, 
maintenance manuals and other technical information of a like nature submitted 
by the Bidder and approved by the Employer, for execution of the Works. 

 
2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries 
about the Contract. 
 

2.2. The documents forming the Contract shall be interpreted in the following order of 
priority: 
a) Agreement (if completed) 
b) Letter of Acceptance  
c) Bidder’s Bid  
d) Contract Data  
e) Conditions of Contract  
f) Specifications  
g) Priced Bill of Quantities; and  
h) Any other document forming part of the Contract. 

 
3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Employer's Duties and Employer 

4.1. Deleted 
 

4.2. Deleted 
 

4.3. Deleted 
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5. Delegation 
5.1. Deleted 

 
6. Communication 

6.1. Communication between parties of the Contract shall be effective only when it is 
in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

 
7. Subcontracting 

7.1. The Bidder may subcontract part of the Works with the approval of the Employer 
up to the extent mentioned in the Contract Sub Clause 4.2 (h) of ITB, Section 1 
but may not assign the Contract without approval of the Employer in writing. 
Subcontracting does not alter the Bidder’s obligations.  
 

7.2. The Bidder shall not be required to obtain any consent from the Employer for: 
(a) the subcontracting of any part of the Works for which the Sub-Bidder is 

named in the Contract; 
(b) the provision of labour; and 
(c) the purchase of Materials which are in accordance with the standards specified 

in the Contract. 
 
8. Other Bidders 

8.1. The Bidder shall cooperate and share the Site with other Bidders, public 
authorities and the Employer and his representatives. The Bidder shall provide 
facilities and services for them related to the Work. The Employer may modify the 
Schedule of Other Bidders and shall notify the Bidder of any such modification. 

 
9. Personnel 

9.1. The Bidder shall employ the key personnel for the MMR WORKS, named in the 
Details of Key Personnel as referred to in the Contract Data to carry out the 
functions of the positions stated in Annexures–1C and 1D of the Instructions to 
Bidders, Section 1 or other personnel approved by the Employer. The Employer 
will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and experience are relevant to the nature of duties. 
  

9.2. If the Employer asks the Bidder to remove a person who is a member of the 
Bidder’s staff or his work force stating the reasons, the Bidder shall ensure that 
the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

 
10. Employer’s and Bidder’s Risks 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, 
and the Bidder carries the risks which this Contract states are Bidder’s risks. 
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11. Employer’s Risks 
11.1. The Employer is responsible for the excepted risks which are in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 
war, hostilities, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot, commotion or disorder 
(unless restricted to the Bidder’s employees), and contamination from any nuclear 
fuel or nuclear waste or radioactive toxic explosive.  

 
12. Bidder’s Risks 

12.1. All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks as at Sub Clause 11.1 are the responsibility of the 
Bidder. 

 
13. Insurance 

13.1. The Bidder shall provide, in the joint names of the Employer and the Bidder, 
insurance cover from any of the acceptable Insurance Companies in India, valid 
from the Start Date to the end of the Defects Liability cum Maintenance Period, 
including extended period, in the amounts and deductibles stated in the Contract 
Data.  
 

13.2. Policies and certificates for insurance, from the acceptable Insurance Companies 
in India, shall be delivered by the Bidder to the Employer for the Employer’s 
approval before the Start Date. All such insurance shall provide for compensation 
to be payable in Indian Rupees, along with the types and proportions required to 
rectify the loss or damage incurred. 
 

13.3. If the Bidder does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Bidder should have provided and 
recover the premiums the Employer has paid, from payments otherwise due to the 
Bidder or, if no payment is due, the payment of the premiums shall be a debt due 
and if warranted, recovered from outstanding payments or from retention money. 
 

13.4. Alterations to the terms of insurance shall not be made without the prior approval 
of the Employer, in writing. 
 

13.5. The parties shall ensure that insurance is as per the applicable laws, and comply 
with all conditions of the insurance policies. 
 

13.6. It shall be the responsibility of the Bidder to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the 
insurance cover at all times during the period of the Contract or the extended 
period, if any. 
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14. Bidder to Construct the Works and Works to be completed by Contract 
Completion Date 
14.1. The Bidder shall undertake the Works in accordance with the Contract as per 

instructions of the Employer. 
 

14.2. The Bidder shall commence the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Bidder, as updated with 
the consent of the Employer, and complete them by the Contract Completion Date 
stated in the Contract Data. 
 

14.3. Deleted. 
 

14.4. The works mentioned in Provisional Sum of BOQ, Section 6, Volume 2 shall be 
undertaken with the approval of the Employer 

 
15. Safety, Security and Protection of the Environment 

15.1. The Bidder shall, throughout the execution and completion of the Works, the 
remedying of any defects therein and during Defects Liability Period: 

 
(a) have full regard for the safety of all persons entitled to be upon the Site 

and keep the Site so far as the same is under his control and the Works so 
far as the same are not completed or occupied by the Employer in an 
orderly state appropriate to the avoidance of danger to such persons;  
 

(b) provide and maintain at his own cost all lights, guards, fencing, warning 
signs and watching, when and where necessary or required by the 
Employer or by any duly constituted Employer, for the protection of the 
public or others; and 
 

(c) take all reasonable steps to protect the environment, on and off the Site, 
and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation. 

 
The Bidder and his Sub Bidders shall abide at all times by all existing enactments 
on environmental protection and rules made there under, regulations, notifications 
and bye-laws of the State or Central Government, or local authorities and any 
other law, bye-law, regulations that may be passed or notification that may be 
issued in this respect in future by the State or Central Government or the local 
Employer.  Some of the major laws that are applicable are given below: 

 
 The Water (Prevention and Control of Pollution) Act, 1974.   
 The Air (Prevention and Control of Pollution) Act, 1981.  
 The Environment (Protection) Act, 1986.   
 The Public Liability Insurance Act, 1991.  
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16. Working Drawings 
16.1. Deleted 

 
16.2. The Bidder shall submit detailed Design and Structural Drawings to the 

IE/NHAI/Employer for their review and shall obtain requisite approval from 
the IE/NHAI/Employer before commencement of the Works. Post approval 
of detailed Design and Drawings, the Bidder shall submit Working Drawings 
to the Employer prior execution of Works and upon completion of Works, 
the Bidder shall submit As Built Drawings to the Employer. 
 

17. Approval by the Employer 
17.1. The Employer shall approve the Designs, Specifications and Drawings submitted 

by the Bidder  
 

17.2. The Bidder shall obtain approval of other relevant authorities/agencies (if any like 
Railways Department etc.) for carrying out Works, where required. 
 

17.3. The Employer’s approval shall not relieve the Bidder of his obligations. 
 
18. Safety of Traffic 

18.1. The Bidder shall be responsible for the safety of all activities on the Site. 
 
19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be property of the Employer. The Bidder shall notify 
the Employer of such discoveries and carry out the Employer’s instructions for 
dealing with them. 

 
20. Possession of the Site 

20.1. The Employer shall give possession of the Site to the Bidder in accordance with 
the Contract Data. If possession of minimum 75% of the site is not given by the 
agreed date stated in the Contract Data, then the MMR WORKS Completion Date 
shall be postponed by the Employer as may be required for that particular 
part/stretch. However, this will not be applicable if sufficient work site is made 
available to the Bidder as and when required, for him to proceed ahead with 
progress of work and if available work fronts remain unattached/unutilized. 

 
21. Access to the Site 

21.1. The Bidder shall allow the Employer and any person authorized by them, access 
to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or 
plant are being manufactured / fabricated / assembled /stored for the Works. 
 

21.2. Commencement of the Project 
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21.3. The Bidder shall commence the Works on Site within the period stated in the 
Contract Data after receipt by him of a Notice to this effect from the Employer, to 
be issued within 30 days after signing of the Agreement. Thereafter, the Bidder 
shall proceed with the Works with due expedition and without delay. 
 
The requirement to commence the Works at Site shall be fulfilled if: 
a. A program has been submitted in accordance with Clause 25 of Conditions 

of Contract; 
b. The Bidder’s authorized representative, with full supporting staff are in 

position at the Site; 
c. Equipment, Plant, materials and labour for the work programmed for 

execution in the first two months have been mobilized at the Site. 
 
22. Instructions 

22.1. The Bidder shall carry out all instructions of the Employer pertaining to the 
Works, which comply with the applicable laws where the Site is located. 

 
23. Disputes 

23.1. If either party believes that a decision taken by the Employer/Bidder was either 
outside the Contract or that the decision was wrongly taken, the objecting party 
may file notice of dispute to the other party stating that it is giving the notice 
pursuant to this Clause while stating clearly the basis for the dispute within 21 
days of the notification of the decision. 
 

23.2. The party receiving the dispute notice will consider it and reply in writing within 
28 days of the receipt of the notice. If no reply is received or the reply is not 
acceptable to the other party, the affected party may refer the dispute for 
Arbitration to the Arbitral Tribunal. 

 
24. Procedure for Disputes – Arbitration 

24.1. The arbitration shall be conducted in accordance with the arbitration procedure 
stated in Clause 7 of the Special Conditions of Contract. 
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B:   TIME CONTROL 
 
25. Program 

25.1. Within the time stated in the Contract Data, the Bidder shall submit to the 
Employer for consent, an updated Program for the awarded Works including 
Quality Control, Environment and Traffic Management Plans (as per IRC:SP:55-
2014 and Annexure -5B) showing the general methods, arrangements, order, and 
timing for all the activities in the Works along with monthly cash flow forecast 
(Annexure 3A & 3B). 
 

25.2. An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 
 

25.3. If the Bidder does not submit an updated Program within this period as specified 
in the Contract Data, the Employer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Program has 
been submitted. An updated Program is to show the effect of Variations and 
Compensation Events. 
 

25.4. The Employer's consent of the Program shall not relieve the Bidder of his 
obligations.  

 
26. Extension of the MMR WORKS Completion Date 

26.1. The Employer shall extend the MMR WORKS Completion Date as stated in the 
Contract Data, if a Compensation Event occurs or a Variation is issued which 
makes it impossible for completion to be achieved by the MMR WORKS 
Completion Date, without the Bidder taking steps to accelerate the remaining 
work and which would cause the Bidder to incur additional cost. 
 

26.2. The Employer shall decide whether and by how much to extend the MMR 
WORKS Completion Date, within 28 days of the Bidder asking the Employer for 
a decision upon the effect of a Compensation Event or Variation and submitting 
full supporting information. If the Bidder has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new MMR WORKS Completion Date. 
 

26.3. Deleted. 
 

26.4. Employer is fully empowered to grant extension to the MMR WORKS 
Completion Date. 

 

26.5. Force Majeure will be applicable on back-to-back basis as per relevant clause of 
Concession Agreement between NHAI/PWD/MoRTH/ Client and BKEL.  

 



 

Bid Document/MMR WORKS/BKEL/Volume-1   51

27. Delays Ordered by the Employer 
27.1. The Employer may instruct the Bidder to delay the start or progress of any activity 

within the Works. 
 

27.2. Deleted. 
 
28. Management Meetings 

28.1. Either the Employer or the Bidder may require the other to attend a management 
meeting/site visit. The business of a management meeting shall be to review the 
progress of work plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 
  

28.2. The Employer shall record the business of management meetings and shall 
provide copies of his record to those attending the meeting. The responsibility of 
the parties for actions to be taken is to be decided by the Employer either at the 
management meeting or after the management meeting and stated in writing to all 
those who attended the meeting. Failure to attend the management meetings/site 
visits shall attract penalties at the rate indicated in the Contract Data and in case of 
non-attendance of more than three such meetings/visits by the Bidder, then the 
same shall be construed as fundamental breach of the Contract in terms of Clause 
54. 

 
28.3. Maintenance Works Program and Review Meetings  

(a) Deleted 
(b) Deleted 

 
28.4. Monthly progress reports shall be prepared by the Bidder and submitted to the 

Employer in six hard copies and one soft copy. The first report shall cover the 
period up to the end of the first calendar month following the Start Date. Reports 
shall be submitted within 7 days for each month thereafter. 
 
Each report shall include: 
(i) status of availability of site and problems related thereto, if any, 
(ii) status of mobilization and working of equipment & machinery, 
(iii) details of progress of work with charts and photographs, 
(iv) comparison of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays, 

(v) status of procurement of material required for the work, 
(vi) production of various materials at site such as aggregate, reinforced earth 

panels etc., 
(vii) list of Variations, notices given etc., 
(viii) construction problems encountered, if any, 
(ix) copies of quality control documents, test results and certificate of 

materials, 
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(x) safety statistics, including details of any hazardous incidents and activities, 
related to environmental aspects and public relations, 

(xi) weather record during the month, day by day, and 
(xii) any other details/matters related to the Work.  

 
29. Early Warning 

29.1. The Bidder is to warn the Employer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the Work, 
increase the Contract Price or delay the execution of the Works. The Employer 
may require the Bidder to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Contract Completion Date. The 
estimate is to be provided by the Bidder as soon as reasonably possible. 
 

29.2. The Bidder shall cooperate with the Employer in making and considering 
proposals as to how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Employer. 
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C: QUALITY CONTROL 
 

30. Identifying Defects 
30.1. The Employer shall check the Bidder’s work and notify the Bidder of any Defects 

that are found. The Employer may instruct the Bidder to search for a Defect and to 
uncover and test any work that the Employer considers may have a Defect. Such 
checking/instructions shall not absolve the Bidder of his responsibilities. 

 

30.2. The Bidder shall permit the Site visits of the Employer’s Technical 
Auditor/Independent Engineer/Lenders’ Engineer to check the Bidder’s work and 
notify the Employer and the Bidder of any Defects that are found.  Such a check 
shall not absolve the Bidder’s or the Employer’s responsibility as defined in the 
Contract. 

 

31. Tests 
31.1. The Bidder shall be responsible for carrying out the tests prescribed for the 

Works. 
 

31.2. The Bidder shall, at his cost, establish suitable testing facility with adequate and 
suitable equipment and survey equipment in the vicinity of the work Site 
premises, as prescribed in the Specifications, to the satisfaction of the Employer.  

 

31.3. If the Employer instructs the Bidder to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it 
does, the Bidder shall pay for the test and sample. If it shows that the work is not 
defective, then the Employer shall pay for the test and samples. 

 

31.4. The Bidder shall furnish all test results as per the approved Quality Control Plan 
to the Employer, in a monthly progress report as per Sub Clause 28.4 or at a 
frequency directed by the Employer. The Employer may withhold payment for 
those works where test results have not been submitted. 

 
32. Correction of Defects 

32.1. The Bidder shall undertake measures to rectify the defects in the Work identified 
by the Employer or any of the Employer’s authorized representative at the earliest, 
but not later than the time period specified by the Employer. 

 

32.2. The Defects Liability Period shall be as given in the Contract Data. The Employer 
shall give notice to the Bidder of any defects before the end of the Defects 
Liability Period. The Defects Liability Period shall be extended for as long as 
defects remain to be corrected. 

 

33. Uncorrected Defects 
33.1. If the Bidder has not corrected a defect to the satisfaction of the Employer, within 

the time specified in the Employer’s notice, the Employer will assess the cost of 
having the defect corrected, and the Bidder will pay this amount. In case of failure 
to pay, the same shall be deducted from any payment due to the Bidder/recovered 
from his Bank Guarantees under intimation to the Bidder. 
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D:  COST CONTROL 
 

34. Bill of Quantities  
34.1. The Bill of Quantities shall contain items for the MMR WORKS for construction, 

installation, testing and commissioning works to be executed by the Bidder. 
 

34.2. The Bill of Quantities shall be the basis to calculate the payment for MMR 
WORKS. The Bidder is paid for the quantity of the work done at the rate in the 
Bill of Quantities for each item.  

 
34.3. Deleted 

  
35. Changes in the Quantities 

35.1. Quantities provided in Section 6 -Bill of Quantities is an estimated quantities and 
may increase /decrease as per the site requirement. Employer shall have full right 
to change the quantities and issue amendments if any.  

 
35.2. The change in quantities/amounts due to increase/decrease in the scope of work, 

that is, Variation in Bill and in the Bill of Quantities, Section 6 of the Bid 
Document (Volume 2) shall be considered for payment as per rates defined in Bill 
of Quantities subject to the approval & upon receipt of payments from NHAI to 
the Employer. 

 
35.3. If requested by the Employer, the Bidder shall provide the Employer with a 

detailed cost breakdown of rate of any item in the Bill of Quantities.  
 

35.4. Baleshwar Kharagpur Expressway Limited is fully empowered to approve   the 
variation of quantity and rates for extra item on the merit of the case. 

 
36. Variations  

36.1. Item rates quoted for each BOQ item shall remain fixed irrespective of any 
Quantity Variation. 

 

36.2. All Variations during implementation of the MMR WORKS, shall be included in 
updated Programs produced by the Bidder.  

 
36.3. Deleted   

 
37. Payments for Variations  

37.1. For Bituminous courses, the % age of bitumen in any of the courses shall be as per 
the approved Job Mix formula and no variation shall be paid against the same. 
 

37.2. If the event, the variation is in terms of additional/extra item(s) or substitution of 
any item(s) in the BOQ with new item(s), then the rates for the items shall be 
decided on mutual consent. 
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38. Cash Flow Forecasts 

38.1. When the Program is updated, the Bidder shall provide the Employer with an 
updated cash flow forecast.  

 

39. Payment Certificates 
39.1. CONSTRUCTION & Other Works 

(a) The Bidder is required to measure the work under the observation and control of 
the Employer. The Bidder shall submit to the Employer monthly statements of the 
estimated value of the work executed, less the cumulative amount certified 
previously and, applicable statutory deductions, outstanding advances supported 
with detailed measurements of the items of work executed, approved request for 
inspections (RFI) for the work done during the month, applicable rates and other 
relevant details, both in hard and soft form (in a Compact Disk of size acceptable 
to the Employer) along with an abstract statement, in accordance with the 
provisions of this Contract.  

(b) The Employer shall ascertain and determine by measurement the value of the 
work in accordance with the Contract. The Employer shall exclude any item in a 
previous certificate or reduce the proportion of any item previously certified in 
the light of later information. 

(c) The value of work executed shall comprise the value of quantities of the items in 
the Bill of Quantities. 

(d) The value of work executed shall include the valuation of Variations. 
(e) Items of the Works for which no rate or price has been provided in the priced 

BOQ will not be paid for by the Employer and shall deemed to be covered by 
other rates and prices in the Contract. 

(f) The certification and payment methodology for MMR WORKS shall be as given 
below: 

(i) Bidder to submit a payment request with details of Works completed or partly 
completed during the calendar month to the Employer, within seven days from 
the last date of the particular month; 

(ii) Employer is required to evaluate the payment request in terms of the work 
executed, and if the Employer finds the payment request in order, Employer shall 
recommend to IE for certification of the Bidder’s RA bill. IE will submit the 
Bidder’s RA bill to NHAI and based on certification from NHAI, the payment for 
the Works shall be done by NHAI to Employer. It is only upon payment of RA 
Bill from NHAI to Employer that Employer would release the requisite amount to 
the Bidder within 7 days from the receipt of payment from NHAI. 

(iii) 5% of Retention Amount shall be deducted from each RA Bill which shall be 
released on successful completion of Defects Liability Period of 18 Months 
which shall be considered from the date of Issue of Completion Certificate. 

(iv) The Bidder must submit invoices of Steel & Bitumen Purchase and Weigh Bridge 
records for executed quantities with RA Bills. The RA Bills will not be processed 
further for release of payment in absence of the material invoices and test reports.  

 
39.2. Deleted 
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40. Delayed and Disputed Payments  

40.1. Deleted  
 
41. Compensation Events 

41.1. Deleted 
 
42. Tax 

42.1. The rates quoted by the Bidder shall be deemed to be inclusive of GST and all 
other applicable taxes including duties/royalties/levies as may be levied by 
Central/State Governments and local bodies that the Bidder will have to pay for 
the performance of this Contract. The Employer will perform such duties in regard 
to the deduction of such taxes at source as per applicable law on the date of 
payment of the Bidder’s bill. 

 
43. Currencies  

43.1. All payments shall be made in Indian Rupees only. 
 
 
44. Changes in Cost and Legislation 

44.1. Price Adjustment 
Deleted 

 
44.2. Other Changes in Cost 

 Deleted 
 

44.3. Adjustment Formulae 
Deleted 
 

44.4. Base, Current and Provisional Indices 
Deleted 

 

44.5. Limit of Price Adjustment 
Deleted 

 
44.6. Subsequent Legislation 

If, after the last date for submission of tenders for the Contract, there occur 
changes to any National or State Statute, Ordinance, Decree or other Law or any 
regulation or bye-law of any local or other duly constituted Employer, or the 
introduction of any such State Statute, Ordinance, Decree, Law, regulation or bye-
law which causes additional or reduced cost to the Bidder, other than under the 
preceding Sub-Clauses of this Clause, in the execution of the Contract, such 
additional or reduced cost shall, after due consultation with the Employer shall be 
added to or deducted from the Contract Price and the Employer shall notify the 
Bidder accordingly. 
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45. Liquidated Damages and Penalty   
45.1. CONSTRUCTION & Other Works  

Penalty shall be applicable @ ₹2.00 (Two) Lakh / day of delay for non- 
completion of the work within stipulated completion time. Maximum cumulative 
(total) penalty shall be applicable @5% of the Contract Price. 

 

46. Deleted 
 

47. Advance Payment  
47.1. The Employer shall, make interest free advance payment to the Bidder, on his 

request, of the amounts and by the date stated in the Contract Data, against 
submission of an unconditional Bank Guarantee for an amount equal to the advance 
payment. The Bank Guarantee, in the prescribed format as provided in Section-7 
Form 7H or as acceptable from the following institutions located in India: 

 

(a) State Bank of India or its subsidiaries; 
(b) Any Indian Nationalized /Scheduled Bank; 
(c) Foreign Bank with operations in India provided the net worth in respect of the 

Indian operations shall not be less than Rs 500 crores as per the latest Annual 
Report of the Bank and that Bank Guarantee is issued by a branch in India. 

   

The guarantee shall remain effective until the advance payment has been fully 
recovered, but the amount of the guarantee can be progressively reduced by the 
amounts repaid by the Bidder.  

 

47.2. The Bidder is to use the advance payment only to pay for Equipment, Plant and 
Mobilization expenses required specifically for execution of the Works. The 
Bidder shall demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Employer. 

 

47.3. The advance payment shall be recovered by deducting proportionate amounts as 
indicated in the Contract Data, from payments otherwise due to the Bidder, 
following the schedule of completed percentages of the Works on a payment 
basis. No account shall be taken of the Mobilization & Equipment/Plant advance 
payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, or liquidated damages. 

 

47.4. Deleted 
 

48. Performance Bank Guarantee (Securities) 
48.1. Bidder shall furnish a Performance Security in the prescribed format as provided 

in Section-7 Form 7I to the Employer / BKEL of a sum equivalent to 5% of 
Agreed Contract Value as security for due and faithful performance of its 
obligations, under and in accordance with the Agreement, during the Construction 
Period which shall remain in force and effect for a period equivalent to DLP. 

 

49. Cost of Maintenance  
49.1. Loss or damage to or defective works or materials during the execution of Works 

shall be remedied by the Bidder at the Bidder's cost to the satisfaction of the 
Employer.  
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E:   FINISHING THE CONTRACT 
 
50. Completion 

 
50.1. The Bidder shall request the Employer to issue a certificate of completion of 

MMR WORKS and the Employer shall do so upon deciding that the MMR 
WORKS is completed. 
 

50.2. No later than 30 days prior to the Contract Completion Date, the Bidder and the 
Employer shall conduct a condition survey of all the items mentioned in the Road 
Asset Groups and the items not confirming to the specified Intervention Standard 
shall be recorded. 
   
Where items not meeting the specified Interventions, Standard are identified, the 
Employer shall: 
 
(a) provide a written record of the condition survey to the Bidder within  

14 days of the completion of the survey. The Employer’s decision on the 
condition of any item of Road Asset Group shall be final. 
 

(b) direct the Bidder to rectify the deficiencies within the specified Rectification 
Period. 

 
50.3. On satisfactory completion of Defects Liability Period, the Bidder shall request 

the Employer to issue a Certificate of Completion of the Contract. The Employer 
shall, issue such certificate subject to the Bidder satisfying all provisions under the 
Contract. 

 
51. Taking Over  

51.1. Deleted. 
 
52. Final Account 

52.1. In case of MMR WORKS, the Bidder shall supply to the Employer a detailed 
account of the total amount that the Bidder considers payable under the Contract 
within 60 days after the issue of certificate of completion of MMR WORKS by 
the Employer as per Sub Clause 50.1. The Employer shall certify any final 
payment that is due to the Bidder within 60 days of receiving the Bidder's account. 
If the Employer is not satisfied with the detailed account, then the Employer shall 
issue within 30 days thereto a schedule that states the scope of the corrections or 
additions that are necessary. If the Bidder fails to comply with the Employer’s 
instructions within 15 days, Employer will certify as per the schedule of 
Corrections or addition sent to Bidder and make payment to the Bidder within 45 
days.   
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52.2. The Bidder shall submit his Final Statement of Account within 45 days of the 
Contract Completion Date and the Employer shall certify within 45 days and 
submit to the Employer any final payment that is due to the Bidder. Thereafter, the 
Employer shall make payment to the Bidder within 30 days. If the Employer is not 
satisfied with the detailed account, then the Employer shall issue within 30 days, 
thereto, a schedule that states the scope of the corrections or additions that are 
necessary. If the revised final account is still unsatisfactory after it has been 
resubmitted, the Employer shall decide on the amount payable to the Bidder and 
issue a payment certificate within 30 days of receiving the Bidder’s revised final 
account. 

 
53. As Built Drawings and Maintenance Manuals 

53.1. Deleted 
 
54. Termination 

54.1. The Employer or the Bidder may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

 
54.2. Fundamental breach of the Contract includes, but shall not be limited to the 

following: 
 
(a) the Bidder stops work for 28 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Employer; 
(b) the Employer or the Bidder is made bankrupt or goes into liquidation, other 

than for purposes of reconstruction or amalgamation; 
(c) a payment for certified bills is not paid by the Employer to the Bidder within 

60 days of the date of the Employer's certificate;  
(d) the Employer gives notice that failure to correct a particular Defect is a 

fundamental breach of the Contract and the Bidder fails to correct it within a 
reasonable period of time determined by the Employer; 

(e) Deleted; 
(f) the Bidder has defaulted in fulfilling his obligations under this Contract; 
(g) the Bidder has contravened Sub-Clause 9.2;  
(h) the Bidder does not adhere to the agreed construction program as per Clause 

25 and also fails to attend the management meetings (Clause 28); 
(i) the Bidder fails to carry out instructions of the Employer within a reasonable 

time determined by the Employer in accordance with the Sub Clauses 15.1, 
22.1and 45.1; 

(j) the Bidder has delayed the completion of the Works beyond the period for 
which the maximum amount of liquidated damages has become payable as 
defined in the Contract Data;  

(k) if the Bidder, in the judgment of the Employer has engaged in corrupt, 
fraudulent or coercive practices as defined in Sub Clause 34.1 (a) of ITB in 
competing for or in executing the Contract;  

(l) Deleted 
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54.3. When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 54.2, the Employer 
shall decide whether the breach is fundamental or not. 

 
54.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

54.5. If the Contract is terminated, the Bidder shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 
55. Payment upon Termination 

55.1. If the Contract is terminated because of a fundamental breach of the Contract by 
the Bidder, the Employer shall issue a certificate for the value of the work done 
less advance payments made up to the date of the issue of the certificate, less other 
recoveries due in terms of the Contract, less taxes due to be deducted at source as 
per applicable law and less the percentage to apply to the work not completed as 
indicated in the Contract Data. If the total amount due to the Employer exceeds 
any payment due to the Bidder, the difference shall be a debt payable to the 
Employer. For this purpose, retention money recovered shall stand forfeited in 
favor of the Employer without any restrictions or preconditions. 

 
55.2. If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of the Contract by the Employer, the Employer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Bidder's personnel employed solely on the Works, 
and the Bidder's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in 
terms of the Contract and less taxes due to be deducted at source as per applicable 
law and the Employer shall pay. 

 
56. Property 

56.1. If the Contract is terminated because of Bidder’s default, all materials on the Site, 
Plant, Equipment, Temporary works and the Works are deemed to be the property 
of the Employer, till completion of the work. The Employer shall make use of the 
available materials and equipment for completion of the Work.  

 
57. Release from Performance 

57.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Bidder, the Employer shall 
certify that the Contract has been frustrated. The Bidder shall make the Site safe 
and stop work as quickly as possible after receiving this certificate and shall be 
paid for all Works carried out before receiving the certificate and for any work 
carried out afterwards to which commitment was made. 
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58. Details to be Confidential 
58.1. The Bidder shall treat the details of the Contract as private and confidential and 

shall not publish or disclose the same or any particulars thereof in any trade or 
technical paper or elsewhere without the previous consent in writing of the 
Employer. If any dispute arises causing the necessity of any publication or 
disclosure for the purpose of the Contract, the same shall be referred to the 
Employer whose determination shall be final. 

 
59. Life-saving Appliances and First-aid Equipment 

59.1. The Bidder shall provide and maintain upon the Works and the Site, sufficient, 
proper and efficient life-saving appliances and first-aid equipment, to the 
satisfaction of the Employer. The appliances and equipment shall be available for 
use at all times during the pendency of the Contract. 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

A:  GENERAL 
 
1. Labour  

1.1. The Bidder shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 
1.2. The Bidder shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing 
the staff and the numbers of the different classes of labour from time to time 
employed by the Bidder on the Site and such other information as the Employer 
may require. 
 

1.3. During continuance of the Contract, the Bidder and his Sub-Bidders shall abide at 
all times by all existing labour enactments and rules made thereunder, regulations, 
notifications and bye laws of the State or Central Government or local Employer 
and any other labour law (including rules) that may be passed or notification that 
may be issued under any labour law in future either by the State or the Central 
Government or any competent Employer.   
 

1.4. The Bidder shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent Authority on account of contravention of 
any of the provisions of any Act or rules made thereunder, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for  
non-observance of the provisions stipulated in the notifications/bye laws/Acts/ 
Rules/regulations including amendments, if any, on the part of the Bidder, the 
Employer shall have the right to deduct any money due to the Bidder. The 
Employer shall also have the right to recover from the Bidder any sum required or 
estimated to be required for making good the loss or damage suffered by the 
Employer. 
 

1.5. The employees of the Bidder and the Sub-Bidder in no case shall be treated as the 
employees of the Employer at any point of time. 

 
2. Statutory Clearances  

2.1. List of clearances to be obtained by the Employer and the Bidder are given below. 
It may be noted that the list below may not be exhaustive and in case any 
additional clearances are required, the same shall be procured by the Bidder, 
unless otherwise specified in the Law / guidelines of statutory agencies. 

(a) Employer’s Responsibility: 
(i) Environmental clearance for the project, if any; 
(ii) Permission for shifting of utilities; 
(iii) Permission for cutting trees; 
(iv) Land acquisition; 
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(b) Bidder’s Responsibility: 
(i) Pollution Control Board and other Statutory Clearances for stone crushers 

and any other purpose / activity as may be required; 
(ii) All police and traffic management related clearances at the work sites; 
(iii) Employing labour and other labour related clearances (ESI / Contract 

Labour / Health / PF etc.); 
(iv) Electrical connections and Water Supply; 
(v) Employment of migrant labour; 
(vi) Establishing and operating labour camps; 
(vii) Location of fuel storage tanks / containers etc.; 
(viii) Clearances for using / storing explosives; 
(ix) All clearances required from the Fire Department; and 
(x) Any other clearances that are not specifically included in Employer’s list 

and may be required according to prudent utility practices or instructed by 
Employer. 

 
3. Revision of Quality Control Plan 

3.1. The Employer shall instruct the Bidder to revise and/or resubmit his Quality 
Control Plan, if required before giving approval. The Bidder shall implement any 
required changes to improve the Quality Control Plan.  The approval of the 
Employer shall not absolve the Bidder of his responsibilities and obligations under 
the Contract. 

 
4. Measuring / Monitoring Equipment 

4.1. The Bidder shall ensure properly calibrated and functional measuring/ monitoring 
equipment, to the satisfaction of the Employer, at all times during the Contract. 

 
5. Private Roadside Structures 

5.1. Deleted 
 

6. Private Entrances 
6.1. Deleted 

 
7. Arbitration (Refer GCC Sub Clause 24.1) 

7.1. The procedure for arbitration shall be as follows: 
(a)     In case of Dispute or difference arising between the Employer and the Bidder 

relating to any matter arising out of or connected with this agreement referred 
for arbitration, shall be settled in accordance with the Arbitration and 
Conciliation Act, 1996.  

(b)  The Arbitral Tribunal shall consist of three Arbitrators, one each to be 
appointed by the Employer and the Bidder. The third Arbitrator shall be 
chosen by consensus by the two Arbitrators so appointed by the Parties and 
shall act as the Presiding Arbitrator. In case of failure of the two Arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days 
from the appointment of the Arbitrators, then the Presiding Arbitrator shall be 
appointed by the Indian Roads Congress on the request of the Employer. 



 

Bid Document/MMR WORKS/BKEL/Volume-1   64

     
(c)  If the Bidder fails to appoint its Arbitrator in pursuance of Sub Clauses (a) and 

(b) within 30 days after receipt of the notice of the appointment of its 
Arbitrator by the other party, then the Indian Roads Congress shall appoint the 
Arbitrator on the request of the Employer. In case the Employer fails to do so 
within 30 days, the Bidder will approach the Indian Roads Congress for 
appointment of Arbitrator. A certified copy of the order of the Indian Roads 
Congress, making such an appointment shall be furnished to each of the 
parties. 

  
(d)  Arbitration proceedings shall be held at  and the language of the 

arbitration proceedings and that of all documents and communications 
between the parties shall be English. 
 

(e)  The decision of the majority of Arbitrators shall be final and binding upon 
both parties. The cost and expenses of Arbitration proceedings will be paid as 
determined by the Arbitral Tribunal and shared equally by both the parties.  
     

(f)  Performance under the Contract shall continue during the arbitration 
proceedings and payments due to the Bidder by the Employer shall not be 
withheld, unless they are the subject matter of the arbitration proceedings. 
 

B:  MAINTENANCE MANAGEMENT SYSTEM 
 
8. Deleted 
 

9. Deleted 
 

C:  GENERAL MAINTENANCE REQUIREMENTS 
 
10. Maintenance Survey 

Deleted 
 

11. Management of Spoil and Excess Road Making Material 
Deleted 

 

12. Underground Sewer Pipelines 
Deleted 

 
D:  EVALUATION OF SERVICE QUALITY LEVELS FOR PAYMENT 

OF MONTHLY CERTIFICATE FOR MAINTENANCE WORKS 
 
13. Deleted 
 
14. Compliance by Bidder 

Deleted 
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Annexure – 3A 
(Sub Clause 4.2 (k) of Section 1 and 25.1 of Section 3, GCC) 

 
BIDDER’S WORKS PROGRAM AND CASH FLOW FORECAST  

 
Bidder shall cover the following: 
 
1. Program of construction, backed with equipment planning and deployment, duly supported 

with broad calculations as per Site handing over. 
 
2. Critical Path Method and Schedule and/PERT or bar chart, with resource allocations based 

on Bidder’s work program. 
 
3. Quality assurance procedures proposed to be adopted. 
 
4. A concise method statement in narrative form covering each major activity: 

(a) Traffic control 
(b) Laying of DBM & BC 

 

 
5. Details of Bidder’s schedule of site takeover 

The Bidder shall include additional INFORMATION necessary to complement and 
accurately describe the proposed work program and possession of site schedule. 
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Annexure – 3B 

(Sub Clause 4.2 (k) of Section 1, Sub Clause 25.1 and Clause 38 of Section 3, GCC) 
 

MONTHLY CASH FLOW FORECAST 
 

Period from Commencement 
of Works (Months) 

Bidder’s Estimate 

% of Work Amount Cumulative Aggregate 
Amount 
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SECTION 4: 

 

 

CONTRACT DATA 
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CONTRACT DATA 
 

Sr. 
No. 

Item Clause 
Reference of CC 

1 The Employer is Baleshwar Kharagpur Expressway Limited  
The IL&FS Financial Centre,  
Plot C-22, G Block, Bandra Kurla Complex, Mumbai- 400051 
Tel.: +91 022-26593916 
Facsimile: +91 022-26533295 
E-mail: itnl.projectbids@itnlindia.com    
Website: www.itnlindia.com   
Contact Person: Mr. Sachin Joshi 

1.1 
GCC 

2 The Employer is Project Manager, BKEL 1.1 
GCC 

3 The project work is “Repairs to Existing PQC Rigid Pavement on Baleshwar 
to Kharagpur Section of NH-60 from Km 0+000 to Km 119+300 in the State 
of Odisha & West Bengal under Major Maintenance & Repair (MMR) 
Works at BKEL Project” 

1.1  
GCC 

4 The Works consists of MMR WORKS & other items as per Bill of Quantities 1.1 
ITB 

5 The Start Date (Commencement Date) shall be within 7 days from the date of 
issue of Letter of Award / signing of the Contract Agreement for the works 
whichever is earlier.  

1.1 and 21.2 
GCC 

6 The language of the Contract documents is English 3 GCC 
7 The law which applies to the Contract is the laws of Union of India 3 GCC 
8 The following documents are also part of the Contract in addition to documents 

mentioned in Sub Clause 2.2 of GCC: 
Details of Minimum Key Personnel required to be mobilized by Bidder for 
Improvement and Maintenance Works (as per Annexures–1C and 1D of Section 
1) 
Schedule of Minimum Key Plant and Equipment to be deployed by Bidder on 
the work as per Program of Construction and Maintenance  
(as per Annexures–1A and 1B of Section 1) 

 
 

9 GCC 
 

4 ITB 
 

9 Insurance requirements are as under: 
Sr 
No 

Description of Cause Minimum Cover of 
Insurance 

 During works  
i Bidder’s All Risk Policy covering loss or damage 

to Works, Plant and Material for full replacement 
value including earthquake, terrorism, storm, 
tempest, flood, inundation cover & defect liability 
cover. 
 

Contract Price + 15% 
escalation 

ii Loss or damage to Machinery and Equipment 
 

Sum sufficient to 
provide replacement at 
site 

13 
GCC 
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Sr. 
No. 

Item Clause 
Reference of CC 

iii Loss or damage to Property, other than (i) and (ii) 
above, in connection with the Contract 
 

₹ 50 Lakh 

iv Personal injury or death insurance. Unlimited 
number of accidents. After each accident, Bidder 
will pay additional premium necessary to increase 
the limit make insurance valid for unlimited 
number of accidents always 
 

₹ 5 Lacs per person per 
accident for unlimited 
number of accidents 

v Public Liability Policy i) For duration of the 
Project – ₹ 1 Crore 

ii) Any one accident –  
₹ 0.50 Crore/ 
accident 
 

vi Against liabilities for death or injury to any person 
or loss of or damage to any third-party property 
 

In accordance with 
statutory requirements, 
applicable in India. 

vii Advance Loss of Profit Policy Sum sufficient to cover 
anticipated loss 
 

viii Any other insurance cover In accordance with 
statutory requirements, 
applicable in India. 

Note: 
For the above purpose “Roads” include: 
Main road with service roads, subways, culverts, toe wall, dividing median, crash 
barriers, electrical poles, separator, public toilets etc. and other infrastructure 
related to insured trade including sign boards and other property of the project 
along with electrical fittings, side separator, crash barrier, dividing median various 
culverts, Cat Eyes, Delineators, W-Beam Crash Barrier, Gantry Sign Boards, 
Single led Sign Boards, Double legged Sign Boards, Cantilever Sign Boards, 
Bollards, Road Marking, and other properties of insured. 

 

10 Contract Completion Date for: 
(a)  MMR WORKS: 09 (Nine) Months from the Date of Commencement of 

the Works 
(b) DEFECTS LIABILITY PERIOD: 18 Months after MMR WORKS 

Completion Date. 

14  
GCC 

11 The Site Possession shall be given within one month from date of start 
 

20 
GCC 

12 The period between Program Updates shall be 30 day 25 
GCC 

13 The amount to be with-held for late submission of an updated Program shall be 
Rs 50,000/- each time  

25 
GCC 

14 Penalty for not attending Management Meetings/ Site visits including Weekly 
Meetings: Rs 5000/- per incidence 

28 
GCC 
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Sr. 
No. 

Item Clause 
Reference of CC 

15 The following are Compensation Events unless they are caused by the Bidder: 
(a)  Deleted 

41 GCC 

16 Changes in Cost and Legislation 44 GCC 

17 Penalty and Liquidated Damages: 
Sr. 
No. 

Particulars 
Penalty / Liquidated 

Damages 
Limit 

1 Delay of 
work 

Penalty shall be applicable @ 
₹ 2.00 lakh /day of delay for 
non- completion of the work 
within stipulated completion 
time   

Maximum cumulative 
(total) penalty 5% of 
the Contract Price. 

 

 
45  

GCC 
 

18 Performance Bank Guarantee: 5% of Agreed Contract Value valid till end of 
DLP  
 
Form 7I in Section 7 of the Bidding Documents. 

48 
GCC 

19 The Defects Liability Period cum Maintenance Works Period is 18 Months after 
the MMR WORKS Completion Date. 

32  
GCC 

20 Deleted 53 GCC 

21 Deleted 55.1 GCC 

22 Deleted 125 of STS 

23 Deleted 126 of STS 

24 The Bidder shall solely be responsible for implementation of Traffic 
Management and Diversion during execution of awarded work as per 
IRC:SP:55-2014 “Guidelines on Traffic Management in Work Zones, other 
relevant IRC Codes, Clause 112 of Specifications for Road & Bridge Works (5th 
Revision) and as per Annexure -5B of RFB Volume I. Failing to adhere to 
implement Traffic Management, Diversion and Safety as per agreed & defined 
norms shall called for deduction of 2% of amount from each Running 
Account Bill of the Bidder as penalty. 

Annexure -5B 
 
 

25 Bidder must have to carry out all Quality Test relevant Test as per relevant 
applicable MoRTH & IRC Specifications and shall provide test report with RA 
Bills. 

 

26 Bitumen Invoices & Weigh Bridge Slips: - The Bidder must submit invoices of 
Steel & Bitumen Purchase and Weigh Bridge records for executed quantities 
with RA Bills. The RA Bills will not be processed further for release of payment 
in absence of the material invoices and test reports. 
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Sr. 
No. 

Item Clause 
Reference of CC 

27 The Bidder shall prepare and submit the RA bill to the Employer based on actual 
work executed at site. Employer shall evaluate the payment request in terms of 
the work executed, and if the Employer finds the payment request in order, 
Employer shall recommend to IE for certification of the Bidder’s RA bill. IE 
shall submit the RA bill to NHAI and based on certification of NHAI, the 
payment for the Works shall be done by NHAI to the Employer. Upon payment 
of RA Bill from NHAI to Employer, Employer shall release the requisite amount 
to the Bidder within 7 days from the receipt of payment from NHAI. 
 
Material Invoices: - The Bidder must submit invoices for the Steel & Bitumen 
Purchase (procured from Indian refineries only) for executed quantities with RA 
Bills. The RA Bills will not be processed further for release of payment in 
absence of the material invoices and test reports. Bidder shall also submit 
relevant Manufacturer Test Certificate for material used in the work as per 
relevant Codal Provision at the time of supply of material at site. 
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SECTION 5:  SPECIFICATIONS 
 
 

Part No Description Page no 
 Preamble 73 

Part  I General Technical Specifications 73 
Part  II Supplementary Technical Specifications 73-90 

 
 

 
 

 

 



 

Bid Document/MMR WORKS/BKEL/Volume-1   73

SECTION: 5 

SPECIFICATIONS  
 
1. Preamble 

1.1. The Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified in Section 1. 

 
1.2. Wherever reference is made in the Contract to specific standards/codes to be met 

by the materials, plant, and other supplies to be furnished, and work performed or 
tested, the provisions of the latest current edition or revision of the relevant 
standards and codes shall apply, unless otherwise expressly stated in the Contract. 
Where such standards and codes are national, or relate to a particular country or 
region, other internationally recognized standards and codes specified will be 
accepted subject to the Employer’s prior review and written approval. 

 
2. General Requirement 
 The Specifications in accordance with which the entire work shall be constructed and 

maintained by the Bidder are as described hereunder: 
 

2.1. Part  I – General Technical Specifications 
The General Specifications for the Works shall be the “Specifications for road & 
Bridge Works” (5th Revision 2013, published by IRC) issued by the Ministry of 
Road Transport & Highways (MORTH), henceforth called MORTH Specification.  

 
2.2. Part II – Supplementary Technical Specifications 

The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the MORTH referred to in Part – I for 
particular item of works not already covered in Part – I and Specifications for 
Building, Sanitary, Electrical and Miscellaneous Works. 

 
2.2.1. Where a particular Clause or a part thereof in the “MORTH 

SPECIFICATIONS” referred in Part-I, has been Amended/Modified/Added 
upon, and incorporated in Part-II, such Amendment/Modification/ Addition 
supersedes the relevant Clause or part of the Clause. 
 

2.2.2. The following Clauses in the “MORTH SPECIFICATIONS” have been 
amended/modified/ added upon: 

  
102, 106, 108, 109, 111, 112, 115, 120, 301, 305, 306, 309, 401, 406, 408, 409, 
501, 502, 503, 504, 505, 507, 803, 900, 901, 1007, 1009, 1014, 1404, 1502, 
1503, 1603, 1605, 1703, 1706, 1707, 1712, 2005, 2503, 2504, 2600, 2604, 
2607, 2608, 2708, 2803, 2804, 3101. 
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2.2.3. The Additional Specifications shall comprise of specifications of particular 
item of work not covered in Part-I. These are given new Clause numbers. 

 
The following Clauses A-1 to A-4 have been added to the “MORTH 
SPECIFICATIONS  

 Clause A-1 Deleted 
 Clause A-2  Test Procedure for Measuring Roughness Index of the Riding 

Surface of a Flexible Pavement 
 Clause A-3 Deleted 
 Clause A-4 Specifications for Building, Sanitary, Electrical and 

Miscellaneous Works 
 

2.2.4. In the absence of any definite provisions on any particular issue in the 
MORTH Specifications, reference may be made to the latest codes and 
specifications of IRC, BIS, BS, ASTM, AASHTO in that order. Where 
even these are silent, the construction and completion of the works shall 
conform to sound Engineering practice as approved by the Employer and 
in case of any dispute arising out of the interpretation of the above, the 
decision of the Employer shall be final and binding on the Bidder. 

 
Amendments/Modifications/Additions to Existing Clauses of General Specifications 
Referred in the Part – I 
 
Clause 102  :  Definitions 
 
The following abbreviations shall be added at the end of Clause 102. 
“BIS”  :  Bureau of Indian Standards 
 “MORTH” :  Ministry of Road Transport & Highways, Govt. of India. 
 ‘‘BKEL”  :  Baleshwar Kharagpur Expressway Limited 
 
Add a paragraph at the end of this Clause as under: 
Wherever in the Specification, the phrase “Condition of Contract” is mentioned, it shall mean 
General Conditions of Contract and Special Conditions of Contract contained in Section 3 of 
Volume 1 of Bidding Documents 
 
Clause 106: Construction Equipment 
Add the following after Sub Clause 106 (k): 
l)  Adequate standby equipment including spare parts shall be available as required, and as 

may be advised by the Employer. 
m)  All measuring devices and gauges shall be in good working condition. Measuring 

devices that can affect product quality shall be calibrated prior to use and at prescribed 
intervals against certified equipment. Calibration procedures shall be established, 
maintained and documented and corrective actions taken when results are 
unsatisfactory. Accuracy and fitness of measuring devices shall be ensured at all times 
by proper maintenance. 
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Clause 108: Site Information 
Add the following at the end of Sub-clause 108.3 
“Identification of quarry sites and borrow areas is the responsibility of the Bidder. Material to 
be procured from quarry sites and borrow areas identified by the Bidder and to be used in the 
works shall be as per Specifications for particular items of work.” 
 
Clause 109: Setting Out 
The second sentence in Para 1 of Sub Clause 109.3 shall be inserted and read as under: 
“The Reference Benchmark for the areas shall be GTS Benchmark established by Survey of 
India and the values of the same shall be obtained by the Bidder from Survey of India.” 
 
Clause 111: Precautions for Safeguarding the Environment  
 
Add new Sub Clause: 
 
Sub Clause 111.13: Environmental Monitoring Plan 
 
Please refer Annexure 5A 
 
Clause 112: Arrangement for Traffic During Construction  
 
Sub Clause 112.6:  “Measurements for Payment and Rate” is deleted 
 
Clause 115: Methodology and Sequence of Work 
 
Sub Clause 120.2: Description 
Add the words “including uninterrupted power supply” to the second sentence of first 
paragraph. 
 
Add the following at the end of this Sub-Clause: 
 
“Within 14 (fourteen) days of the Commencement Date, the Bidder shall prepare and submit 
a layout plan and details of the laboratory building and make/supplier of the equipment to the 
Employer for his approval. 
 
The field laboratory shall be provided in finished and fully equipped condition to the entire 
satisfaction of the Employer not later than 45 (forty-five) days after the receipt of Notice to 
Proceed with the Work. During the period till the laboratory is completed, the laboratory tests 
shall be performed in another laboratory proposed by the Bidder and approved by the 
Employer at the cost of the former.” 
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Sub Clause 120.4: Laboratory Equipment 
The following items of laboratory equipment may also be ensured in the field laboratory: 

Sr. 
No. 

Sub 
No. 

Item, Specifications Nos. 
Required 

A : General 

(i)  Balance  

 (a) 7 kg to 10 kg capacity semi-self indicating Electronic Type-
Accuracy 1 gm 

2 

 (b) 500 gm capacity semi-self indicating Electronic Type-Accuracy 
0.01 gm 

2 

 (c) Chemical balance 100 gm capacity – Accuracy 0.0001 gm 1 

 (d) Pan balance 5 kg capacity – Accuracy 0.5 gm 2 

 (e) Platform Scale – 300 kg capacity 1 

(ii)  Ovens – Electrically operated, thermostatically controlled  

 (a) From 100°C to 220°C – Sensitivity 2 

(iii)  Sieves, as per IS 460-1962  

 (a) IS Sieves 450 mm internal dia of sieve sets as per ISI of required 
sieve sizes complete with lid and pan 

2 sets  

 (b) IS sieve 200 mm internal dia. (brass frame and steel or brass wire 
cloth mesh) consisting of sieve sets of required sieve sizes 
complete with lid and pan 

2 sets 

(iv)  Sieve shaker capable of taking 200 mm and 450 mm dia. Sieves 
electrically operated with time switch assembly (As per IS) 

1 

(v)  200 tonnes compression testing machine  1 

(vi)  Stop watches 1/5 sec. Accuracy 2 

(vii)  Glassware comprising of Beakers, Pipettes, dishes, measuring 
cylinders (100 to 1000 cc capacity) glass rods and funnels, glass 
thermometers range 0°C to 100°C and metallic thermometers 
range 300°C 

6 each 

(viii)  Hot plates 200 mm dia (1500 watt) 2 

 
(ix)  Enamel trays  

 (a) 600 mm x 450 mm x 50 mm 10 

 (b) 450 mm x 300 mm x 40 mm 10 

 (c) 300 mm x 250 mm x 40 mm 6 

 (d) Circular plates of 250 mm dia 6 

(x)  Water Testing Kit 1 

 
 
 

B : For Soils 
Deleted 
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C : For Bitumen and Bituminous Mixes  

 
(i)  Constant temperature bath for accommodating bitumen test 

specimen, electrically operated and thermostatically controlled  
1 

(ii)  Penetrometer automatic type, adjustable weight arrangement and 
needles as per IS : 1203-1978 

1 

(iii)  Centrifuge type bitumen extraction apparatus complete with 
extraction thimbles with solvent and filter paper 

1 

(iv)  Laboratory mixer including required accessories about 0.02 cum 
capacity electrically operated fitted with heating jacket 

1 

(v)  Marshall compaction apparatus automatically operated as per 
ASTM 1559-62 T and complete with electrically operated 
loading unit, compaction pedestal heating head assembly, dial 
micrometer and bracket for flow measurement, load transfer bar, 
specimen mould 100 mm dia (4 in) with base plate, collars, 
specimen extractor, compaction hammer 4.53 kg (10 lb.) x 457 
mm (18 in) fall 

1 set 

(vi)  Distant Reading Digital Thermometer 1 

(vii)  Automatic Asphalt Content Gauge (Nuclear or equivalent) 1 

(viii)  1.5 tonne capacity Air Conditioner 1 

 
D : For Cement, Cement Concrete and Materials 

(i)  Vicat needle apparatus for setting time with plungers, as per IS : 
269-1967 

1 

(ii)  Moulds  

 (a) 150 mm x 300 mm ht cylindrical moulds with capping 
component 

As 
required 

 (b) Cubical moulds 150 mm, 100 mm (each size) As 
required 

(iii)  High frequency mortar cube vibrator for cement testing 1 

(iv)  Concrete mixer power driven, 1 cu ft capacity 1 

(v)  Variable frequency and amplitude vibrating table size 1 metre x 
1 metre, as per the relevant British Standard 

1 

(vi)  Flakiness & Elongation index test apparatus 1 

(vii)  Aggregate impact test apparatus as per IS : 2386 (Part 4) 1963  1 

(viii)  10% fines test equipment 1 

(ix)  Flow table as per IS : 712-1973 1 

(x)  Equipment for slump test 2 

(xi)  Equipment for determination of specific gravity for fine and 
coarse aggregate as per IS : 2386 (Part 3) 1963 

1 

(xii)  Flexural attachment to compression testing machine 1 

(xiii)  Core cutting machine with 150 mm dia. Diamond cutting edge 1 
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(xiv)  Needle vibrator 1 

(xv)  Vibrating hammer as per BS specification 1 

(xvi)  Air entrainment meter 1 

(xvii)  0.5 Cft cylinder for checking bulk density of aggregate with 
tamping rod 
 

As 
required 

xviii)  Soundness testing apparatus for cement        1 

 
E : For Checking Alignment, Control of Profile and Surface Evenness 

(i)  Precision automatic level with micrometer attachment 2 

(ii)  Precision staff 1 set 

(iii)  3 metre straight edge and measuring wedge 1 set 

(iv)  Camber templates 2 lane, straight run cross-section 2 sets 

 
F : Steel Tape 

 
 

 
(a) 5 m long As 

required 

 
(b) 10 m long  As 

required 

 
(c) 20 m long As 

required 

 
(d) 30 m long As 

required 

 
(e) 50 m long As 

required 
Note:  The laboratory set-up must be complete including a set of reference standards for all 

tests, adequately staffed and operational to the satisfaction of the Employer before 
commencement of the works.  

 
Clause 501: General Requirements for Bituminous Pavement Layers 
Sub Clause 501.8.8.2:  Rate for Premixed Bituminous Material 
Item (ii) shall read as: 
‘Preparation of surface to receive the materials except rates for prime / tack coats’ 
Item (viii) shall be deleted from “with the provision that the variation in actual percentage of 
bitumen used will be assessed and the payment adjusted accordingly”.  
 
Clause 502: Prime Coat over Granular Base 
Sub Clause 502.8: Rate 
Delete last sentence and read it as “Payment shall be made on the basis of the provision of 
prime coat at an application rate specified in relevant item of BOQ as approval by Employer. 
No variation is permitted.”   
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Clause 503: Tack Coat  
Sub Clause 503.8: Rate  
Delete last sentence and read it as “Payment shall be made on the basis of the provision of 
Tack Coat at an application rate specified in relevant item of BOQ as approval by Employer. 
No variation is permitted.”  
 
Clause 507: Bituminons Concrète 
 
Sub Clause 507.1:  Scope  
 Add the following at the end of this Clause  
“A site trial shall be performed in accordance with Sub Clause 901.6.”  
 
Sub Clause 507.3.1: Requirement for the Mixture 
 In table 500-12 giving the requirement of Bituminous Concrete mix, add the following: 
“Air voids in mix (VIM) determined on Specimens compacted 3% (minimum) to refusal 
density by 300 blows of Marshal Hammer on each end” 
 
Clause 803: Road Markings 
Sub Clause 803.3.2 
This Sub Clause is substituted to read as under: 
“The road marking shall be laid with appropriate road marking machinery as approved by the 
Employer.” 
 
Add at the end of Sub-clause 803.6.6: 

“Faulty Workmanship or Materials 
If any material not complying with the requirements is delivered at the Site or used in 
the Works, or if any sub-standard work is carried out, such material or work shall be 
removed, replaced or repaired as required by the Employer, at the Bidder’s own cost. 
Rejected traffic markings and paint that has been splashed or has dripped onto the 
surfacing, kerbs, structures or other such surfaces shall be removed by the Bidder at 
his own cost, in such a way that the markings of split paint will not show up again 
later.” 

 
Clause 900: Quality Control for Road Works 
Sub Clause 901.1 
 
This Sub Clause is substituted to read as under 
“All materials to be used, all methods adopted and all works performed shall be strictly in 
accordance with the requirements of these Specifications. The Bidder shall set up a field 
laboratory at location approved by the Employer and equip the same with adequate 
equipment and personnel in order to carry out all required tests and Quality Control work as 
per Specifications and/ or as per Clause 121 and/ or as directed by the Employer. The list of 
laboratory equipments and the facilities to be provided shall be as per Clause 121 or as 
directed by Employer and shall be approved by the Employer in advance.” 
 



 

Bid Document/MMR WORKS/BKEL/Volume-1   80

Add new Sub Clause as under: 
 
Sub Clause 901.15: Site Trial  
The following data shall be ordered at each site trial: 
 The composition and grading of the material, including the bitumen content and 

properties, if appropriate; 
 If appropriate, the moisture content at the time of laying; 
 If appropriate, the temperature at the time of laying and rolling; 
 The type and size of compaction equipment and the number of passes; 
 The maximum density or target density as appropriate and the density achieved in the 

trial; 
 The maximum compacted thickness of layer; 
 Calibration of machinery for best and efficient results; 
 Any other relevant information. 
 
If, during execution of the Works, the construction control tests indicate that the requirements 
for a material are not consistently being achieved, then work on that layer shall stop until the 
cause is investigated. Such investigation may include further laboratory and site trials on the 
material to determine a revised set of data, as above which, when agreed, shall be the basis on 
which all subsequent material will be provided and processed to achieve the specified 
requirements. 
 
Approval by the Employer to a set of data recorded, as above in a site trial shall not relieve 
the Bidder of responsibility to comply with the requirements of Technical Specifications. 
 
Clause 1007: Coarse Aggregates 
(i) Delete from the first sentence “crushed gravel……… inert material” appearing in 4th 

and 5th Line. 
(ii) Add the following at the end of this clause: 

“Except where it can be shown to the satisfaction of the Employer that a supply of 
properly graded aggregate of uniform quality can be maintained over the period of the 
Works, the grading of aggregate shall be controlled by obtaining the coarse aggregate 
in different size and blending them in correct proportions as or when required.” 

 
Clause 1014: Storage of Materials 
Sub Clause 1014.3: Storage of Materials: Aggregates 
 
The following shall be added to this clause 
 
“Aggregates shall be stored or stockpiled in such a manner that segregation and coarse size 
will be avoided and also that the various sizes will not become intermixed before 
proportioning. They shall be stored, stockpiled and handled in such a manner that will 
prevent contamination by foreign materials.” 
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ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS  
OF WORKS NOT COVERED IN PART – I 

 
CCllaauussee  AA––11      TEST PROCEDURE FOR MEASURING SURFACE ROUGHNESS 

INDEX OF THE RIDING SURFACE OF A FLEXIBLE PAVEMENT 
  
EEQQUUIIPPMMEENNTT  ––  BBrriittiisshh  TToowweedd  FFiifftthh  WWhheeeell  BBuummpp  IInntteeggrraattoorr  
 
Test Procedure: 
The following test procedure shall be adopted for the test: 
(1) Check the installation and operation of the equipment is in order and meets the 

requirements prescribed in its operational manual. For example the towing hitch 
maintains the frame in an upright position but provides freedom of movement in 
longitudinal and transverse directions. The tyre pressure of wheels is as prescribed. 

(2) The instrument shall be calibrated prior to its use for measurement as prescribed in its 
operational manual. 

(3) The operators shall familiarize themselves with the Fifth Wheel Bump Integrator, 
operation using its Test Mode before commencing a survey. 

(4) A uniform speed of 30 km/hour, which is the specified operating speed of the British 
Towed Fifth Wheel Bump Integrator, shall be maintained during measurements. The 
readings shall be taken for each carriageway independently. 

(5) The equipment shall run on a lane in both the direction once and the average of two 
values taken for its roughness index. 

(6) Pavement unevenness/roughness of 3 lane carriageway shall be obtained from the 
average of the values of the 3 lanes recorded. 

(7) The surface roughness index value is obtained by using the following formula. 
Roughness Index Value = B x R x 1 cm/km 
        W 
Where 
B = Number of Bumps in a section 
W = Number of Wheel Revolution Counter 
R = is a constant, 1000 nos. of wheel revolution counter per km 
Length count of B = 1 cm 

(8) All data shall be properly recorded with appropriate referencing and stored in a 
prescribed manner as in the operational manual. 

(9) The roughness measurements shall be properly calibrated using the procedure 
recommended in the World Bank Technical Publication No. 46. 

(10) The Roughness Value after overlay/construction (including during Defects Liability 
Period) should be less than 2000 mm/km. 
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Permanent “Weigh-in-Motion” Setup: 
 

A – 4  SPECIFICATIONS FOR BUILDING, SANITARY, ELECTRICAL AND 
MISCELLANEOUS WORKS 

                                          
                                                                 
 
 

DELETED 
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Annexure – 5A 
(Refer Sub Clause 111.13 of STS)  

  
EENNVVIIRROONNMMEENNTTAALL  MMOONNIITT  OORRIINNGG  PPLLAANN  

 

SN Environmental Issue Description 
 

1 Ambient Air Quality Construction Phase 
 Ambient air quality monitoring for 24 hours twice in a 

week during summer, winter and post monsoon seasons 
near residential areas in each of the contract packages, 
where construction activities are undertaken for 
parameters like SPM, SO2, NOX, CO & HC. In the event 
of violation of 24 hourly average Indian standard for 
residential areas, construction activities should be 
restricted from 6 am to 6 pm. 
 

2 Noise Quality Construction Phase 
 Leq day and Leq night to be monitored on monthly basis 

(other than for monsoon months) during construction 
phase near residential areas in each of the contract 
packages. In case of violations, construction activities are 
to be scheduled in such a way that the resultant noise 
levels are adhered to as per the standards. 
. 

3 Water Quality Construction Phase 
 Monitoring of at least 4 grab samples of surface water and 

2 grab samples of groundwater for physical, chemical and 
biological parameters – once during each season 
including monsoon season. 

 
4 Soil Quality Construction Phase 

 Monitoring of at least 1 grab sample of soil from each of 
the contract packages once during a season (other than 
monsoon season). The samples should be picked up from 
60-70 m distance from centerline in the areas where 
construction activities are undertaken. The samples 
should be analyzed for heavy metals and oil & grease. 

 
To implement the EMP, an Environmental Management Cell (EMC) should be constituted 
before start of the construction work. EMC will undertake environmental monitoring and 
audits during construction and operation phases of the project and will check that 
environmental management measures are satisfactorily implemented with appropriate 
environmental performance. Specialized training should be imparted to construction 
Employers, Bidders, staff and workers for effective implementation of the suggested EMP. 



 

Bid Document/MMR WORKS/BKEL/Volume-1   84

Annexure – 5B 
(Refer Clause 112 of STS) 

 
TRAFFIC SAFETY AND CONTROL 

 
1. Description 

 
The Bidder shall solely be responsible for implementation of Traffic Management and 
Diversion during execution of awarded work as per IRC:SP:55-2014 “Guidelines on 
Traffic Management in Work Zones, other relevant IRC Codes, Clause 112 of 
Specifications for Road & Bridge Works (5th Revision) and as per details provided 
herein.  
 
These specifications describe the traffic management and safety measures to be taken 
by the Bidder throughout the construction period for ensuring the safe and convenient 
passage of public traffic through the project road on one hand and safety of the project 
workers on the other. It shall be understood that the Bidder is solely responsible for all 
the traffic management and safety measures which should be got approved by the 
Employer prior to taking up any construction work on the project. 
 
Any construction work on or near a public traveled way will pose a set of new 
situations, which may include diversion of road users on to unfamiliar paths, exposure 
of road users to moving construction equipment and workers, stacking of construction 
materials to cause reduction in the space available for public traffic, inadequate space 
for maneuvering, etc. which may pose several surprises. These may cause to develop 
hazardous situations in case adequate advance precautions in the form of notification, 
traffic etc. is not taken. Within the construction area itself, the workers may be handling 
materials like hot bitumen and moving road construction equipment which may prove 
to be a cause of serious accident if adequate precaution and safety measures are not 
taken. Thus, the guiding principles on which the Bidder shall base the traffic 
management and safety measures will include: 

 
i) advance warning for road users about the road situation including diversion ahead. 
ii) providing clear and safe demarcated channels for guiding the public traffic. 
iii) providing necessary traffic warning/ guiding devices such as signs, safety cones, 

pavement markings, red lights, reflecting studs/tapes, etc. 
iv) barricading construction area with CGI sheets so that public traffic steer clear of 

these and do not come into conflict with construction activities. 
v) providing the project workers with necessary safety gears such as gum boots, 

luminous yellow jackets, crash helmets etc. as appropriate. 
vi) taking all other necessary measures so that safety is ensured during all hours of 

day and night. 
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2. MMR WORKS involved in the Project 

The MMR WORKS will have impact on movement of public traffic in the project: 
  

3. Traffic Management and Safety 
Any construction activity on the project will pose a hazardous situation to the road 
users. For least disturbance to safe passage of public traffic appropriate traffic 
management and safety measures should be adopted throughout the construction period. 
In this regard, the construction zone in which conflict from safety angle may arise 
between the road users on one hand and the construction activities on the other shall be 
divided into 4 sub zones, and safety measures to be adopted therefore shall be as 
described hereunder: 

 
a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching 
driver well in advance by providing information regarding the distance and 
extent/type of hazard ahead so that he is able to reduce the speed and be in 
readiness to carry out the necessary maneuver’s as he meets with the changed 
situation. For the operating speeds on the project road, length of this sub-zone 
shall be 100 mtr. and 500 m, in plain and hilly terrain respectively. Information in 
this sub-zone will be conveyed through a series of traffic signs, which will include 
“Men at Work” and the speed reduction signs at the start and middle of this sub-
zone. 
 

b) Transition Sub-Zone 
This sub-zone is the area in which the traffic is steered and guided into and out of 
the diverted path around the work sub-zone. This is the most crucial sub-zone 
from safety angle as vehicles have to be guided on to the diverted path, and most 
of the movements will be of turning type. The elements for designing this sub-
zone are speed of the vehicles, extent of lateral shift and elevation difference 
between the normal and the diverted paths. The essential safety measures shall 
include delineation of the travel path and prevention of wayward movements of 
vehicles by means of barricades, channelizers, red cones, and red lamps during 
hours of darkness etc., as appropriate. 
 
In the design of this sub-zone adequate attention shall be paid for providing 
necessary turning radius of the curves, grade to permit for safe passage of animal 
driven vehicles, drainage and dust-proofing. Where necessary traffic control shall 
be effected through manual flagging and by battery operated traffic lights during 
hours of darkness. Where vehicles have to wait, the waiting area shall be 
demarcated by stop lines. 
 
Length of the sub-zone will generally be between 50 and 100 m. 
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c) Work Sub-Zone 
This is to the area where construction activity takes place, and the main concern 
relates to safety of workers are also prevention of public traffic from entering the 
work area. In this sub-zone, path of traffic shall be clearly delineated to avoid 
intrusion of public traffic moving on to the work area or construction equipment 
moving on to the public traffic. It shall be ensured that adequate distance is 
available between 2 consecutive work zones (2 Km. on urban section and 5-10 
km. in rural sections) so that vehicles get sufficient breather space for overtaking 
slow vehicles, lane adjustment etc. Traffic across this sub-zone shall be guided 
through with the help of various traffic control devices, such as signs, delineation 
of travel path by cones/drums, barricades, luminous tapes etc. as appropriate. 
 

d) Termination Sub-Zone 
The sub-zone is intended to inform the road users of the end of the construction 
zone. This shall be effected through suitable informatory sign boards. 
 
The standard on “Safety During Construction” may be referred for compliance. 

 
4. Traffic Control Devices 

 
Traffic control devices in the construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the 
drivers of the vehicles as well as the workers on site are not faced with situations posing 
surprise/hazard, and safe passage to traffic is affected. 
 
The primary traffic control devices used in work sub-zone are signs, delineators, 
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be such that 
they are easily understood without any confusion, are clearly visible during day and 
night, conform to the prevailing speed in immediate vicinity, stable against sudden 
adverse weather conditions and are easy in installation, renewal and maintenance. 
Broad details of the different devices are hereunder: 

 
a) Signs  

The construction signs fall into 3 major categories namely, regulatory signs, 
warning signs and guide or informatory sign as defined and detailed in IRC:67-
2012, Code of Practice for Road Signs (Third Revision). These signs shall be 
placed on the left hand side of the travel path. 
 
The common Regulatory signs used in the construction zones are “No Entry”, 
“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the 
local police and / or authorities. 
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The warning signs to alert the drivers of the possible danger ahead in the 
construction zones are “Lane Closed”, “Diversion to other carriageway”, “Divided 
carriageway Starts”, “Divided carriageway End”, “Two way Traffic” etc. It will 
be advisable to explain the signs with the help of a rectangular definition plate of 
size of appropriate to the size of warning triangle and placed 0.15 m below, from 
the bottom of the triangle. 
 
Guide signs in construction zones shall be in different background colour than the 
normal informatory signs of IRC:67-2012, These signs shall have black messages 
and arrows on yellow (Traffic Yellow of IS : 5-1978) background. The guide 
signs to be commonly used are “Diversion “Road Ahead Closed”, “Sharp 
Deviation of Rout” etc. 
 
The commonly used temporary signs during construction are depicted in the 
drawings. These should preferably be of reflectorized type to be visible during 
hours of darkness. 
 
 

b) Delineators  
Delineators are channelising devices such as cones, traffic cylinders, tapes, drums 
etc. which are placed in or adjacent to the roadway to guide the driver along a safe 
path and to control the flow of traffic. These shall normally be retro-refelectorised 
for night visibility. IRC: 79-2019 (Recommended Practice for Road Delineators – 
First Revision) gives details of some of the delineators. The types of delineators 
commonly used are traffic cones, drums and barricades. 
 
 

c) Traffic Cones  
Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m diameter 
or in square shape at the base. These shall be made of plastic or rubber with retro 
reflectorised red and white band and have suitable anchoring so that they are not 
easily blown over or displaced. The cones shall be placed close enough together 
(spacing 3-9m) to give an impression of the continuity. Larger sized cones shall be 
used for high speeds or where more conspicuous guidance is required. 
 
 

d) Empty Metal / Bitumen / Emulsion Drums  
Empty bitumen drums can be used as channelizing device since they are highly 
visible, give the appearance of being formidable objects, thereby commanding the 
respect of the drivers. These drums can also be of plastic which are lighter, easy to 
transport and store. As delineators, these drums shall be painted in circumferential 
strips 0.10 m to 0.15 wide, alternatively in black and white colours. 
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e) Barricades  
Whenever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred for 
public and protection to workers is provided, or there is need for separation the 
two-way traffic, barricades shall be used. The barricades may be of portable or 
fixed type and can be made of wooden planks, metal or other suitable material. 
The horizontal component facing the traffic shall be made of 0.30 m wide wooden 
planks joined together and painted in alternate yellow and white strips of 0.15 m 
width and sloping down at an angle of 45° in the direction of traffic. Suitable 
support or ballasting shall be provided so that they do not over turn or are not 
blown away in strong winds. In case of fixed type barricades, a gate or moveable 
section shall be separately provided to allow the movement of the 
construction/supervision vehicles. 
 

f) Flagmen  
In large construction sites, flagmen with flags and sign paddles shall be effectively 
used to guide the safe movements. The flags for signaling shall be 0.60m x 0.60m 
size made of good red cloth and securely fastened to a staff of approximately 1 
meter in length. The sign paddles shall conform to IRC:67-2012 and provided 
with a rigid handle. 
 
For one-way operation at a time/hours of darkness, battery operated red/green 
lights shall be used at either end of the affected section. 

 
5. Safety and Management Practices  

Measures for providing safe movement of traffic in some of the most commonly 
occurring work-zones on highways shall be as follows: 

 
a) Detour on Temporary Diversion  

In certain situations during the project construction period it may become 
necessary to pass the traffic on temporary diversion constructed parallel to 
highway. 
 
A temporary diversion road shall basically satisfy the following requirements  
 It shall have smooth horizontal and vertical profile for easy negotiation by 

vehicles. 
 It shall not get overtopped by flood or drainage discharge under any 

circumstances.  
 It shall have adequate capacity to cater for the diverted traffic  
 It shall be dust free and shall ensure clear visibility at all times of the day 

and night. Pavement and riding surface for the diversion will depend on the 
duration over which the diversion will be used, and shall be as directed by 
the Employer. The commonly used specifications are mix seal surfacing 
over 150-200 mm thick WMM constructed on completed sub-grade. 
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 It shall be provided with the required safety standards and the warning for 
the construction ahead shall be provided by the sign “Men at Work” about 1 
Km. in advance of the work zone. In addition a supplementary plate 
indication “Diversion 1Km. Ahead” and a sign “Road closed Ahead” shall 
be placed. It shall be followed by “Compulsory Turn right/left sign”. The 
“Detour and sharp deviation” sign shall be used to guide the traffic on to the 
diversion. Hazard markers shall be placed where the railings for the cross 
drainage structures on the diversion start.  

 
b) Switch over of traffic from widened section and vice-versa 

In the course of construction widening of the carriageway will have to be taken up 
in stretches with intervening space between two such stretches. This will bring 
about the situations in which the traffic passing through the widened road would 
have to pass on and merge with the unwidened section and vice-versa. For such 
cases, apart from “Men At Work” signs with distance plate in the advance 
warning zone, the signs indicating “Road Narrowing” or “Road widening” as 
appropriate shall be installed. 

   
6. Precautions for Safety  
 The following general precautions shall apply to all the work sites. 

 
a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly painted 
conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during 
night travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to 
keep the area dust free. 

 
b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 
ii) Bitumen handling labour shall be given gum boots, spectacles etc. 
iii) First –aids kits shall be provided  
iv) Workers required on site during night hours shall be provided with 

fluorescent jackets with reflective tapes. 
 

c) For Safety of Road User 
i) As far as possible, the material, equipment and machinery shall be 

installed/parked in places sufficient away from the berms in the available 
road land. Only in avoidable cases the same is allowed near the edge of 
berms. 

ii) Machinery shall be parked at appropriate places away from the path of 
public traffic, and shall be provided with red flags and red lights. 
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iii) Only minimum quantity of material required for the construction operations 
shall be collected at site near the public traveled way. 

 
7. Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during the 
constructions operations. The main aspects to be covered shall include: 

 
a) Manpower and their safety 
b) Machinery  
c) Temporary works  
d) Equipment & Vehicles  
e) Material storage and handling  
f) Construction procedures  
g) Environment  
h) Site safety guidelines  
i) Miscellaneous services  

 
The Bidder shall constitute special teams from his staff for the above audit, and shall 
take appropriate corrective measures to the directions of the Employer. 


