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West Gujarat Expressway Limited (WGEL) 
 

Bituminous Overlay & Other Associated Work at Stretches damaged due to Heavy Rains at 
Jetpur - Gondal - Rajkot Section of NH 27 from Km 117+000 to Km 185+000 in the State of 

Gujarat  
 
 

Document Downloading Date From January 13, 2021 (11.00 Hrs) to January 17, 2021 
(18.00 Hrs) 

Last Date And Time for Receipt 
of Bids 

January 18, 2021 at 11.00 Hrs 

Date and Time of Opening of 
Technical Bids 

January 18, 2021 at 15.00 Hrs 

Date and Time of Opening of 
Financial Bids 

Intimate later 

Place of Opening of Bids West Gujarat Expressway Limited  
2nd Floor, Surya Complex, 150 Feet Ring Road, near Rosary 
School, Rajkot – 360 055 

Officer Inviting Bids Mr. Ajay Thakor 
West Gujarat Expressway Limited 
2nd Floor, Surya Complex, 150 Feet Ring Road, near Rosary 
School, Rajkot – 360 055 
Tel.: +91 281 2573180, 
Facsimile: +91 281 2570180. 
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West Gujarat Expressway Limited  

(WGEL) 
 
 
 

BID DOCUMENT 
 

For  

 

Bituminous Overlay & Other Associated Work at Stretches damaged due to 
Heavy Rains at Jetpur - Gondal - Rajkot Section of NH 27 from Km 117+000 to 

Km 185+000 in the State of Gujarat  

 
Contents  
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West Gujarat Expressway Limited (WGEL) 
2nd Floor, Surya Complex, 150 Feet Ring Road, near Rosary School, Rajkot – 360 055 
Phone: +91 281 2573180, Fax +91 281 2570180. E-mail: itnl.projectbids@itnlindia.com 

Website: www.itnlindia.com 
CIN: U60200MH2005PLC151958 

_________________________________________________________________________________ 
 

INVITATION FOR BID 
 

                                                                                           Date: January 13, 2021 
 
Sub.:  Bituminous Overlay & Other Associated Work at Stretches damaged due to 

Heavy Rains at Jetpur - Gondal - Rajkot Section of NH 27 from Km 117+000 
to Km 185+000 in the State of Gujarat  

 
Dear Sir, 
 
(1) M/s West Gujarat Expressway Limited hereby invites sealed Bid from contractors for 

the work of “Bituminous Overlay & Other Associated Work at Stretches 
damaged due to Heavy Rains at Jetpur - Gondal - Rajkot Section of NH 27 from 
Km 117+000 to Km 185+000 in the State of Gujarat”. The period for completion 
of the Overlay works shall be 4 months and while you will be required to maintain the 
Road for a Defect Liability Period of 12 months thereafter.       

 
(2) Bidding documents may be downloaded by the contractors, free of cost, from the 

Employer’s web site www.Itnlindia.com from January 13, 2021, 11.00 Hrs to 
January 17, 2021, 18.00 Hrs. 
 
The Bidder may participate for any one part, combination of any two parts or for all 
three parts of BOQ given in Annexure 1 of Section 6,  

 
(3) Bid must be accompanied by Bid Security amounting to ₹ 1,50,000 [Rupees One 

Lakh Fifty Thousand Only] for BOQ given in Annexure 1 of Section 6, in favor of 
West Gujarat Expressway Limited, payable at Rajkot. Bid Security will have to be in 
the form as specified in the Bidding Document and shall have to be valid for 45 days 
beyond the validity of the Bid. 

 
(4) Bid must be submitted to itnl.projectbids@itnlindia.com via soft copy mode (All the 

bids heavy in size can be submitted via link) and hard copy delivered to office of West 
Gujarat Expressway Limited,   2nd Floor, Surya Complex, 150 Feet Ring Road, 
near Rosary School, Rajkot – 360 055 on or before 1100 Hrs IST on January 18, 
2021 by hand or by post/Courier. 

 
Signature of Authorised Officer 

 

mailto:itnl.projectbids@itnlindia.com
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A: GENERAL 
 
1. Scope of Works 

1.1 The West Gujarat Expressway Limited, (hereinafter be referred to as the 
“Employer”) proposes to execute the Overlay works at various locations of 
Jetpur Gondal Rajkot Section of NH 27 in the State of Gujarat  hereinafter 
referred to as the “Works”. 

 
1.1.1 The Overlay works detailed herein is an Item Rate Contract basis. The 

indicative scope of work to be carried out by the successful Bidder, inter alia, 
includes the following but not limited to: 

 
i. Providing and laying bituminous concrete with thickness of 40mm of 

VG-30 with hot mix plant including providing and applying tack coat 
with bitumen emulsion using emulsion pressure distributor. 

ii. Providing and laying dense bituminous macadam with thickness of 
80mm of VG-30 with hot mix plant including providing and applying 
tack coat with bitumen emulsion using emulsion pressure distributor. 

iii. Thermoplastic Pavement Marking with Hot Applied Thermoplastic  
Materials with surface application of glass beads at specified rate 
complete as per drawing, Technical Specification MoRTH Clause 803, 
IRC 35:2015, Other Relevant Codes & Standard and as directed by the 
Engineer In-charge. 

 
1.1.2 Defect Liability: 

Subsequent to completion of the Overlay & other associated works, Contractor 
shall be responsible for any defect arising in the executed work for a period of 
12 Months from the Overlay & other associated works Completion 
Certificate Date as specified in the Contract Data.   
 
The successful Bidder shall have full regard and be responsible for the safety 
of the Works/road users and all Project Site operations and for all methods of 
design for temporary structures, construction and maintenance of the Project 
Road and the Facility, irrespective of any approval or consent by the Employer 
and cost for the same is deemed to be included in the Bid Price, as incidental 
to work. 
 
The successful Bidder shall take full responsibility for operation and 
maintenance of the existing road and facilities thereto and for Traffic 
Management, in accordance with Annexure–5B of Supplementary Technical 
Specifications of Section 5 from the Start Date. The cost of maintenance of the 
road, Barricading, traffic management, markings and signs, look-out persons, 
construction of temporary cross-drainage and road diversion works, and other 
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similar works needed during implementation of Overlay works are deemed to 
be included by the Bidder in the Bid Price, as incidental to work. 
 
The successful Bidder shall carry out his activities in connection with the 
Contract in such a manner so as to comply with the Environmental 
Management Plan in accordance with Annexure–5A of Supplementary 
Technical Specifications, Section 5 of Specifications and shall assume full 
responsibility for measures which are required to ensure such compliance and 
cost for the same is deemed to be included in the Bid Price, as incidental to 
work. 

 
1.2 The Employer is now inviting bids for Bituminous Overlay & Other 

Associated Work at Stretches damaged due to Heavy Rains at Jetpur - 
Gondal - Rajkot Section of NH 27 from Km  117+000 to Km 185+000 in the 
State of Gujarat  as defined in the Contract Data and referred to as “Works”.  
 

1.3 The successful Bidder will be expected to complete the Overlay works by the 
Date as specified in the Contract Data and thereafter responsible for the defects 
for a period of one year. 

 
2. Source of Funds  

Deleted. 
 
3. Eligible Bidders 

3.1 All the Contractors who will produce the certificate that they have successfully 
completed following minimum quantities in any one of the Financial Year 
during last 3 years are eligible to bid.  

 
Sr. 
No. 

Item Description Unit Quantities 
Executed 

1 Bituminous Work - Dense Bituminous Macadam or 
Bituminous Concrete 

Cum 7,500 

  
3.2 Bidder should have turnover of ₹ 7. 50 Cr. for participation in Bid in any one of 

the Financial Year during last 3 years    
 

3.3 Bidders should not have abandoned any of their contracts for, and should not be 
under a declaration of ineligibility or blacklisted for corrupt, fraudulent and 
coercive practices or poor quality/ delayed implementation of any work by the 
Government of India (GoI), Government of Gujarat other State Governments, 
WGEL / Developer and/or Statutory Authorities like National Highways 
Employer of India.  
 

3.4 Bidder should have operational hot mix plant in project vicinity  
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4. Qualification of the Bidder  

4.1 Bidders should submit, with their Bids, qualification information regarding the 
Road/Highway Works completed by them as defined in clause 3.1 & 3.2 and 
other information correct as on 28 days prior to last date of submission of Bids 
as per Form 2A, Qualification Information and Other Forms of Section 2. 
 

4.2 All Bidders shall also include the following information and documents with 
their Bids in the formats prescribed, wherever applicable, in this Bidding 
Document: 
(a) the certificate that they have successfully completed the quantities defined 

in clause 3.1 in any one of the Financial Year during last 3 years; either in 
the same project or any other completed projects.  

(b) the certificate that they have turnover of ₹ 7.5 Cr. for participation in Bid 
in any one of the Financial Year during last 3 years.  

(c) written Power of Attorney authorizing the signatory of the Bid; 
(d) latest Income Tax clearance certificate from the concerned department; 
(e) major items of construction equipment proposed to carry out the Contract; 

{as per Clause 4.4 (a)} 
(f) names of persons with sufficient qualifications and experience for site 

management and construction work should be proposed for the Project  
{as per Clause 4.4 (b)}; 

(g) an undertaking confirming the validity of above information 
(h) deleted 
(i) Information regarding any litigation or arbitration resulting from contracts 

executed by the Bidder in the last five years or currently under execution.  
The information shall include the names of the parties concerned, the 
disputed amount, duration of dispute, cause of litigation, matter in dispute 
and other relevant details; the Bidders shall also submit the information 
regarding debarring / expelling of Bidder or abandonment of work by 
Bidder (as per S. Nos. 1.4 & 1.5 of Form 2A of Section 2); 

(j) deleted 
(k) the proposed methodology and program of construction including 

Environment and Traffic Management Plans (barricading etc.), backed 
with equipment and resources planning and deployment, duly supported 
with broad calculations and quality control procedures proposed to be 
adopted, justifying the execution and completion of the Work as per 
Contract Specifications within the stipulated period of completion. The 
Bidder shall also submit his proposed Works Program and Monthly Cash 
Flow Forecast in forms at Annexures 3A and 3B, respectively; 

 
4.3 Joint Venture :- Joint Venture (JV) is not allowed.  

 
4.4 Each Bidder shall demonstrate: 
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(a) Availability of key construction equipment as minimum required is 
indicated in the Schedules at Annexures–1A. The equipment can be either 
owned or leased or rented. However, it is entirely the responsibility of the 
Contractor to deploy sufficient Plant and Equipment to ensure satisfactory 
compliance with his obligations under the Contract, during the execution 
of Overlay works and also for Maintenance Works at the Site.  

 All Equipment provided by the Contractor at the site of Works shall be of 
the quality and capacity as approved by the Employer and shall be deemed 
to be exclusively intended for the execution of the Works, and all these 
shall be operated, used and maintained in a manner acceptable to the 
Employer. 

(b) Availability of key personnel as stated at Annexures–1C and 1D. 
However, it is entirely the responsibility of the Contractor to deploy 
sufficient key personnel at his head office and at the site, to ensure 
satisfactory compliance with his obligations under the Contract.  

(c) Deleted 
 

4.5 Even though the Bidders meet the criteria set out above, they are subject to be 
declared non-responsive if they have: 
(a) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 
(b) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc.; and/or 

(c) have been black listed by any Statutory Agency/Employer during the 
intervening period between qualification and award of Works; and/or 

(d) participated in bidding for any work and has quoted unreasonably high bid 
prices and could not furnish rational justification to the Employer. 

 
5. One Bid per Bidder   

Each Bidder shall submit only one Bid for the work.  
 

6. Cost of Bidding  
The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 
 

7. Site visit   
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the site and its surroundings and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for the Works. The costs of visiting 
the site shall be at the Bidder's own expense and no claim shall be eligible in this 
regard. 

B: BIDDING DOCUMENTS 
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8. Content of Bidding Document  
8.1 The set of Bidding Documents consist of documents listed in the Table below 

and amendment/addenda issued in accordance with Clause 10 of this Section. A 
copy of Section 6 (Bill of Quantities), will be available along with the Bidding 
Documents to the Bidders to facilitate the Bidder to submit the copy of the duly 
filled Bill of Quantities.  
 

Invitation for Bid 

Volume 1 

Section 1 Instructions to Bidders 
Section 2 Qualification Information and Other Forms 
Section 3 Part–I  : General Conditions of Contract  

Part–II : Special Conditions of Contract 
Section 4 Contract Data 
Section 5 Specifications 

Part – I : General Technical Specifications 
Part – II : Supplementary Technical Specifications 

Section 6 Bill of Quantities  Volume 2 
Section 7 Securities and Other Forms 

 
8.2 One copy of each of the Volumes 1 and 2 can be downloaded from the site. 

Documents to be furnished by the Bidder should be in the formats prescribed in 
Sections 2, 6 and 7 of the Bid Document and addendum issued pursuant to 
Clause 10. 
  

9. Clarification on Bidding Documents 
9.1 A Bidder requiring any clarification of the Bidding Documents may notify the 

Employer in writing through post, fax or e-mail at the Employer's address 
indicated in the Invitation to Bid. The Employer will respond to any request for 
clarification which he has received at least 3 days before the last date for receipt 
of Bids. Copies of the Employer's response will be uploaded on the web site at 
www.itnlindia.com. 
 

9.2 Any modification of the Bidding Documents listed in Clause 8.1 which may 
become necessary as a result of the clarification given to Bidders shall be made 
by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10. 

 
10. Amendment of Bidding Documents  

10.1 Before the deadline for submission of bids, the Employer may modify the 
Bidding Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 
communicated at the employer’s web site. All such addenda shall become an 
integral part of the Bidding Document and it shall be incorporated in Bid prices 
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and duly signed, stamped and submitted along with the Bid documents. Bid 
shall be deemed to be incomplete if the addendum (addenda) is (are) not 
enclosed duly signed by the Bidder along with the Bid documents. 
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C: PREPARATION of BIDS 
 
11. Language of the Bid 

11.1 All documents relating to the Bid shall be in the English language. 
 
12. Documents Comprising the Bid 

12.1 The Bid submitted by the Bidder shall comprise the following: 
  

 Outer envelope marked as per Sub Clause 19.2 in two sets as “ORIGINAL” and 
“COPY”.  
 
In outer envelopes (ORIGINAL and COPY) the following two inner envelopes 
marked (I) and (II) along with the other information/materials and bearing 
identification and address as per Sub Clause 19.2. 

  
Envelope (I)  – marked as Bid security and qualification information 

a. Bid Security in prescribed Form 7B of Section 7. 
b. Qualification Information Form/certificates, undertaking etc. (in prescribed 

Forms 2A, 2B and 2C of Section 2). 
  

 Envelope (II)– marked as Form of Bid and Priced Bill of Quantities  
c. The Form of Bid (in prescribed Form 7A of Section 7). The Form of Bid 

needs to be submitted with & bid amount in paragraph 1. (Preferably on 
letterhead of the Bidder). 

d. Bill of Quantities, needs to be on letterhead of the Bidder. Priced Bill of 
Quantities for Overlay works specified in Section 6 (Annexure-1). The 
same needs to be submitted inclusive of GST and in line with clause 13 

  
And any other material required to be submitted by Bidders in accordance with 
these Instructions to Bidders. The documents listed under Sections 2, 6 and 7 of 
Sub Clause 8.1 shall be filled in without exception.  

 
12.2 The Bidder shall submit the Bids in two separate envelopes. One envelope 

marked (I) shall have submissions as per Sub Clause 12.1 (a) and (b). The 
second envelope marked (II) shall contain submissions as per Sub Clause 12.1 
(c) and (d). The Bidder shall prepare two copies of each of these submissions, 
marking them “ORIGINAL” and “COPY” respectively, which shall be sealed 
and put in a covered envelope accordance with the Sealing and Marking 
instructions in  
Clause 19. 
 

12.3 Following documents, which are not submitted with the bid, will be deemed to 
be part of the bid: 
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 Invitation for Bids 
Section 1 Instructions to Bidders 

Section 3 General Conditions of Contract and Special 
Conditions of Contract 

Section 4 Contract Data 
Section 5 Specifications 

 
13. Bid Prices 

13.1 The Contract shall be for the Works as described in Contract Data, based on the 
priced Bill of Quantities for Overlay Works submitted by the Bidder in 
prescribed Bid Form 7A of Section 7 and Annexure-1 of Section 6. 
 

13.2 The Bidder shall fill in rates and prices and line item total (both in figures and 
words) for all items of the Overlay Works described in the Bill of Quantities 
along with total Bid Price (both in figures and words). Items for which no rate or 
price is entered by the Bidder will not be paid by the Employer when executed 
and shall be deemed to be covered by the other rates and prices in the Bill of 
Quantities.  Corrections, if any, shall be made by crossing out, rewriting and 
initialing, in ink.  
 

13.3 All duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. 
 

13.4 Deleted  
 
14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the Bidder entirely in Indian 
Rupees, and payment shall be made in Indian Rupees.  

 
15. Bid Validity 

15.1 Bids shall remain valid for a period not less than one hundred and twenty (120) 
days after the deadline date for Bid submission, specified in Clause 20. A bid 
valid for a shorter period shall be rejected by the Employer as non-
responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request the Bidders to extend the period of validity for a 
specified additional period. The request and the Bidders' responses shall be 
made in writing or by email. A Bidder may refuse the request without forfeiting 
his Bid security.  A Bidder agreeing to the request will not be required or 
permitted to modify his Bid but will be required to extend the validity of his Bid 
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security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

 
16. Bid Security 

16.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount 
mentioned in Invitation for Bid. This Bid Security shall be in favour of “West 
Gujarat Expressway Limited” Payable at Rajkot and may be in one of the 
following forms: 

  
 A Bank Guarantee, in the prescribed format is acceptable from the 

following institutions located in India: 
 

(a) State Bank of India or its subsidiaries; 
(b) Any Indian Nationalized /Scheduled Bank; 
(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes 

Bank; or 
(d) Foreign Bank with operations in India provided the net worth in respect of 

the Indian operations shall not be less than ₹ 500 Cr. as per the latest 
Annual Report of the Bank and that Bank Guarantee is issued by a branch 
in India. 

  
 Bankers’ cheque or Demand draft in favor of “West Gujarat Expressway 

Limited” payable at Rajkot. 
 

16.2 Bank guarantees issued as surety for the Bid should be valid for 45 days beyond 
the validity of the Bid. 
 

16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as 
indicated in Sub Clauses 16.1 and 16.2 shall be rejected by the Employer as 
non-responsive.  
 

16.4 The Bid Security of unsuccessful Bidders other than the evaluated responsive 
lowest three Bidders will be returned within 30 days of the completion of the bid 
evaluation process and within the bid validity period, specified in Sub Clause 
15.1. The Bid Security of two of the lowest three Bidders, other than the 
successful Bidder, shall be returned after signing of the Contract Agreement 
with the successful Bidder.  
 

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder 
has signed the Agreement. 
 

16.6 The Bid Security may be forfeited 
a. if the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 
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b. if the Bidder does not accept the correction of the Bid Price, pursuant to 
Clause 27; or 

c. in the case of a successful Bidder, if the Bidder fails within the specified 
time limit to 
i. Deleted , and/or 

ii. sign the Agreement. 
 
17. Alternative Proposals by Bidders 

17.1 Conditional offers or alternative proposals will not be considered. 
 
18. Format and Signing of Bid 

18.1 The Bidder shall prepare one original and one copy of the documents 
comprising the Bid as described in Clause 12, and clearly marked 
“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy 
between them, the original shall prevail. 
 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and 
shall be signed by a person or persons duly authorized to sign on behalf of the 
Bidder, pursuant to Sub Clauses 4.2 and 4.3. All pages of the Bid where entries 
or amendments have been made shall be initialed by the person or persons 
signing the Bid. 
 

18.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by 
the Bidder, in which case such corrections shall be initialed by the authorized 
signatory. 
 

18.4 The Bidder shall furnish information as described in the Form of Bid (in Form 
7A of Section 7) on commissions or gratuities, if any, paid or to be paid to 
agents relating to this Bid, and to contract execution if the Bidder is awarded the 
contract. 
 

18.5 Deleted 
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D:  SUBMISSION OF BIDS 
 
19. Sealing and Marking of Bids 

19.1 The Bidder shall seal the original and copy of the Bid together with the soft 
copy duly filled in separate envelopes as described in Sub Clause 12.2, duly 
marking the envelopes as "ORIGINAL" and "COPY".  These envelopes (called 
as inner envelopes) shall then be put inside one outer envelope. 
 

19.2 The outer and two inner (marked (I) and (II)) envelopes shall be  
 

a) addressed to the Employer at the following address: 
 
West Gujarat Expressway Limited  
2nd Floor, Surya Complex, 150 Feet Ring Road, near Rosary School, Rajkot 
– 360 055 Gujarat. 
 

and 
 

b) bear the following identification on Outer Single Envelope: 
 
“Bituminous Overlay & Other Associated Work at Stretches damaged 
due to Heavy Rains at Jetpur - Gondal - Rajkot Section of NH 27 from 
Km  117+000 to Km 185+000 in the State of Gujarat ”-DO NOT OPEN 
ON OR BEFORE 1500 Hrs IST January 18, 2021 

  
19.3 In addition to the identification required in Sub Clause 19.2, the inner envelopes 

shall indicate the name and address of the Bidder to enable the Bid to be 
returned unopened in case it is declared late, pursuant to Clause 21. 
 

19.4 If the outer envelope is not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the Bid. 

 
20. Deadline for Submission of the Bids 

20.1 Completed Bids must be received by the Employer at the address specified 
above no later than 1100 Hrs IST on January 18, 2021. In the event of the 
specified date for the submission of Bids being declared a holiday for the 
Employer, the Bids will be received up to the appointed time on the next 
working day. 
 

20.2 The Employer may extend the deadline for submission of Bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the Bidders previously subject to the original 
deadline will then be subject to the new deadline.  
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21. Late Submission of Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 
will be returned unopened to the Bidder. 

 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their Bids by giving notice in writing before 
the deadline prescribed in Clause 20. 
 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, 
marked, and delivered in accordance with Clauses 18 and 19, with the outer and 
inner envelopes additionally marked "MODIFICATION" or 
"WITHDRAWAL", as appropriate. 
 

22.3 No Bid may be modified after the deadline for submission of Bids. 
 

22.4 Withdrawal or modification of a Bid between the deadline for submission of 
Bids and the expiration of the original period of Bid validity specified in Clause 
15.1 or as extended pursuant to Clause 15.2 may result in the forfeiture of the 
Bid security pursuant to Clause 16. 
 

22.5 Bidders may offer discount or modify the prices of their Bids only by submitting 
Bid modifications in accordance with this clause or included in the original Bid 
submission. 
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E:  BID OPENING and EVALUATION 
 

23. Bid Opening 
23.1 The Employer will open all Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or 
their representatives who choose to attend at the time, date and place specified 
in Clause 20. In the event of the specified date of Bid opening being declared a 
holiday for the Employer, the Bids will be opened at the appointed time and 
place on the next working day. 
 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 
for which an acceptable notice of withdrawal has been submitted pursuant to 
Clause 22 shall not be opened. Subsequently all envelopes marked 
“MODIFICATION” shall be opened and the submissions therein read out in 
appropriate detail. 
 

23.3 The Employer will open the outer envelope of all the bids received for the 
project (except those received late). Subsequently, Envelope (I) marked 
containing Bid security and qualification information as per Sub Clause 12.1 
(a) and (b) shall be opened for all the Bidders.  
 

23.4 On confirming the Bid security, Envelope (II) marked containing the Form of 
Bid and priced Bill of Quantities as per Sub Clause 12.1 (c) and (d) shall be 
opened for all the Bidders. The Bidder’s names, the Bid prices, the total amount 
of the Bid, any discounts, Bid modifications and withdrawals, the presence or 
absence of Bid security, and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. Determination 
of the lowest Bidder shall be done after evaluation of the Bids as per terms of 
the Bid Document. 
 

23.5 No bid shall be rejected at bid opening except for late bids pursuant to Clause 21 
and conditional bids. Bids (and modifications) sent pursuant to Clause 22 that 
are not opened and read out at bid opening will not be considered for further 
evaluation regardless of the circumstances. Late and withdrawn bids will be 
returned un-opened to Bidders. 

 
24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and 
comparison of Bids and recommendations for the award of a contract shall not 
be disclosed to Bidders or any other persons not officially concerned with such 
process until the award to the successful Bidder has been announced.  
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25. Clarification of Bids 
25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, including 
breakdowns of all the unit rates. The request for clarification and the response 
shall be in writing or by cable, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer in the evaluation of 
the Bids in accordance with Clause 27. In case any Bidder refuses to furnish any 
clarification sought by the Employer, which may affect his Bid Price, then his 
bid shall be liable to be treated as non-responsive. 
 

25.2 Subject to Sub Clause 25.1, no Bidder shall contact the Employer/its 
representatives on any matter relating to the Bid from the time of the bid 
opening to the time the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, he shall do so in writing. 
 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid 
evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidder’s Bid.  

 
26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of Bids, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4, (b) has 
been properly signed; (c) is accompanied by the required securities, and (d) is 
substantially responsive to the requirements of the Bidding documents. 
 

26.2 A substantially responsive Bid is one which conforms to all the terms, 
conditions, and specifications of the Bidding Documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the Works; 
(b) which limits in any substantial way, inconsistent with the Bidding 
Documents, the Employer's rights or the Bidder's obligations under the Contract; 
or (c) whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 
 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and 
shall not subsequently be made responsive by correction or withdrawal of the  
non-conforming deviation or reservation. 

 
27. Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Employer 
for any arithmetic errors. Errors will be corrected by the Employer as follows: 
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a. where there is a discrepancy between the rates in figures and in words, the 
rate in words will govern; and 

b. where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern. 

c. in case different rates are furnished in different sections of the Bill of 
Quantities for the same item, then the lowest rate for the item shall prevail 
for all the places where the item is appearing. 

 
27.2 The amount stated in the Bid will be corrected by the Employer in accordance 

with the above procedure for the Correction of Errors and, with the concurrence 
of the Bidder. Such adjusted Bid Price shall be considered as binding upon the 
Bidder. If the Bidder does not accept the corrected amount, the Bid will be 
rejected and the Bid Security may be forfeited in accordance with Sub Clause 
16.6 (b). 

 
28. Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause 26.  
 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 
Bid Price by adjusting the Bid Price as follows: 
a. making any correction for errors pursuant to Clause 27; or 
b. making an appropriate adjustment for any other acceptable variations, 

deviations; and 
c. making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Sub Clause 22.5. 
  

28.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors 
which are in excess of the requirements of the Bidding documents or otherwise 
result in unsolicited benefits for the Employer shall not be taken into account in 
Bid evaluation. 
 

28.4 Deleted 
 

28.5 If the Bid of the successful Bidder is unbalanced in relation to the Employer’s 
estimate of the cost of work to be performed under the Contract, the Employer 
may require the Bidder to produce detailed rate analysis for any or all items of 
the Bill of Quantities, to demonstrate the internal consistency of those rates with 
the construction methods and schedule proposed.  
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F:  AWARD OF CONTRACT 
 
29. Award Criteria 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose 
Bid has been determined to be substantially responsive to the Bidding 
documents and who has offered the lowest evaluated Bid Price, provided that 
such Bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4. 

 
30. Employer's Right to accept any Bid and to reject any or all Bids 

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject 
any Bid, and to cancel the Bidding process and reject all Bids, at any time prior 
to the award of Contract, without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 
the grounds for the Employer's action. 

 
31. Notification of Award and Signing of Agreement 

31.1 The Bidder who’s Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile, and confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the "Letter of Acceptance") (Form 7C of Section 
7) will state the sum that the Employer will pay the Contractor in consideration 
of the execution, completion, and maintenance of the Works by the Contractor 
as prescribed by the Contract (hereinafter and in the Contract called the 
"Contract Price").  
  

31.2 The notification of award through the Letter of Acceptance will signify the 
intention of the Employer to enter into a contract  
 

31.3 The Agreement (Form 7F of Section 7) will incorporate all clarifications sought 
and submitted, and all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and kept ready in his office for 
signatures of the successful Bidder within 14 days following the issue of the 
Letter of Acceptance.  
 

31.4 Upon Signing of Contract by the successful Bidder, the Employer will promptly 
notify the other Bidders that their Bids have been unsuccessful and refund their 
bid security. 

 
32. Performance Security and Tender conditions  

32.1 Contractor shall furnish a Performance Security to the Client / WGEL of a sum 
equivalent to 5% of Agreed Contract Value as security for due and faithful 
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performance of its obligations, under and in accordance with the Agreement, 
during the Construction Period which shall remain in force and effect for a 
period of one year and six months from the date of signing off this Agreement or 
until it is released earlier by the Client / WGEL (as defined in the Agreement). 
 

32.2 Deleted 
 

32.3 Failure of the successful Bidder to comply with the requirements shall constitute 
sufficient grounds for cancellation, cause for annulment of the award, forfeiture 
of the Bid Security, Performance Bank Guarantee and any such other remedy 
the Employer may take under the Contract, and the Employer may resort to 
awarding the Contract to any other evaluated Bidder. 

 
33. Advance Payment  

33.1 The Employer will provide an interest free Advance Payment on the Contract 
Price to the Contractor, as per Clause 47 of General Conditions of Contract 
(Section 3) subject to a maximum amount as stated in Contract Data. 

 
34. Corrupt or Fraudulent Practices 

34.1 The Employer requires that the Bidders/Contractors, observe the highest 
standard of ethics during the procurement and execution of the Contracts. In 
pursuance of this policy, the Employer: 

 
a) defines, for the purposes of this provision, the terms set forth below: 

i. “corrupt practice” means the offering, giving, receiving or soliciting 
of anything of value to influence the action of Employer/its 
representatives in the procurement process or in contract execution;  

ii. “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish Bid 
Prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition; 

iii. “coercive practice” means harming or threatening to harm, directly 
or indirectly, persons or their property to influence their participation 
in the procurement process or affect the execution of the Contract. 

 
b) will reject a proposal for award if the Employer determines that the Bidder 

recommended for award has engaged in corrupt, fraudulent or coercive 
practices in competing for the contract in question; 
 

c) will declare a firm ineligible, either indefinitely or for a stated period of 
time, if the Employer at any time determines that the firm has engaged in 
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corrupt, fraudulent or coercive practices in competing for, or in executing, 
contracts. 
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Annexure – 1A 
(Please refer Sub Clause 4.4 (a) of ITB) 

 
Schedule of Minimum Key Construction Plant and Equipment required to be mobilized 

by Contractor for Overlay works 
 

Sr. 
No. 

Type of Equipment Plant & 
Equipment 

Nos. 
1 Transit Mixture  1 
2 JCB 1 
3 Concrete Batching Plant  1 
4 Generator (250 KVA) 1 
5 Front End Loader (1 Cum bucket capacity) 1 

6 Tipper (10 Ton Capacity) 2 

7 Smooth Wheeled Tandem Roller 2 
8 Air Compressor (250 cfm Capacity) 1 
9 Emulsion Pressure Distributor (1750 sqm/hr) 1 
10 Pneumatic Tyred Roller 1 
11 Sensor Paver 1 
12 Hot Mix Plant 1 

  
Note:  
The bidder must produce the documentary evidence in support of his owning/leased/ rented 
of the above equipment. In case the bidder proposes to hire or take the above equipment on 
lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 
equipment with the company/ entity from whom the equipment are proposed to be hired on 
lease/ rent. 
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Annexure – 1B  
(Please refer Sub Clause 4.4 (a) of ITB) 

 
 
 
 

DELETED 
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Annexure –1C  
(Please refer Sub Clause 4.4 (b) of ITB) 

 
Details of Minimum Key Personnel required to be mobilized by Contractor for Overlay 

works  
 
Sr. No. Position Minimum Qualification & Experience Nos. 

1 Project Manager B.E. (Civil) with 8 years or Diploma civil 
with 10 years’ experience 

1 

2 Highway Engineer B.E. (Civil) with 5 years or Diploma civil 
with 7 years’ experience 

2 

3 Planning Employer/ 
Quantity Surveyor 

B.E. (Civil) with 3 years’ experience 1 

4 Quality Control Engineer B.E. (Civil) with 5 years or Diploma civil 
with 7 years’ experience 

1 

5 Survey Team Experience Survey Team comprising 
Surveyor (Min. 5 Years of relevant 
experience) and Helpers shall be 
deployed for taking joint survey level of 
existing road prior to overlay and 
thereafter 

1 
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Annexure – 1D  
(Please refer Sub Clause 4.4 (b) of ITB) 

 
 
 

DELETED 
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SECTION 2: 
 

QUALIFICATION INFORMATION  
AND OTHER FORMS 

 
Table of Forms Description Page No 

Form  2A Qualification   Information 30-33 
Form  2B Undertaking confirming evidence of access or availability 

of credit facilities 
34 

Form  2C Letter from bidder to bankers authorizing them to provide 
information to West Gujarat Expressway Limited/Its 
Representatives 

35 
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Form 2A 
(Please refer Clause 4 of ITB) 

 
QUALIFICATION INFORMATION 

 
The information to be filled in by the Bidder in the following pages will be used for purposes 
of the Qualification Information as mentioned in Clause 4 of the Instructions to Bidders. 
(Separate pages with required details shall be attached) 
 
1. Details of Bidder 
 Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation 
 

1.1. Constitution or legal status of Bidder  
[Attach copy] 
 
Place of registration: ________________________________ 
 
Principal place of business: ___________________________ 
 
Power of attorney in favor of signatory of Bid  (Attach copy) 

 
1.2. Availability of Contractor's Equipment should be listed below for carrying out the 

Works. Contractor is to fill the following items regarding the availability of 
Equipment. The minimum requirement is available at Clause 4.4 (a) of ITB. 

        

Item of 
equipment 

Minimum 
Requirement Availability proposals 

Remarks / 
Make  

No Capacity Nos Capacity Condition 
Owned/ 

Leased/ to be 
procured 

        
        

 
1.3. Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. Attach biographical data. Refer also to Sub Clauses 4.4 
(b) of Instructions to Bidders and Sub Clause 9.1 of the General Conditions of 
Contract. 

 
S No 

Position Name Qualification 
Years of 

experience 
(general) 

Years of experience 

In similar 
capacity 

In similar  
nature of 

works 
(Roads) 

       



 

 
Bid Document/Overlay Works/WGEL /Volume 1   

31 

 
1.4. Information on litigation history in which the Bidder is involved  

        {Refer ITB Clause 4.2 (i)}- 
Item Head Litigation 1 Litigation 2 
Name of Client   
Month/Year  of origin   
Cause of Litigation/ Matter in Dispute   
Disputed Amount (Current Value in Indian Rupees)   
Resolved or pending resolution   
Award For or Against   
Actual Amount Awarded (Current Value in Indian 
Rupees) 

  

Other Claims Made, Settled/ Rejected   
 

1.5. Information regarding current litigation, debarring / expelling of bidder or 
abandonment of work by bidder; {(Refer ITB Clause 4.2 (i)} 

1 (a) Has the Bidder or its constituent partners a history of 
litigation/arbitration  

Yes/No 

(b) If yes, give details  
2 (a) Has the Bidder or any of its constituent partners been 

debarred/expelled by any Agency in India, during the last 5 
years as on the date of application 

Yes/No 

(b) If yes, give details  
3 (a) Has the Bidder or any of its constituent partners abandoned any 

contract work in India during the last 5 years 
Yes/No  

(b) If yes, give details  
4 (a) Has the Bidder or any of its constituent partners been declared 

bankrupt during the last 5 years 
Yes/No 

 (b) If yes, give details, including present status  
Note:  If any information in this schedule is found to be incorrect or concealed, at 

any time including after the award of works, the Bidder’s bid will be treated as 
non-responsive, and action taken accordingly. 

 
1.6. (A) Work performed as prime contractor/sub-contractor, work performed in the 

past as a nominated/approved sub- contractor provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the 
last 3 years. 
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Information on works in progress and works likely to be awarded. 
 

(B) Current Commitments and Works in Progress 
Sl 
No 

Descripti
on of 
Work 

Plac
e & 

State 

Name of 
the 

Employe
r  

Contrac
t No. 
and 
Date 

Value 
of 

Contrac
t (Rs 

Crores)
@ 

Stipulate
d Period 

of 
Completi
on Date 

Value 
of 

works 
complete

d (Rs 
Crores) 

@ 

Value of 
Works 

Remainin
g to be 

Complete
d 

(Rs 
Crores) 

@ 

Anticipate
d 

Completi
on Date 

Role of 
Applica
nt* and 
Remark

s 

           
           
           
 TOTAL          

 
(C) Contracts for which Bids already submitted and are likely to be awarded 

Sl 
No 

Descripti
on of 
Work 

Place 
& 

State 

Name 
of the 

Employ
er 

Estimated 
Value of 
Contract 

(Rs Crores) 
@ 

Stipulate
d Period 

of 
Completi

on 

Date 
when 

Decision 
is 

expected 

Role of 
Applicant* and 

Remarks 

        
        
 TOTAL       

Project 
Name 

Name 
of the 
Empl
oyer* 

Descriptio
n of work 

Contract 
No. 

Value of 
Contract 

(Rs. Crore) 

Date of 
issue 

of 
work 
order 

Stipulat
ed 

period 
of 

comple 
tion 

Actua 
l date 

of 
comp 
letion 

* 

Remarks 
explaining 
reasons for 
delay & 

work 
Completed 

         



 

 
Bid Document/Overlay Works/WGEL /Volume 1   

33 

Note :  
@ :  In case of currencies other than Indian Rupees, please indicate the value of works in 

the original currency as well as Indian Rupees and also the exchange rate assumed. 
*  : Specify whether works were executed as Main Contractor, EPC Contractor, and Sub-

Contractor or as JV Partner, along with their share. 
 
1.6.1.  Suitable certification from Employers to be necessarily attached as part of this 

Appendix. 
 
2. Deleted 
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Form 2B 

(Refer Sub Cause 4.2 (e) of ITB, Section 1)  
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT FACILITIES 

 
 

 
 
 
 
 
 
 
 

Deleted 
 
 
 
 
 
 
 



 

 
Bid Document/Overlay Works/WGEL /Volume 1   

35 

Form 2C 
(Refer Sub Clause 4.2 (f) of ITB, Section 1) 

 
 

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO 
PROVIDE INFORMATION TO WEST GUJARAT EXPRESSWAY LIMITED / 

ITS REPRESENTATIVES 
 
 
 
 
To 
Name of Bank/Address/City 
 
 
 
Dear Sirs : 
 
 
We have recently submitted a Bid to West Gujarat Expressway Limited for implementing the 
Works “Bituminous Overlay & Other Associated Work at Stretches damaged due to 
Heavy Rains at Jetpur - Gondal - Rajkot Section of NH 27 from Km  117+000 to Km 
185+000 in the State of Gujarat ” We hereby authorize you to provide all information/data 
readily about us and our credit status, as may be required by West Gujarat Expressway 
Limited and you need not seek any clearance/opinion from us for providing the 
information/data to West Gujarat Expressway Limited and/or its authorized representatives.  
 
 
 
Sincerely, 
 
 
Authorised Signatory 
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SECTION 3:  
 
 

Part No Description Page no 

Part  I General conditions of contract 34  -  57 

Part  II Special Conditions of Contract 58  -  64 
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SECTION : 3 
 

PART – I : GENERAL CONDITIONS OF CONTRACT  
 

Table of Contents 
 

  Page 
No. 
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1 Definitions 40  30 Identifying Defects 51 
2 Interpretation 42  31 Tests 51 
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5 Delegation 43  D Cost Control  
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Protection of the 
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16 Working Drawings 46  44 Change in Cost and Legislation 55 
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Penalty  
56 

18 Safety of Traffic 46  46 Deleted 56 
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works Completion Date 

48  54 Termination 59 

27 Delays Ordered by the 
Employer  
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SECTION : 3 
 
 

PART – II : SPECIAL CONDITIONS OF CONTRACT 
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PART – I GENERAL CONDITIONS OF CONTRACT (GCC) 
 
 A :  GENERAL 
 
1. Definitions 
 

1.1. Terms which are defined in the Contract Data are not defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify 
defined terms. 

  
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 
 
Compensation Events are those defined in Clause 41. 

  
Contract Completion Date is the date of completion of Contractor’s obligations 
under this Contract for the Construction works as indicated in the Contract Data. 
 
Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Sub 
Clause 2.2. 
 
Contract Data defines the documents and other information which comprise the 
Contract, more specifically refers to Section 4 of the Document. 
 
Contractor is a person or firm, whose Bid to carry out the Works has been 
accepted by the Employer. 
  
Contractor's Bid is the completed Bidding document submitted by the Contractor 
to the Employer. 
  
Contract Price is the price stated in the Letter of Acceptance for Overlay works. 
  
Days are calendar days; months are calendar months. 
  
Defect is any part of the Works not completed in accordance with the Contract. 
  
Defects Liability Period is the period specified in the Contract Data and 
calculated from the Overlay works Completion Date.  For this particular contract, 
Defects Liability Period is 12 months after the Overlay works Completion Date.  
  
Drawings include calculations and other information provided. 
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Employer is the party who will employ the Contractor to carry out the Works or 
its authorized representative. 
  
Authorised representative is the person (or any other competent person 
appointed and notified to the Contractor to act in replacement of the Employer) 
who is responsible for supervising the execution of the Works and administering 
the Contract. 
  
Equipment is the Contractor's machinery and vehicles’ brought, temporarily or 
otherwise, to the Site to construct the Works. 
  
Intervention Standards is the level of the damage at which road assets need to be 
intervened and repaired. 
  
Letter of Acceptance means the formal acceptance by the Employer of the Bid. 
  
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
  
Milestone is a specified date or duration by which specified works are to be 
completed. 
  
Permanent Works means the permanent works to be executed in accordance 
with the Contract. 
  
Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 
  
Rectification Standards is the period of time given to repair the damage to the 
road asset. 
  
Overlay works Completion Date is the actual date of completion of Overlay 
works as certified by the Employer in accordance with Sub Clause 50.1. 
  
Road Asset Group is clubbing of similar activities for road maintenance. 
  
Service Quality specifies the condition of the road asset which gives a desirable 
level of service and comfort. 
  
Site is the area defined as such in the Contract Data. 
  
Specification means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Employer, in writing.  
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Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of 
the Site Possession Dates. 
  
Subcontractor is a person or firm or corporate body who has a contract with the 
Contractor to carry out a part of the work in the Contract. 
  
Temporary Works are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation or maintenance of 
the Works. 
 
Variation is an instruction given by the Employer in writing which varies the 
Works. 
  
Works means the Overlay works as stated in the Contract Data. 
  
Working Drawings means all Drawings, calculations, samples, patterns, models, 
maintenance manuals and other technical information of a like nature submitted 
by the Contractor and approved by the Employer, for execution of the Works. 

 
2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries 
about the Contract. 
 

2.2. The documents forming the Contract shall be interpreted in the following order of 
priority: 
a) Agreement (if completed) 
b) Letter of Acceptance  
c) Contractor’s Bid  
d) Contract Data  
e) Conditions of Contract  
f) Specifications  
g) Priced Bill of Quantities; and  
h) Any other document forming part of the Contract. 

 
3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Engineer's Duties and Employer 

4.1. Deleted 
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4.2. Deleted. 

 
4.3. Deleted 

 
5. Delegation 

5.1. Deleted. 
 
6. Communication 

6.1. Communication between parties of the Contract shall be effective only when it is 
in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 

 
7. Subcontracting 

7.1. The Contractor may subcontract part of the Works with the approval of the 
Employer up to the extent mentioned in the Contract Sub Clause 4.2 (h) of ITB, 
Section 1 but may not assign the Contract without approval of the Employer in 
writing. Subcontracting does not alter the Contractor’s obligations.  
 

7.2. The Contractor shall not be required to obtain any consent from the Employer for: 
(a) the subcontracting of any part of the Works for which the Sub-contractor is 

named in the Contract; 
(b) the provision of labour; and 
(c) the purchase of Materials which are in accordance with the standards specified 

in the Contract. 
 
8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other Contractors, public 
authorities and the Employer and his representatives. The Contractor shall provide 
facilities and services for them related to the Work. The Employer may modify the 
Schedule of Other Contractors and shall notify the Contractor of any such 
modification. 

 
9. Personnel 

9.1. The Contractor shall employ the key personnel for the Overlay works, named in 
the Details of Key Personnel as referred to in the Contract Data to carry out the 
functions of the positions stated in Annexures–1C and 1D of the Instructions to 
Bidders, Section 1 or other personnel approved by the Employer. The Employer 
will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and experience are relevant to the nature of duties. 
  

9.2. If the Employer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure 
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that the person leaves the Site within seven days and has no further connection 
with the work in the Contract. 

 
10. Employer’s and Contractor’s Risks 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, 
and the Contractor carries the risks which this Contract states are Contractor’s 
risks. 

 
11. Employer’s Risks 

11.1. The Employer is responsible for the excepted risks which are in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of 
war, hostilities, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot, commotion or disorder 
(unless restricted to the Contractor’s employees), and contamination from any 
nuclear fuel or nuclear waste or radioactive toxic explosive.  

 
12. Contractor’s Risks 

12.1. All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks as at Sub Clause 11.1 are the responsibility of the 
Contractor. 

 
13. Insurance 

13.1. The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from any of the acceptable Insurance Companies in 
India, valid from the Start Date to the end of the Defects Liability cum 
Maintenance Period, including extended period, in the amounts and deductibles 
stated in the Contract Data.  
 

13.2. Policies and certificates for insurance, from the acceptable Insurance Companies 
in India, shall be delivered by the Contractor to the Employer for the Employer’s 
approval before the Start Date. All such insurance shall provide for compensation 
to be payable in Indian Rupees, along with the types and proportions required to 
rectify the loss or damage incurred. 
 

13.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided 
and recover the premiums the Employer has paid, from payments otherwise due to 
the Contractor or, if no payment is due, the payment of the premiums shall be a 
debt due and if warranted, recovered from outstanding payments or from retention 
money. 
 

13.4. Alterations to the terms of insurance shall not be made without the prior approval 
of the Employer, in writing. 
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13.5. The parties shall ensure that insurance is as per the applicable laws, and comply 

with all conditions of the insurance policies. 
 

13.6. It shall be the responsibility of the Contractor to notify the insurance company of 
any change in the nature and extent of the Works and to ensure the adequacy of 
the insurance cover at all times during the period of the Contract or the extended 
period, if any. 

 
14. Contractor to Construct the Works and Works to be completed by Contract 

Completion Date 
14.1. The Contractor shall undertake the Works in accordance with the Contract as per 

instructions of the Employer. 
 

14.2. The Contractor shall commence the Works on the Start Date and shall carry out 
the Works in accordance with the Program submitted by the Contractor, as 
updated with the consent of the Employer, and complete them by the Contract 
Completion Date stated in the Contract Data. 
 

14.3. Deleted. 
 

14.4. Deleted. 
 

15. Safety, Security and Protection of the Environment 
15.1. The Contractor shall, throughout the execution and completion of the Works, the 

remedying of any defects therein and during Defect Liability period: 
 

(a) have full regard for the safety of all persons entitled to be upon the Site 
and keep the Site so far as the same is under his control and the Works so 
far as the same are not completed or occupied by the Employer in an 
orderly state appropriate to the avoidance of danger to such persons;  
 

(b) provide and maintain at his own cost all lights, guards, fencing, warning 
signs and watching, when and where necessary or required by the 
Employer or by any duly constituted Employer, for the protection of the 
public or others; and 
 

(c) take all reasonable steps to protect the environment, on and off the Site, 
and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation. 

 
The Contractor and his Subcontractors shall abide at all times by all existing 
enactments on environmental protection and rules made there under, regulations, 
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notifications and bye-laws of the State or Central Government, or local authorities 
and any other law, bye-law, regulations that may be passed or notification that 
may be issued in this respect in future by the State or Central Government or the 
local Employer.  Some of the major laws that are applicable are given below: 

 
 The Water (Prevention and Control of Pollution) Act, 1974.   
 The Air (Prevention and Control of Pollution) Act, 1981.  
 The Environment (Protection) Act, 1986.   
 The Public Liability Insurance Act, 1991.  

 
16. Working Drawings 

16.1. Deleted 
 

16.2. The Contractor shall submit Designs, Specifications and Drawings to the 
Employer who will approve these, if they complied with the specifications & 
Drawings. 

 
17. Approval by the Employer 

17.1. The Employer shall approve the Designs, Specifications and Drawings submitted 
by the Contractor  
 

17.2. The Contractor shall obtain approval of other relevant authorities/agencies (if any 
like Railways Department etc.) for carrying out Works, where required. 
 

17.3. The Employer’s approval shall not relieve the Contractor of his obligations. 
 
18. Safety of Traffic 

18.1. The Contractor shall be responsible for the safety of all activities on the Site. 
 
19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be property of the Employer. The Contractor shall 
notify the Employer of such discoveries and carry out the Employer’s instructions 
for dealing with them. 

 
20. Possession of the Site 

20.1. The Employer shall give possession of the Site to the Contractor in accordance 
with the Contract Data. If possession of minimum 75% of the site is not given by 
the agreed date stated in the Contract Data, then the Overlay works Completion 
Date shall be postponed by the Employer as may be required for that particular 
part/stretch. However, this will not be applicable if sufficient work site is made 
available to the Contractor as and when required, for him to proceed ahead with 
progress of work and if available work fronts remain unattached/unutilized. 
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21. Access to the Site 
21.1. The Contractor shall allow the Employer and any person authorized by them 

access to the Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any place where materials 
or plant are being manufactured / fabricated / assembled /stored for the Works. 
 

21.2. Commencement of the Project 
 

21.3. The Contractor shall commence the Works on Site within the period stated in the 
Contract Data after receipt by him of a Notice to this effect from the Employer, to 
be issued within 30 days after signing of the Agreement. Thereafter, the 
Contractor shall proceed with the Works with due expedition and without delay. 
 
The requirement to commence the Works at Site shall be fulfilled if: 
a. A programme has been submitted in accordance with Clause 25 of 

Conditions of Contract; 
b. The Contractor’s authorized representative, with full supporting staff are in 

position at the Site; 
c. Equipment, Plant, materials and labour for the work programmed for 

execution in the first two months have been mobilized at the Site. 
 
22. Instructions 

22.1. The Contractor shall carry out all instructions of the Employer pertaining to the 
Works, which comply with the applicable laws where the Site is located. 

 
23. Disputes 

23.1. If either party believes that a decision taken by the Employer/Contractor was 
either outside the Contract or that the decision was wrongly taken, the objecting 
party may file notice of dispute to the other party stating that it is giving the notice 
pursuant to this Clause while stating clearly the basis for the dispute within 21 
days of the notification of the decision. 
 

23.2. The party receiving the dispute notice will consider it and reply in writing within 
28 days of the receipt of the notice. If no reply is received or the reply is not 
acceptable to the other party, the affected party may refer the dispute for 
Arbitration to the Arbitral Tribunal. 

 
24. Procedure for Disputes – Arbitration 

24.1. The arbitration shall be conducted in accordance with the arbitration procedure 
stated in Clause 7 of the Special Conditions of Contract. 
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B:   TIME CONTROL 
 
25. Program 

25.1. Within the time stated in the Contract Data, the Contractor shall submit to the 
Employer for consent, an updated Program for the awarded Works including 
Quality Control, Environment and Traffic Management Plans showing the general 
methods, arrangements, order, and timing for all the activities in the Works along 
with monthly cash flow forecast (Annexure 3A & 3B). 
 

25.2. An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 
 

25.3. If the Contractor does not submit an updated Program within this period as 
specified in the Contract Data, the Employer may withhold the amount stated in 
the Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Program has 
been submitted. An updated Program is to show the effect of Variations and 
Compensation Events. 
 

25.4. The Employer's consent of the Program shall not relieve the Contractor of his 
obligations.  

 
26. Extension of the Overlay works Completion Date 

26.1. The Employer shall extend the Overlay works Completion Date as stated in the 
Contract Data, if a Compensation Event occurs or a Variation is issued which 
makes it impossible for completion to be achieved by the Overlay works 
Completion Date, without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost. 
 

26.2. The Employer shall decide whether and by how much to extend the Overlay 
works Completion Date, within 28 days of the Contractor asking the Employer for 
a decision upon the effect of a Compensation Event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Overlay works Completion Date. 
 

26.3. Deleted. 
 

26.4. Employer is fully empowered to grant extension to the Overlay works Completion 
Date. 
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27. Delays Ordered by the Employer 
27.1. The Employer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 

27.2. Deleted. 
 
28. Management Meetings 

28.1. Either the Employer or the Contractor may require the other to attend a 
management meeting/site visit. The business of a management meeting shall be to 
review the progress of work plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 
  

28.2. The Employer shall record the business of management meetings and shall 
provide copies of his record to those attending the meeting. The responsibility of 
the parties for actions to be taken is to be decided by the Employer either at the 
management meeting or after the management meeting and stated in writing to all 
those who attended the meeting. Failure to attend the management meetings/site 
visits shall attract penalties at the rate indicated in the Contract Data and in case of 
non-attendance of more than three such meetings/visits by the Contractor, then the 
same shall be construed as fundamental breach of the Contract in terms of Clause 
54. 

 
28.3. Maintenance Works Program and Review Meetings  

(a) Deleted. 
(b) Deleted 

 
28.4. Monthly progress reports shall be prepared by the Contractor and submitted to the 

Employer in six hard copies and one soft copy. The first report shall cover the 
period upto the end of the first calendar month following the Start Date. Reports 
shall be submitted within 7 days for each month thereafter. 
 
Each report shall include: 
(i) status of availability of site and problems related thereto, if any, 
(ii) status of mobilization and working of equipment & machinery, 
(iii) details of progress of work with charts and photographs, 
(iv) comparison of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays, 

(v) status of procurement of material required for the work, 
(vi) production of various materials at site such as aggregate, reinforced earth 

panels etc., 
(vii) list of Variations, notices given etc., 
(viii) construction problems encountered, if any, 
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(ix) copies of quality control documents, tests results and certificate of 
materials, 

(x) safety statistics, including details of any hazardous incidents and activities, 
related to environmental aspects and public relations, 

(xi) weather record during the month, day by day, and 
(xii) any other details/matters related to the Work.  

 
29. Early Warning 

29.1. The Contractor is to warn the Employer at the earliest opportunity of specific 
likely future events or circumstances that may adversely affect the quality of the 
Work, increase the Contract Price or delay the execution of the Works. The 
Employer may require the Contractor to provide an estimate of the expected effect 
of the future event or circumstance on the Contract Price and Contract Completion 
Date. The estimate is to be provided by the Contractor as soon as reasonably 
possible. 
 

29.2. The Contractor shall cooperate with the Employer in making and considering 
proposals as to how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Employer. 
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C:  QUALITY CONTROL 
 

30. Identifying Defects 
30.1. The Employer shall check the Contractor’s work and notify the Contractor of any 

Defects that are found. The Employer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Employer considers may have a 
Defect. Such checking/instructions shall not absolve the Contractor of his 
responsibilities. 

 
30.2. The Contractor shall permit the Site visits of the Employer’s Technical 

Auditor/Independent Engineer/Lenders’ Engineer to check the Contractor’s work 
and notify the Employer and the Contractor of any Defects that are found.  Such a 
check shall not absolve the Contractor’s or the Employer’s responsibility as 
defined in the Contract. 

 
31. Tests 

31.1. The Contractor shall be responsible for carrying out the tests prescribed for the 
Works. 

 
31.2. The Contractor shall, at his cost, establish suitable testing facility with adequate 

and suitable equipment and survey equipment in the vicinity of the work Site 
premises, as prescribed in the Specifications, to the satisfaction of the Employer.  

 
31.3. If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a defect and the test shows that it 
does, the Contractor shall pay for the test and sample. If it shows that the work is 
not defective, then the Employer shall pay for the test and samples. 

 
31.4. The Contractor shall furnish all test results as per the approved Quality Control 

Plan to the Employer, in a monthly progress report as per Sub Clause 28.4 or at a 
frequency directed by the Employer. The Employer may withhold payment for 
those works where test results have not been submitted. 

 
32. Correction of Defects 

32.1. The Contractor shall undertake measures to rectify the defects in the Work 
identified by the Employer or any of the Employer’s authorized representative at 
the earliest, but not later than the time period specified by the Employer. 

 
32.2. The Defect Liability Period shall be as given in the Contract Data. The Employer 

shall give notice to the Contractor of any defects before the end of the Defects 
Liability Period. The Defects Liability Period shall be extended for as long as 
defects remain to be corrected. 
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33. Uncorrected Defects 
33.1. If the Contractor has not corrected a defect to the satisfaction of the Employer, within 
the time specified in the Employer’s notice, the Employer will assess the cost of having the 
defect corrected, and the Contractor will pay this amount. In case of failure to pay, the same 
shall be deducted from any payment due to the Contractor/recovered from his Bank 
Guarantees under intimation to the Contractor.
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D:  COST CONTROL 
 

34. Bill of Quantities  
34.1. The Bill of Quantities shall contain items for the Overlay works for construction, 

installation, testing and commissioning works to be executed by the Contractor. 
 

34.2. The Bill of Quantities shall be the basis to calculate the payment for Overlay 
works. The Contractor is paid for the quantity of the work done at the rate in the 
Bill of Quantities for each item.  

 
34.3. Deleted 

  
35. Changes in the Quantities 

35.1. Deleted 
 

35.2. The change in quantities/amounts due to increase/decrease in the scope of work, 
that is, Variation in Bill and in the Bill of Quantities, Section 6 of the Bid 
Document (Volume 2) shall be considered for additional payment as per rates 
defined in Bill of Quantities. 

 
35.3. If requested by the Employer, the Contractor shall provide the Employer with a 

detailed cost breakdown of rate of any item in the Bill of Quantities.  
 

35.4. West Gujarat Expressway Limited is fully empowered to approve the variation of 
quantity and rates for extra item on the merit of the case. 

 
36. Variations  

36.1. Item rates quoted for each BOQ item shall remain fixed irrespective of any 
Quantity Variation. 

 
36.2. All Variations during implementation of the Overlay works, shall be included in 

updated Programs produced by the Contractor.  
 

36.3. Deleted   
 
37. Payments for Variations  

37.1. For Bituminous courses, the %age of bitumen in any of the courses shall be as per 
the approved Job Mix formula and no variation shall be paid against the same. 
 

37.2. If the event of variation is in terms of additional/extra item(s) or substitution of 
any item(s) in the BOQ with new item(s), then the rates for the items shall be 
decided on mutual consent. 
(a)  Deleted 
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(i) Deleted  
(ii) Deleted  
(iii) Deleted  
(iv) Deleted  
(v) Deleted 

 
38. Cash Flow Forecasts 

38.1. When the Program is updated, the Contractor shall provide the Employer with an 
updated cash flow forecast.  

 
39. Payment Certificates 

39.1. Overlay & Other works 
 

(a) The Contractor is required to measure the work under the observation and 
control of the Employer. The Contractor shall submit to the Employer 
monthly statements of the estimated value of the work executed, less the 
cumulative amount certified previously and, applicable statutory 
deductions, outstanding advances supported with detailed measurements of 
the items of work executed, approved request for inspections (RFI) for the 
work done during the month, applicable rates and other relevant details, 
both in hard and soft form (in a Compact Disk of size acceptable to the 
Employer) along with an abstract statement, in accordance with the 
provisions of this Contract.  

(b) The Employer shall ascertain and determine by measurement the value of 
the work in accordance with the Contract. The Employer shall exclude any 
item in a previous certificate or reduce the proportion of any item 
previously certified in the light of later information. 

(c) The value of work executed shall comprise the value of quantities of the 
items in the Bill of Quantities. 

(d) The value of work executed shall include the valuation of Variations. 
(e) Items of the Works for which no rate or price has been provided in the 

priced BOQ will not be paid for by the Employer and shall deemed to be 
covered by other rates and prices in the Contract. 

(f) The certification and payment methodology for Overlay works shall be as 
given below: 
(i) Contractor to submit a payment request with details of Works 

completed or partly completed during the calendar month to the 
Employer, within seven days from the last date of the particular 
month; 

(ii) Within Seven days of receipt of Contractor’s RA Bill, Employer is 
required to evaluate the payment request in terms of the work 
executed, and if the Employer finds the payment request in order, he 
certifies to pay 70% of eligible payment against the RA Bill, subject 
to availability of funds. This payment shall be net of recovery of 
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mobilization and other advances, recovery in terms of Contract and 
Taxes to be deducted at source as applicable under the Law. 

(iii) Subsequent to submission of monthly payment request, Employer 
shall check the Contractor’s monthly statement within 10 days and 
certify the amount to be paid to the Contractor after taking into 
account the recovery of advance payments, as per para (ii). 
Employer shall also account for Liquidated Damages and other 
deductions, Variation in price of bitumen, while arriving at the 
amount payable to the Contractor. 

(iv) Employer shall make payments within thirty days for final certified 
bills to the contractor. 

(v) 5% of Retention Amount shall be deducted from each RA Bill 
which shall be released on successful completion of Defect Liability 
Period of 12 Months which shall be considered from the date of 
Issue of Completion Certificate. 

 
39.2. Deleted 

 
40. Delayed and Disputed Payments  

40.1. Deleted  
 
41. Compensation Events 

41.1. Deleted 
 
42. Tax 

42.1. The rates quoted by the Contractor shall be deemed to be inclusive of GST and all 
other applicable taxes including duties/royalties/levies as may be levied by 
Central/State Governments and local bodies that the Contractor will have to pay 
for the performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at source as per applicable law on the date of 
payment of the Contractor’s bill. 

 
43. Currencies  

43.1. All payments shall be made in Indian Rupees only. 
 
44. Changes in Cost and Legislation 

44.1. Price Adjustment 
 Deleted 

  
44.2. Other Changes in Cost 

 Deleted 
 

44.3. Adjustment Formulae 
 Deleted 
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44.4. Base, Current and Provisional Indices 

Deleted 
 

44.5. Limit of Price Adjustment 
Deleted.  

 
44.6. Subsequent Legislation 

If, after the last date for submission of tenders for the Contract, there occur 
changes to any National or State Statute, Ordinance, Decree or other Law or any 
regulation or bye-law of any local or other duly constituted Employer, or the 
introduction of any such State Statute, Ordinance, Decree, Law, regulation or bye-
law which causes additional or reduced cost to the Contractor, other than under 
the preceding Sub-Clauses of this Clause, in the execution of the Contract, such 
additional or reduced cost shall, after due consultation with the Employer shall be 
added to or deducted from the Contract Price and the Employer shall notify the 
Contractor accordingly. 

 
45. Liquidated Damages and Penalty   

45.1. Overlay & Other works  
Penalty shall be applicable @ ₹ 1.00 (One) Lakh / day of delay for non- 
completion of the work within stipulated completion time. Maximum cumulative 
(total) penalty shall be applicable @5% of the Contract Price. 

 
46. Deleted 
 
47. Advance Payment  

47.1. The Employer shall, make interest free advance payment to the Contractor, on his 
request, of the amounts and by the date stated in the Contract Data, against 
provision by the Contractor of an unconditional Bank Guarantee for an amount 
equal to the advance payment. The Bank Guarantee, in the prescribed format is 
acceptable from the following institutions located in India: 

 
(a) State Bank of India or its subsidiaries; 
(b) Any Indian Nationalized /Scheduled Bank; 
(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank; or 
(d) Foreign Bank with operations in India provided the net worth in respect of 

the Indian operations shall not be less than Rs 500 crores as per the latest 
Annual Report of the Bank and that Bank Guarantee is issued by a branch in 
India. 

   
The guarantee shall remain effective until the advance payment has been fully 
recovered, but the amount of the guarantee can be progressively reduced by the 
amounts repaid by the Contractor.  
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47.2. The Contractor is to use the advance payment only to pay for Equipment, Plant 

and Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Employer. 

 
47.3. The advance payment shall be recovered by deducting proportionate amounts as 

indicated in the Contract Data, from payments otherwise due to the Contractor, 
following the schedule of completed percentages of the Works on a payment 
basis. No account shall be taken of the Mobilization & Equipment/Plant advance 
payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, or liquidated damages. 

 
47.4. Deleted 

 
48. Performance Bank Guarantee (Securities) 

48.1. Contractor shall furnish a Performance Security to the Client / WGEL of a sum 
equivalent to 5% of Agreed Contract Value as security for due and faithful 
performance of its obligations, under and in accordance with the Agreement, 
during the Construction Period which shall remain in force and effect for a period 
of one year and six months from the date of signing off this Agreement or until it 
is released earlier by the Client / WGEL (as defined in the Agreement). 

 
49. Cost of Maintenance  

49.1. Loss or damage to or defective works or materials during the execution of Works 
shall be remedied by the Contractor at the Contractor's cost to the satisfaction of 
the Employer.  
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E:   FINISHING THE CONTRACT 
 
50. Completion 

50.1. The Contractor shall request the Employer to issue a certificate of completion of 
Overlay works and the Employer shall do so upon deciding that the Overlay Work 
is completed. 
 

50.2. No later than 30 days prior to the Contract Completion Date, the Contractor and 
the Employer shall conduct a condition survey of all the items mentioned in the 
Road Asset Groups and the items not confirming to the specified Intervention 
Standard shall be recorded. 
   
Where items not meeting the specified Interventions Standard are identified, the 
Employer shall: 
(a) provide a written record of the condition survey to the Contractor within  

14 days of the completion of the survey. The Employer’s decision on the 
condition of any item of Road Asset Group shall be final. 

(b) direct the Contractor to rectify the deficiencies within the specified 
Rectification Standard / Period. 

 
50.3. On satisfactory completion of Defect Liability Period, the Contractor shall request 

the Employer to issue a Certificate of Completion of the Contract. The Employer 
shall, issue such certificate subject to the Contractor satisfying all provisions 
under the Contract. 

 
51. Taking Over  

51.1. Deleted. 
 
52. Final Account 

52.1. In case of Overlay works, the Contractor shall supply to the Employer a detailed 
account of the total amount that the Contractor considers payable under the 
Contract within 60 days after the issue of certificate of completion of Overlay 
works by the Employer as per Sub Clause 50.1. The Employer shall certify any 
final payment that is due to the Contractor within 60 days of receiving the 
Contractor's account. If the Employer is not satisfied with the detailed account, 
then the Employer shall issue within 30 days thereto a schedule that states the 
scope of the corrections or additions that are necessary. If the Contractor fails to 
comply with the Employer’s instructions within 15 days, Employer will certify as 
per the schedule of Corrections or addition sent to contractor and make payment 
to the Contractor within 45 days.   

 
52.2. The Contractor shall submit his Final Statement of Account within 45 days of the 

Contract Completion Date and the Employer shall certify within 45 days and 
submit to the Employer any final payment that is due to the Contractor. 
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Thereafter, the Employer shall make payment to the Contractor within 30 days. If 
the Employer is not satisfied with the detailed account, then the Employer shall 
issue within 30 days, thereto, a schedule that states the scope of the corrections or 
additions that are necessary. If the revised final account is still unsatisfactory after 
it has been resubmitted, the Employer shall decide on the amount payable to the 
Contractor and issue a payment certificate within 30 days of receiving the 
Contractor’s revised final account. 

 
53. As Built Drawings and Maintenance Manuals 

53.1. Deleted 
 
54. Termination 

54.1. The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

 
54.2. Fundamental breach of the Contract includes, but shall not be limited to the 

following: 
(a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the 
Employer; 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, 
other than for purposes of reconstruction or amalgamation; 

(c) a payment for certified bills is not paid by the Employer to the Contractor 
within 60 days of the date of the Employer's certificate;  

(d) the Employer gives notice that failure to correct a particular Defect is a 
fundamental breach of the Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Employer; 

(e) Deleted; 
(f) the Contractor has defaulted in fulfilling his obligations under this Contract; 
(g) the Contractor has contravened Sub-Clause 9.2;  
(h) the Contractor does not adhere to the agreed construction program as per 

Clause 25 and also fails to attend the management meetings (Clause 28); 
(i) the Contractor fails to carry out  instructions of the Employer within a 

reasonable time determined by the Employer in accordance with the Sub 
Clauses 15.1, 22.1and 45.1; 

(j) the Contractor has delayed the completion of the Works beyond the period 
for which the maximum amount of liquidated damages has become payable 
as defined in the Contract Data;  

(k) if the Contractor, in the judgment of the Employer has engaged in corrupt, 
fraudulent or coercive practices as defined in Sub Clause 34.1 (a) of ITB in 
competing for or in executing the Contract;  

(l) Deleted 
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54.3. When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 54.2, the Employer 
shall decide whether the breach is fundamental or not. 

 
54.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

54.5. If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible. 

 
55. Payment upon Termination 

55.1. If the Contract is terminated because of a fundamental breach of the Contract by 
the Contractor, the Employer shall issue a certificate for the value of the work 
done less advance payments made up to the date of the issue of the certificate, less 
other recoveries due in terms of the Contract, less taxes due to be deducted at 
source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Employer. For this purpose, retention money recovered shall 
stand forfeited in favor of the Employer without any restrictions or preconditions. 

 
55.2. If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of the Contract by the Employer, the Employer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the Contract and less taxes due to be deducted at source as per 
applicable law and the Employer shall pay. 

 
56. Property 

56.1. If the Contract is terminated because of Contractor’s default, all materials on the 
Site, Plant, Equipment, Temporary works and the Works are deemed to be the 
property of the Employer, till completion of the work. The Employer shall make 
use of the available materials and equipment for completion of the Work.  

 
57. Release from Performance 

57.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor, the Employer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all Works carried out before receiving the certificate and for any work 
carried out afterwards to which commitment was made. 
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58. Details to be Confidential 
58.1. The Contractor shall treat the details of the Contract as private and confidential 

and shall not publish or disclose the same or any particulars thereof in any trade or 
technical paper or elsewhere without the previous consent in writing of the 
Employer. If any dispute arises causing the necessity of any publication or 
disclosure for the purpose of the Contract, the same shall be referred to the 
Employer whose determination shall be final. 

 
59. Life-saving Appliances and First-aid Equipment 

59.1. The Contractor shall provide and maintain upon the Works and the Site, sufficient, 
proper and efficient life-saving appliances and first-aid equipment, to the 
satisfaction of the Employer. The appliances and equipment shall be available for 
use at all times during the pendency of the Contract. 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

A:  GENERAL 
 
1. Labour  

1.1. The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 
1.2. The Contractor shall, if required by the Employer, deliver to the Employer a 

return in detail, in such form and at such intervals as the Employer may prescribe, 
showing the staff and the numbers of the different classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Employer may require. 
 

1.3. During continuance of the Contract, the Contractor and his Sub-Contractors shall 
abide at all times by all existing labour enactments and rules made thereunder, 
regulations, notifications and bye laws of the State or Central Government or local 
Employer and any other labour law (including rules) that may be passed or 
notification that may be issued under any labour law in future either by the State 
or the Central Government or any competent Employer.   
 

1.4. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent Authority on account of contravention of 
any of the provisions of any Act or rules made thereunder, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for  
non-observance of the provisions stipulated in the notifications/bye laws/Acts/ 
Rules/regulations including amendments, if any, on the part of the Contractor, the 
Employer shall have the right to deduct any money due to the Contractor. The 
Employer shall also have the right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered 
by the Employer. 
 

1.5. The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 
2. Statutory Clearances  

2.1. List of clearances to be obtained by the Employer and the Contractor are given 
below. It may be noted that the list below may not be exhaustive and in case any 
additional clearances are required, the same shall be procured by the Contractor, 
unless otherwise specified in the Law / guidelines of statutory agencies. 

 
(a) Employer’s Responsibility: 
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(i) Environmental clearance for the project, if any; 
(ii) Permission for shifting of utilities; 
(iii) Permission for cutting trees; 
(iv) Land acquisition; 

 
(b) Contractor’s Responsibility: 

(i) Pollution Control Board and other Statutory Clearances for hot mix plant, 
stone crushers and any other purpose / activity as may be required; 

(ii) Excavation, cutting, transporting and dumping of earth and other 
construction materials including that for quarry; 

(iii) All police and traffic management related clearances at the work sites; 
(iv) Employing labour and other labour related clearances (ESI / Contract 

Labour / Health / PF etc.); 
(v) Electrical connections and Water Supply; 
(vi) Employment of migrant labour; 
(vii) Establishing and operating labour camps; 
(viii) Location of fuel storage tanks / containers etc.; 
(ix) Clearances for using / storing explosives; 
(x) All clearances required from the Fire Department; and 
(xi) Any other clearances that are not specifically included in Employer’s list 

and may be required according to prudent utility practices or instructed by 
Employer. 

 
3. Revision of Quality Control Plan 

3.1. The Employer shall instruct the Contractor to revise and/or resubmit his Quality 
Control Plan, if required before giving approval. The Contractor shall implement 
any required changes to improve the Quality Control Plan.  The approval of the 
Employer shall not absolve the Contractor of his responsibilities and obligations 
under the Contract. 

 
4. Measuring / Monitoring Equipment 

4.1. The Contractor shall ensure properly calibrated and functional measuring/ 
monitoring equipment, to the satisfaction of the Employer, at all times during the 
Contract. 

 
5. Private Roadside Structures 

5.1. Deleted 
 

6. Private Entrances 
6.1. Deleted 

 
7. Arbitration (Refer GCC Sub Clause 24.1) 

7.1. The procedure for arbitration shall be as follows: 
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(a)     In case of Dispute or difference arising between the Employer and the 
Contractor relating to any matter arising out of or connected with this 
agreement referred for arbitration, shall be settled in accordance with the 
Arbitration and Conciliation Act, 1996.  

 
(b)  The Arbitral Tribunal shall consist of three Arbitrators, one each to be 

appointed by the Employer and the Contractor. The third Arbitrator shall be 
chosen by consensus by the two Arbitrators so appointed by the Parties and 
shall act as the Presiding Arbitrator. In case of failure of the two Arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days 
from the appointment of the Arbitrators, then the Presiding Arbitrator shall be 
appointed by the Indian Roads Congress on the request of the Employer. 
     

(c)  If one of the parties fails to appoint its Arbitrator in pursuance of Sub Clauses 
(a) and (b) within 30 days after receipt of the notice of the appointment of its 
Arbitrator by the other party, then the Indian Roads Congress shall appoint the 
Arbitrator on the request of the Employer. In case the Employer fails to do so 
within 30 days, the Contractor will approach the Indian Roads Congress for 
appointment of Arbitrator. A certified copy of the order of the Indian Roads 
Congress, making such an appointment shall be furnished to each of the 
parties. 

  
(d)  Arbitration proceedings shall be held at Gandhinagar and the language of the 

arbitration proceedings and that of all documents and communications 
between the parties shall be English. 
 

(e)  The decision of the majority of Arbitrators shall be final and binding upon 
both parties. The cost and expenses of Arbitration proceedings will be paid as 
determined by the Arbitral Tribunal and shared equally by both the parties.  
     

(f)  Performance under the Contract shall continue during the arbitration 
proceedings and payments due to the Contractor by the Employer shall not be 
withheld, unless they are the subject matter of the arbitration proceedings. 
 
B:  MAINTENANCE MANAGEMENT SYSTEM 

 
8. Deleted 
 
9. Deleted 
 

C:  GENERAL MAINTENANCE REQUIREMENTS 
 
10. Maintenance Survey 

Deleted 
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11. Management of Spoil and Excess Road Making Material 

Deleted 
 
12. Underground Sewer Pipelines 

Deleted 

 
D:  EVALUATION OF SERVICE QUALITY LEVELS FOR PAYMENT OF 

MONTHLY CERTIFICATE FOR MAINTENANCE WORKS 
 
13. Deleted 
 
14. Compliance by Contractor 

Deleted 
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Annexure – 3A 
(Sub Clause 4.2 (k) of Section 1 and 25.1 of Section 3, GCC) 

 
CONTRACTOR’S WORKS PROGRAM AND CASH FLOW FORECAST  

 
 

Contractor shall cover the following: 
 
1. Program of construction, backed with equipment planning and deployment, duly supported 

with broad calculations as per Site handing over. 
 
2. Critical Path Method and Schedule and/PERT or bar chart, with resource allocations based 

on Contractor’s work program. 
 
3. Quality assurance procedures proposed to be adopted. 
 
4. A concise method statement in narrative form covering each major activity: 

(a) Traffic control 

(b) Tack Coat 

(c) Bituminous concrete & DBM 

(d) Pavement Marking  

 
5. Details of Contractor’s schedule of site takeover 
 
The Contractor shall include additional INFORMATION necessary to complement and 
accurately describe the proposed work program and possession of site schedule. 
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Annexure – 3B 

(Sub Clause 4.2 (k) of Section 1, Sub Clause 25.1 and Clause 38 of Section 3, GCC) 
 

MONTHLY CASH FLOW FORECAST 
 
Period from Commencement 

of Works (Months) 
Contractor’s Estimate 

% of Work Amount Cumulative Aggregate 
Amount 
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SECTION 4: 
 
 

CONTRACT DATA 
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CONTRACT DATA 

 
Sr. 
No. 

Item Clause 
Reference of 

CC 
1 The Employer is :  

West Gujarat Expressway Limited 
2nd Floor, Surya Complex, 150 Feet Ring Road,  
Nr. Rosary School, Rajkot – 360 055 
Tel.: +91 281 2573180,  
Facsimile: +91 281 2570180.,  
E-mail: tender. itnl.projectbids@itnlindia.com 
Website: www.itnlindia.com 
Contact Person- Mr. Ajay Thakor  

1.1 
GCC 

2 The Employer is Project Manager, WGEL 1.1 
GCC 

3 The project work is Bituminous Overlay & Other Associated Work at 
Stretches damaged due to Heavy Rains at Jetpur - Gondal - Rajkot 
Section of NH 27 from Km  117+000 to Km 185+000 in the State of 
Gujarat 

1.1  
GCC 

4 The Works consists of Overlay works & other items as per Bill of Quantities 1.1 
ITB 

5 The Start Date shall be within 7 days from the date of signing of the Contract 
agreement for the works  

1.1 and 21.2 
GCC 

6 The language of the Contract documents is English 3 GCC 
7 The law which applies to the Contract is the laws of Union of India 3 GCC 
8 The following documents are also part of the Contract in addition to 

documents mentioned in Sub Clause 2.2 of GCC: 
Details of Minimum Key Personnel required to be mobilized by Contractor 
for Improvement and Maintenance Works (as per Annexures–1C and 1D of 
Section 1) 
Schedule of Minimum Key Plant and Equipment to be deployed by 
Contractor on the work as per Program of Construction and Maintenance  
(as per Annexures–1A and 1B of Section 1) 

 
 

9 GCC 
 

4 ITB 
 

9 Insurance requirements are as under: 
S. 

No. Description of Cause Minimum Cover of 
Insurance 

 During Overlay works  
(i) Workmen Compensation for 

Contractor’s Own Workers  
In accordance with statutory 
requirements, applicable in 
India.  

13 
GCC 
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(ii) Contractor’s own Machinery 
Equipment/Plant and Materials- 
Loss or damage including 
earthquake, terrorism, storm, 
tempest, flood, inundation cover & 
defect liability cover. 

Sum sufficient to provide 
replacement at site  

(iii) Against liabilities for death or 
injury to any person or loss of or 
damage to any third-party property  

In accordance with statutory 
requirements, applicable in 
India. 

(iv) Any other insurance cover In accordance with statutory 
requirements, applicable in 
India. 

 
 

10 Contract Completion Date for: 
(a)  Overlay works: - 4 Month from the Start Date of the Works.  
(b) Defect Liability Period: - 12 months after Overlay works Completion 

Date. 

14  
GCC 

11 The Site Possession shall be given within one month from date of start 
 

20 
GCC 

12 The period between Program Updates shall be 30 days 
 

25 
GCC 

13 The amount to be with-held for late submission of an updated Program shall 
be Rs 50,000/- each time  

25 
GCC 

14 Penalty for not attending Management Meetings/ Site visits including Weekly 
Meetings: Rs 5000/- per incidence 

28 
GCC 

15 The following are Compensation Events unless they are caused by the 
Contractor: 
(a)  Deleted 

41 GCC 

16 Penalty and Liquidated Damages: 
S. 

No. Particulars 
Penalty / Liquidated 

Damages Limit 

1 Delay of 
work 

Penalty shall be 
applicable @ ₹ 1.00 
Lakh/day of delay for 
non- completion of the 
work within stipulated 
completion time   

Maximum cumulative 
(total) penalty 5% of the 
Contract Price. 

 

 
45  

GCC 
 

17 Deleted 46 
GCC 

18 (i)  Interest free advance payments payable for the Overlay works are as 
below: 

47 
GCC 
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S. 
No. 

Nature of 
Advance 

Amount in Rs. Conditions to be fulfilled 

1. Mobilization* 10% of the 
Contract Price for 
Overlay works. 

After submission of un-
conditional Bank Guarantee for 
10% of Contract Price and, 
thereafter, obtaining 
confirmation of the Bank 
Guarantee from the issuing 
Bank. Same shall be valid up to 
45 days beyond the period of 
stipulated Contract completion 
date or shall be defined in 
contract whichever will be later. 

 
Form 7H in Section 7 of the Bidding Documents. 
 

19 Performance Bank Guarantee :- 5% of Agreed Contract Value valid upto 18 
Months from the Date of Execution of the Contract 
 
Form 7I in Section 7 of the Bidding Documents. 
 

48 
GCC 

20 Deleted 32 
GCC 

21 The Defects Liability Period cum Maintenance Works Period is 12 months 
after the Overlay works Completion Date. 
 

32  
GCC 

22 Deleted 
 

53 
GCC 

23 Deleted 55.1 
GCC 

24 Deleted 125 of STS 
25 Deleted 126 of STS 
26 Contractor must have to carry out all Quality Test relevant Test as per 

relevant applicable MoRTH & IRC Specifications 
 

27 Bitumen Invoices & Weigh Bridge Slips: - The Contractor must submit 
invoices of Bitumen Purchase and Weigh Bridge records for executed 
quantities with RA Bills. Test Results shall also be provided with the RA 
Bills. The RA Bills will not be processed further for release of payment in 
absence of the material invoices and test reports. 
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SECTION 5:  SPECIFICATIONS 
 
 

Part No Description Page no 
 Preamble 73 

Part  I General Technical Specifications 73 
Part  II Supplementary Technical Specifications 73- 
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SECTION: 5 

SPECIFICATIONS  
 
1. Preamble 

1.1. The Specifications contained herein shall be read in conjunction with the other 
Bidding Documents as specified in Section 1. 

 
1.2. Wherever reference is made in the Contract to specific standards/codes to be met 

by the materials, plant, and other supplies to be furnished, and work performed or 
tested, the provisions of the latest current edition or revision of the relevant 
standards and codes shall apply, unless otherwise expressly stated in the Contract. 
Where such standards and codes are national, or relate to a particular country of 
region, other internationally recognized standards and codes specified will be 
accepted subject to the Employer’s prior review and written approval. 

 
2. General Requirement 
 The Specifications in accordance with which the entire work shall be constructed and 

maintained by the Contractor are as described hereunder: 
 

2.1. Part  I – General Technical Specifications 
The General Specifications for the Works shall be the “Specifications for P & 
Bridge Works” (5th Revision 2013, published by IRC) issued by the Ministry of 
Road Transport & Highways (MORTH), henceforth called MORTH Specification.  

 
2.2. Part II – Supplementary Technical Specifications 

The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the MORTH referred to in Part – I for 
particular item of works not already covered in Part – I and Specifications for 
Building, Sanitary, Electrical and Miscellaneous Works. 

 
2.2.1. Where a particular Clause or a part thereof in the “MORTH 

SPECIFICATIONS” referred in Part-I, has been Amended/Modified/Added 
upon, and incorporated in Part-II, such Amendment/Modification/ Addition 
supersedes the relevant Clause or part of the Clause. 
 

2.2.2. The following Clauses in the “MORTH SPECIFICATIONS” have been 
amended/modified/ added upon: 

  
102, 106, 108, 109, 111, 112, 115, 120, 301, 305, 306, 309, 401, 406, 408, 409, 
501, 502, 503, 504, 505, 507, 803, 900, 901, 1007, 1009, 1014, 1404, 1502, 
1503, 1603, 1605, 1703, 1706, 1707, 1712, 2005, 2503, 2504, 2600, 2604, 
2607, 2608, 2708, 2803, 2804, 3101. 
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2.2.3. The Additional Specifications shall comprise of specifications of particular 
item of work not covered in Part-I. These are given new Clause numbers. 

 
The following Clauses A-1 to A-4 have been added to the “MORTH 
SPECIFICATIONS  

 Clause A-1 Deleted 
 Clause A-2  Test Procedure for Measuring Roughness Index of the Riding 

Surface of A Flexible Pavement 
 Clause A-3 Deleted 
 Clause A-4 Specifications for Building, Sanitary, Electrical and 

Miscellaneous Works 
 

2.2.4. In the absence of any definite provisions on any particular issue in the 
MORTH Specifications, reference may be made to the latest codes and 
specifications of IRC, BIS, BS, ASTM, AASHTO in that order. Where 
even these are silent, the construction and completion of the works shall 
conform to sound Engineering practice as approved by the Employer and 
in case of any dispute arising out of the interpretation of the above, the 
decision of the Employer shall be final and binding on the Contractor. 

 
Amendments/Modifications/Additions to Existing Clauses of General Specifications 
Referred in the Part – I 
 
Clause 102  :  Definitions 
 
The following abbreviations shall be added at the end of Clause 102. 
“BIS”  :  Bureau of Indian Standards 
 “MORTH” :  Ministry of Road Transport & Highways, Govt. of India. 
 ‘WGEL” :  West Gujarat Expressway Limited  
 
Add a paragraph at the end of this Clause as under  
 
Wherever in the Specification, the phrase “Condition of Contract” is mentioned, it shall mean 
General Conditions of Contract and Special Conditions of Contract contained in Section 3 of 
Volume 1 of Bidding Documents 
 
Clause 106 :  Construction Equipment 
Add the following after Sub Clause 106 (k). 
l)  Adequate standby equipment including spare parts shall be available as required, and as 

may be advised by the Employer. 
m)  All measuring devices and gauges shall be in good working condition. Measuring 

devices that can affect product quality shall be calibrated prior to use and at prescribed 
intervals against certified equipment. Calibration procedures shall be established, 
maintained and documented and corrective actions taken when results are 
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unsatisfactory. Accuracy and fitness of measuring devices shall be ensured at all times 
by proper maintenance. 

 
Clause 108 :  Site Information 
Add the following at the end of Sub-clause 108.3 
“Identification of quarry sites and borrow areas is the responsibility of the Contractor. 
Material to be procured from quarry sites and borrow areas identified by the Contractor and 
to be used in the works shall be as per Specifications for particular items of work.” 
 
Clause 109 :  Setting Out 
The second sentence in Para 1 of Sub Clause 109.3 shall be inserted and read as under: 
“The Reference Bench Mark for the areas shall be GTS Benchmark established by Survey of 
India and the values of the same shall be obtained by the Contractor from Survey of India.” 
 
Clause 111 : Precautions for Safeguarding the Environment  
 
Add new Sub Clause: 
 
Sub Clause 111.13  :  Environmental Monitoring Plan 
 
Please refer Annexure 5A 
 
Clause 112 :  Arrangement for Traffic During Construction 
 
Sub Clause 112.6 :  “Measurements for Payment and Rate” is deleted 
 
Clause 115 :  Methodology and Sequence of Work 
 
Sub Clause 120.2 :  Description 
Add the words “including uninterrupted power supply” to the second sentence of first 
paragraph. 
 
Add the following at the end of this Sub-Clause: 
 
“Within 14 (fourteen) days of the Commencement Date, the Contractor shall prepare and 
submit a layout plan and details of the laboratory building and make/supplier of the 
equipment to the Employer for his approval. 
 
The field laboratory shall be provided in finished and fully equipped condition to the entire 
satisfaction of the Employer not later than 45 (forty-five) days after the receipt of Notice to 
Proceed with the Work. During the period till the laboratory is completed the laboratory tests 
shall be performed in another laboratory proposed by the Contractor and approved by the 
Employer at the cost of the former.” 
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Sub Clause 120.4 :  Laboratory Equipment 
The following items of laboratory equipment may also be ensured in the field laboratory: 

S. 
No. 

Sub 
No. 

Item, Specifications Nos. 
Required 

A : General 
(i)  Balance  
 (a) 7 kg to 10 kg capacity semi-self indicating Electronic Type-

Accuracy 1 gm 2 

 (b) 500 gm capacity semi-self indicating Electronic Type-Accuracy 
0.01 gm 2 

 (c) Chemical balance 100 gm capacity – Accuracy 0.0001 gm 1 
 (d) Pan balance 5 kg capacity – Accuracy 0.5 gm 2 
 (e) Platform Scale – 300 kg capacity 1 

(ii)  Ovens – Electrically operated, thermostatically controlled  
 (a) From 100°C to 220°C – Sensitivity 2 

(iii)  Sieves, as per IS 460-1962  
 (a) IS Sieves 450 mm internal dia of sieve sets as per ISI of required 

sieve sizes complete with lid and pan 2 sets  

 (b) IS sieve 200 mm internal dia. (brass frame and steel or brass wire 
cloth mesh) consisting of sieve sets of required sieve sizes 
complete with lid and pan 

2 sets 

(iv)  Sieve shaker capable of taking 200 mm and 450 mm dia. Sieves 
electrically operated with time switch assembly (As per IS) 1 

(v)  200 tonnes compression testing machine  1 
(vi)  Stop watches 1/5 sec. Accuracy 2 
(vii)  Glassware comprising of Beakers, Pipettes, dishes, measuring 

cylinders (100 to 1000 cc capacity) glass rods and funnels, glass 
thermometers range 0°C to 100°C and metallic thermometers 
range 300°C 

6 each 

(viii)  Hot plates 200 mm dia (1500 watt) 2 
 

(ix)  Enamel trays  
 (a) 600 mm x 450 mm x 50 mm 10 
 (b) 450 mm x 300 mm x 40 mm 10 
 (c) 300 mm x 250 mm x 40 mm 6 
 (d) Circular plates of 250 mm dia 6 

(x)  Water Testing Kit 1 
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B : For Soils 
Deleted 

 
C : For Bitumen and Bituminous Mixes  

 
(i)  Constant temperature bath for accommodating bitumen test 

specimen, electrically operated and thermostatically controlled  1 

(ii)  Penetrometer automatic type, adjustable weight arrangement and 
needles as per IS : 1203-1978 1 

(iii)  Centrifuge type bitumen extraction apparatus complete with 
extraction thimbles with solvent and filter paper 1 

(iv)  Laboratory mixer including required accessories about 0.02 cum 
capacity electrically operated fitted with heating jacket 1 

 
(v)  Marshall compaction apparatus automatically operated as per 

ASTM 1559-62 T and complete with electrically operated loading 
unit, compaction pedestal heating head assembly, dial micrometer 
and bracket for flow measurement, load transfer bar, specimen 
mould 100 mm dia (4 in) with base plate, collars, specimen 
extractor, compaction hammer 4.53 kg (10 lb.) x 457 mm (18 in) 
fall 

1 set 

(vi)  Distant Reading Digital Thermometer 1 
(vii)  Automatic Asphalt Content Gauge (Nuclear or equivalent) 1 
(viii)  1.5 tonne capacity Air Conditioner 1 

 
D : For Cement, Cement Concrete and Materials 

(i)  Vicat needle apparatus for setting time with plungers, as per IS : 
269-1967 1 

(ii)  Moulds  
 (a) 150 mm x 300 mm ht cylindrical moulds with capping component As 

required 
 (b) Cubical moulds 150 mm, 100 mm (each size) As 

required 
(iii)  High frequency mortar cube vibrator for cement testing 1 
(iv)  Concrete mixer power driven, 1 cu ft capacity 1 
(v)  Variable frequency and amplitude vibrating table size 1 metre x 1 

metre, as per the relevant British Standard 1 

(vi)  Flakiness & Elongation index test apparatus 1 
(vii)  Aggregate impact test apparatus as per IS : 2386 (Part 4) 1963  1 
(viii)  10% fines test equipment 1 
(ix)  Flow table as per IS : 712-1973 1 
(x)  Equipment for slump test 2 
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(xi)  Equipment for determination of specific gravity for fine and coarse 
aggregate as per IS : 2386 (Part 3) 1963 1 

(xii)  Flexural attachment to compression testing machine 1 
(xiii)  Core cutting machine with 150 mm dia. Diamond cutting edge 1 
(xiv)  Needle vibrator 1 
(xv)  Vibrating hammer as per BS specification 1 
(xvi)  Air entrainment meter 1 
(xvii)  0.5 Cft cylinder for checking bulk density of aggregate with 

tamping rod 
 

As 
required 

xviii)  Soundness testing apparatus for cement        1 
 

E : For Checking Alignment, Control of Profile and Surface Evenness 
(i)  Precision automatic level with micrometer attachment 2 
(ii)  Precision staff 1 set 
(iii)  3 metre straight edge and measuring wedge 1 set 
(iv)  Camber templates 2 lane, straight run cross-section 2 sets 

 
F : Steel Tape 

 
 

 (a) 5 m long As 
required 

 (b) 10 m long  As 
required 

 (c) 20 m long As 
required 

 (d) 30 m long As 
required 

 (e) 50 m long As 
required 

Note:  The laboratory set-up must be complete including a set of reference standards for all 
tests, adequately staffed and operational to the satisfaction of the Employer before 
commencement of the works.  

 
 
Clause 501 : General Requirements for Bituminous Pavement Layers 
Sub Clause 501.8.8.2 :  Rate for Premixed Bituminous Material 
Item (ii) shall read as: 
‘Preparation of surface to receive the materials except rates for prime / tack coats’ 
Item (viii) shall be deleted from “with the provision that the variation in actual percentage of 
bitumen used will be assessed and the payment adjusted accordingly”.  
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Clause 502 : Prime Coat over Granular Base 
Sub Clause 502.8 : Rate 
Delete last sentence and read it as “Payment shall be made on the basis of the provision of 
prime coat at an application rate specified in relevant item of BOQ as approval by Employer. 
No variation is permitted.”   
 
Clause 503 :  Tack Coat  
Sub Clause 503.8 :  Rate  
Delete last sentence and read it as “Payment shall be made on the basis of the provision of 
Tack Coat at an application rate specified in relevant item of BOQ as approval by Employer. 
No variation is permitted.”  
 
Clause 507 :  Bituminous Concrete 
Sub Clause 507.1 :  Scope  
 Add the following at the end of this Clause  
“A site trial shall be performed in accordance with Sub Clause 901.6.”  
Sub Clause 507.3.1  : Requirement for the Mixture 
 In table 500-12 giving the requirement of Bituminous Concrete mix, add the following: 
“Air voids in mix (VIM) determined on Specimens compacted 3% (minimum) 
to refusal density by 300 blows of Marshal Hammer on each end” 
 
Clause 803 : Road Markings 
Sub Clause 803.3.2 
This Sub Clause is substituted to read as under: 
“The road marking shall be laid with appropriate road marking machinery as approved by the 
Employer.” 
 
Add at the end of Sub-clause 803.6.6: 

Faulty Workmanship or Materials 
If any material not complying with the requirements is delivered at the Site or used in 
the Works, or if any sub-standard work is carried out, such material or work shall be 
removed, replaced or repaired as required by the Employer, at the Contractor’s own 
cost. Rejected traffic markings and paint that has been splashed or has dripped onto 
the surfacing, kerbs, structures or other such surfaces shall be removed by the 
Contractor at his own cost, in such a way that the markings of split paint will not 
show up again later. 

 
Clause 900 : Quality Control for Road Works 
Sub Clause 901.1 
This Sub Clause is substituted to read as under 
“All materials to be used, all methods adopted and all works performed shall be strictly in 
accordance with the requirements of these Specifications. The Contractor shall set up a field 
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laboratory at location approved by the Employer and equip the same with adequate 
equipment and personnel in order to carry out all required tests and Quality Control work as 
per Specifications and/ or as per Clause 121 and/ or as directed by the Employer. The list of 
laboratory equipments and the facilities to be provided shall be as per Clause 121 or as 
directed by Employer and shall be approved by the Employer in advance.” 
 
Add new Sub Clause as under: 
 
Sub Clause 901.15  : Site Trial  
The following data shall be ordered at each site trial: 
 The composition and grading of the material, including the bitumen content and 

properties, if appropriate; 
 If appropriate, the moisture content at the time of laying; 
 If appropriate, the temperature at the time of laying and rolling; 
 The type and size of compaction equipment and the number of passes; 
 The maximum density or target density as appropriate and the density achieved in the 

trial; 
 The maximum compacted thickness of layer; 
 Calibration of machinery for best and efficient results; 
 Any other relevant information. 
 
If, during execution of the Works, the construction control tests indicate that the requirements 
for a material are not consistently being achieved, then work on that layer shall stop until the 
cause is investigated. Such investigation may include further laboratory and site trials on the 
material to determine a revised set of data, as above which, when agreed, shall be the basis on 
which all subsequent material will be provided and processed to achieve the specified 
requirements. 
 
Approval by the Employer to a set of data recorded, as above in a site trial shall not relieve 
the Contractor of responsibility to comply with the requirements of Technical Specifications. 
 
Clause 1007 :  Coarse Aggregates 
(i) Delete from the first sentence “crushed gravel……… inert material” appearing in 4th 

and 5th Line. 
(ii) Add the following at the end of this clause: 

“Except where it can be shown to the satisfaction of the Employer that a supply of 
properly graded aggregate of uniform quality can be maintained over the period of the 
Works, the grading of aggregate shall be controlled by obtaining the coarse aggregate 
in different size and blending them in correct proportions as or when required.” 
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Clause 1014 : Storage of Materials 
Sub Clause 1014.3:  Storage of Materials : Aggregates 
 
The following shall be added to this clause 
 
“Aggregates shall be stored or stockpiled in such a manner that segregation and coarse size 
will be avoided and also that the various sizes will not become intermixed before 
proportioning. They shall be stored, stockpiled and handled in such a manner that will 
prevent contamination by foreign materials.” 
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ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS  
OF WORKS NOT COVERED IN PART – I 

 
CCllaauussee  AA––11      TEST PROCEDURE FOR MEASURING SURFACE ROUGHNESS 

INDEX OF THE RIDING SURFACE OF A FLEXIBLE PAVEMENT 
  
EEQQUUIIPPMMEENNTT  ––  BBrriittiisshh  TToowweedd  FFiifftthh  WWhheeeell  BBuummpp  IInntteeggrraattoorr  
 
Test Procedure: 
The following test procedure shall be adopted for the test: 
(1) Check the installation and operation of the equipment is in order and meets the 

requirements prescribed in its operational manual. For example the towing hitch 
maintains the frame in a upright position but provides freedom of movement in 
longitudinal and transverse directions. The tyre pressure of wheels is as prescribed. 

(2) The instrument shall be calibrated prior to its use for measurement as prescribed in its 
operational manual. 

(3) The operators shall familiarize themselves with the Fifth Wheel Bump Integrator, 
operation using its Test Mode before commencing a survey. 

(4) A uniform speed of 30 km/hour, which is the specified operating speed of the British 
Towed Fifth Wheel Bump Integrator, shall be maintained during measurements. The 
readings shall be taken for each carriageway independently. 

(5) The equipment shall run on a lane in both the direction once and the average of two 
values taken for its roughness index. 

(6) Pavement unevenness/roughness of 3 lane carriageway shall be obtained from the 
average of the values of the 3 lanes recorded. 

(7) The surface roughness index value is obtained by using the following formula. 
Roughness Index Value = B x R x 1 cm/km 
        W 
Where 
B = Number of Bumps in a section 
W = Number of Wheel Revolution Counter 
R = is a constant, 1000 nos. of wheel revolution counter per km 
Length count of B = 1 cm 

(8) All data shall be properly recorded with appropriate referencing and stored in a 
prescribed manner as in the operational manual. 

(9) The roughness measurements shall be properly calibrated using the procedure 
recommended in the World Bank Technical Publication No. 46. 

 
Permanent “Weigh-in-Motion” Setup :- Deleted 

 
A – 4  SPECIFICATIONS FOR BUILDING, SANITARY, ELECTRICAL AND 

MISCELLANEOUS WORKS 
                                          
                                                                  Deleted 
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Annexure – 5A 
(Refer Sub Clause 111.13 of STS)  

  
EENNVVIIRROONNMMEENNTTAALL  MMOONNIITTOORRIINNGG  PPLLAANN  

 

Sl.# Environmental Issue Description 
 

1 Ambient Air Quality Construction Phase 
• Ambient air quality monitoring for 24 hours twice in a 

week during summer, winter and post monsoon seasons 
near residential areas in each of the contract packages, 
where construction activities are undertaken for 
parameters like SPM, SO2, NOX, CO & HC. In the event 
of violation of 24 hourly average Indian standard for 
residential areas, construction activities should be 
restricted from 6 am to 6 pm. 
 

2 Noise Quality Construction Phase 
• Leq day and Leq night to be monitored on monthly basis 

(other than for monsoon months) during construction 
phase near residential areas in each of the contract 
packages. In case of violations, construction activities are 
to be scheduled in such a way that the resultant noise 
levels are adhered to as per the standards. 
. 

3 Water Quality Construction Phase 
• Monitoring of at least 4 grab samples of surface water and 

2 grab samples of groundwater for physical, chemical and 
biological parameters – once during each season 
including monsoon season. 

 
4 Soil Quality Construction Phase 

• Monitoring of at least 1 grab sample of soil from each of 
the contract packages once during a season (other than 
monsoon season). The samples should be picked up from 
60-70 m distance from centerline in the areas where 
construction activities are undertaken. The samples 
should be analyzed for heavy metals and oil & grease. 

 
To implement the EMP, an Environmental Management Cell (EMC) should be constituted 
before start of the construction work. EMC will undertake environmental monitoring and 
audits during construction and operation phases of the project and will check that 
environmental management measures are satisfactorily implemented with appropriate 
environmental performance. Specialized training should be imparted to construction 
Employers, contractors, staff and workers for effective implementation of the suggested 
EMP. 
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Annexure – 5B 
(Refer Clause 112.4 of STS) 

 
TRAFFIC SAFETY AND CONTROL 

 
1. Description 

These specifications describe the traffic management and safety measures to be taken 
by the Contractor throughout the construction period for ensuring the safe and 
convenient passage of public traffic through the project road on one hand and safety of 
the project workers on the other. It shall be understood that the Contractor is solely 
responsible for all the traffic management and safety measures which should be got 
approved by the Employer prior to taking up any construction work on the project. 
 
Any construction work on or near a public traveled way will pose a set of new 
situations, which may include diversion of road users on to unfamiliar paths, exposure 
of road users to moving construction equipment and workers, stacking of construction 
materials to cause reduction in the space available for public traffic, inadequate space 
for maneuvering, etc. which may pose several surprises. These may cause to develop 
hazardous situations in case adequate advance precautions in the form of notification, 
traffic etc. is not taken. Within the construction area itself, the workers may be handling 
materials like hot bitumen and moving road construction equipment which may prove 
to be a cause of serious accident if adequate precaution and safety measures are not 
taken. Thus, the guiding principles on which the Contractor shall base the traffic 
management and safety measures will include: 

 
i) advance warning of road users about the road situation including diversion ahead. 
ii) providing clear and safe demarcated channels for guiding the public traffic. 
iii) providing necessary traffic warning/ guiding devices such as signs, safety cones, 

pavement markings, red lights, reflecting studs/tapes, etc. 
iv) barricading construction area with CGI sheets so that public traffic steer clear of 

these and do not come into conflict with construction activities. 
v) providing the project workers with necessary safety gears such as gum boots, 

luminous yellow jackets, crash helmets etc. as appropriate. 
vi) taking all other necessary measures so that safety is ensured during all hours of 

day and night. 
 
2. Overlay works Involved in the Project 

The Bituminous Overlay Works will have impact on movement of public traffic in the 
project: 
  

3. Traffic Management and Safety 
Any construction activity on the project will pose a hazardous situation to the road 
users. For least disturbance to safe passage of public traffic appropriate traffic 
management and safety measures should be adopted throughout the construction period. 
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In this regard, the construction zone in which conflict from safety angle may arise 
between the road users on one hand and the construction activities on the other shall be 
divided into 4 sub zones, and safety measures to be adopted therefore shall be as 
described hereunder: 

 
a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching 
driver well in advance by providing information regarding the distance and 
extent/type of hazard ahead so that he is able to reduce the speed and be in 
readiness to carry out the necessary manoeuvres as he meets with the changed 
situation. For the operating speeds on the project road, length of this sub-zone 
shall be 100 mtr. and 500 m, in plain and hilly terrain respectively. Information in 
this sub-zone will be conveyed through a series of traffic signs, which will include 
“Men at Work” and the speed reduction signs at the start and middle of this sub-
zone. 
 

b) Transition Sub-Zone 
This sub-zone is the area in which the traffic is steered and guided into and out of 
the diverted path around the work sub-zone. This is the most crucial sub-zone 
from safety angle as vehicles have to be guided on to the diverted path, and most 
of the movements will be of turning type. The elements for designing this sub-
zone are speed of the vehicles, extent of lateral shift and elevation difference 
between the normal and the diverted paths. The essential safety measures shall 
include delineation of the travel path and prevention of wayward movements of 
vehicles by means of barricades, channelizers, red cones, and red lamps during 
hours of darkness etc., as appropriate. 
 
In the design of this sub-zone adequate attention shall be paid for providing 
necessary turning radius of the curves, grade to permit for safe passage of animal 
driven vehicles, drainage and dust-proofing. Where necessary traffic control shall 
be effected through manual flagging and by battery operated traffic lights during 
hours of darkness. Where vehicles have to wait, the waiting area shall be 
demarcated by stop lines. 
 
Length of the sub-zone will generally be between 50 and 100 m. 
 

c) Work Sub-Zone 
This is to the area where construction activity takes place, and the main concern 
relates to safety of workers are also prevention of public traffic from entering the 
work area. In this sub-zone, path of traffic shall be clearly delineated to avoid 
intrusion of public traffic moving on to the work area or construction equipment 
moving on to the public traffic. It shall be ensured that adequate distance is 
available between 2 consecutive work zones (2 Km. on urban section and 5-10 
km. in rural sections) so that vehicles get sufficient breather space for overtaking 
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slow vehicles, lane adjustment etc. Traffic across this sub-zone shall be guided 
through with the help of various traffic control devices, such as signs, delineation 
of travel path by cones/drums, barricades, luminous tapes etc. as appropriate. 
 

d) Termination Sub-Zone 
The sub-zone is intended to inform the road users of the end of the construction 
zone. This shall be effected through suitable informatory sign boards. 
 
The standard on “Safety During Construction” may be referred for compliance. 

 
4. Traffic Control Devices 

 
Traffic control devices in the construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the 
drivers of the vehicles as well as the workers on site are not faced with situations posing 
surprise/hazard, and safe passage to traffic is affected. 
 
The primary traffic control devices used in work sub-zone are signs, delineators, 
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be such that 
they are easily understood without any confusion, are clearly visible during day and 
night, conform to the prevailing speed in immediate vicinity, stable against sudden 
adverse weather conditions and are easy in installation, renewal and maintenance. 
Broad details of the different devices are hereunder: 

 
a) Signs  

The construction signs fall into 3 major categories namely, regulatory signs, 
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left 
hand side of the travel path. 
 
The common Regulatory signs used in the construction zones are “No Entry”, 
“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the 
local police and / or authorities. 
 
The warning signs to alert the drivers of the possible danger ahead in the 
construction zones are “Lane Closed”, “Diversion to other carriageway”, “Divided 
carriageway Starts”, “Divided carriageway End”, “Two way Traffic” etc. It will 
be advisable to explain the signs with the help of a rectangular definition plate of 
size of appropriate to the size of warning triangle and placed 0.15 m below, from 
the bottom of the triangle. 
 
Guide signs in construction zones shall different background colour than the 
normal informatory signs of IRC : 67-1977, These signs shall have black 
messages and arrows on yellow (Traffic Yellow of IS : 5-1978) background. The 
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guide signs to e commonly used are “Diversion “Road Ahead Closed”, “Sharp 
Deviation of Rout” etc. 
 
The commonly used temporary signs during construction are depicted in the 
drawings. These should preferably be of reflectorized type to be visible during 
hours of darkness. 
 

b) Delineators  
Delineators are channelising devices such as cones, traffic cylinders, tapes, drums 
etc. which are placed in or adjacent to the roadway to guide the driver along a safe 
path and to control the flow of traffic. These shall normally be retro-refelectorised 
for night visibility. IRC: 79-1981 (Recommended Practice for Road Delineators) 
gives details of some of the delineators. The types of delineators commonly used 
are traffic cones, drums and barricades. 
 

c) Traffic Cones  
Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m diameter 
or in square shape at the base. These shall be made of plastic or rubber with retro 
reflectorised red and white band and have suitable anchoring so that they are not 
easily blown over or displaced. The cones shall be placed close enough together 
(spacing 3-9m) to give an impression of the continuity. Larger sized cones shall be 
used for high speeds or where more conspicuous guidance is required. 
 

d) Empty Bitumen Drums  
Empty bitumen drums can be used as channelising device since they are highly 
visible, give the appearance of being formidable objects, thereby commanding the 
respect of the drivers. These drums can also be of plastic which are lighter, easy to 
transport and store. As delineators, these drums shall be painted in circumferential 
strips 0.10 m to 0.15 wide, alternatively in black and white colours. 
 

e) Barricades  
When ever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred for 
public and protection to workers is provided, or there is need for separation the 
two way traffic, barricades shall be used. The barricades may be of portable or 
fixed type and can be made of wooden planks, metal or other suitable material. 
The horizontal component facing the traffic shall be made of 0.30 m wide wooden 
planks joined together and painted in alternate yellow and white strips of 0.15 m 
width and sloping down at an angle of 45° in the direction of traffic. Suitable 
support or ballasting shall be provided so that they do not over turn or are not 
blown away in strong winds. In case of fixed type barricades, a gate or moveable 
section shall be separately provided to allow the movement of the 
construction/supervision vehicles. 
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f) Flagmen  
In large construction sites, flagmen with flags and sign paddles shall be effectively 
used to guide the safe movements. The flags for signaling shall be 0.60m x 0.60m 
size made of good red cloth and securely fastened to a staff of approximately 1 
meter in length. The sign paddles shall conform to IRC:67-1977 and provided 
with a rigid handle. 
 
For one-way operation at a time hours of darkness, battery operated red/green 
lights shall be used at either end of the affected section. 

 
5. Safety and Management Practices  

Measures for providing safe movement of traffic in some of the most commonly 
occurring work-zones on highways shall be as follows: 

 
a) Detour on Temporary Diversion  

In certain situations during the project construction period it may become 
necessary to pass the traffic on temporary diversion constructed parallel to 
highway. 
 
A temporary diversion road shall basically satisfy the following requirements  
 It shall have smooth horizontal and vertical profile for easy negotiation by 

vehicles. 
 It shall not get overtopped by flood or drainage discharge under any 

circumstances.  
 It shall have adequate capacity to cater for the diverted traffic  
 It shall be dust free and shall ensure clear visibility at all times of the day 

and night. Pavement and riding surface for the diversion will depend on the 
duration over which the diversion will be used, and shall be as directed by 
the Employer. The commonly used specifications are mix seal surfacing 
over 150-200 mm thick WMM constructed on completed sub-grade. 

 It shall be provided with the required safety standards and  
 
The warning for the construction ahead shall be provided by the sign “Men at 
Work” about 1 Km. in advance of the work zone. In addition a supplementary 
plate indication “Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall 
be placed. It shall be followed by “Compulsory Turn right/left sign”. The 
“Detour” and sharp deviation” sign shall be used to guide the traffic on to the 
diversion. Hazard markers shall be placed where the railings for the cross drainage 
structures on the diversion start.  
 

b) Switch over of traffic from widened section and vice-versa 
In the course of construction widening of the carriageway will have to be taken up 
in course of construction widening of the carriageway will have to be taken up in 
stretches with intervening space between two such stretches. This will bring about 
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the situations in which the traffic passing through the widened road would have to 
pass on and merge with the unwidened section and vice-versa. For such cases, 
apart from “Men At Work” signs with distance plate in the advance warning zone, 
the signs indicating “Road Narrowing” or “Road widening” as appropriate shall 
be installed. 

   
6. Precautions for Safety  
 The following general precautions shall apply to all the work sites. 

 
a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly painted 
conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during 
night travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to 
keep the area dust free. 

 
b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 
ii) Bitumen handling labour shall be given gum boots, spectacles etc. 
iii) First –aids kits shall be provided  
iv) Workers required on site during night hours shall be provided with 

fluorescent jackets with reflective tapes. 
 

c) For Safety of Road User 
i) As far as possible, the material, equipment and machinery shall be 

installed/parked in places sufficient away fro the berms in the available road 
land. Only in avoidable cases the same is allowed near the edge of berms. 

ii) Machinery shall be parked at appropriate places away from the path of 
public traffic, and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the construction operations 
shall be collected at site near the public traveled way. 

 
7. Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during the 
constructions operations. The main aspects to be covered shall include: 

 
a) Manpower and their safety 
b) Machinery  
c) Temporary works  
d) Equipment & Vehicles  
e) Material storage and handling  
f) Construction procedures  
g) Environment  
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h) Site safety guidelines  
i) Miscellaneous services  

 
The contractor shall constitute special teams from his staff for the above audit, and shall 
take appropriate corrective measures to the directions of the Employer. 
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Annexure – 5C 
(Refer Sub Clause 115.2 of STS) 

 
 

WIDENING OF EXISTING BRIDGES – METHODOLOGY 
 
 
                                                               Deleted
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Annexure – 5D 
(Refer Sub Clause 115.3 of STS) 

 
REPAIR AND WIDENING OF EXISTING BRIDGES-METHODOLOGY 

 
 
                                                                 Deleted
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Annexure – 5E 

(Refer Sub Clause 309.6 of STS) 
 

CHUTE DRAIN FOR HIGH EMBANKMENT SECTIONS 
 
 
                                                                   Deleted 
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Annexure – 5F 
(Refer Sub Clause 1603.1 of STS) 

 
 
 

REPAIR OF CORRODED REINFORCEMENT 
 

 
 
                                                              Deleted 
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Annexure – 5G 
(Refer Sub Clause 2803.1.1 of STS) 

 
REPAIR OF CRACKS WIDTH MORE THAN 0.2 MM WITH  

SOUND CONCRETE SURFACE 
 
 
 
                                                               Deleted
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Annexure – 5 H 
(Refer Sub Clause 2804.1.2 of STS) 

 
REPAIR OF HONEYCOMBS AND SPALLINGS 

 
 
                                                               Deleted 


	West Gujarat Expressway Limited
	2nd Floor, Surya Complex, 150 Feet Ring Road, near Rosary School, Rajkot – 360 055 Gujarat.
	and
	“Bituminous Overlay & Other Associated Work at Stretches damaged due to Heavy Rains at Jetpur - Gondal - Rajkot Section of NH 27 from Km  117+000 to Km 185+000 in the State of Gujarat ”-DO NOT OPEN ON OR BEFORE 1500 Hrs IST January 18, 2021
	Litigation 2
	Litigation 1
	Item Head
	Role of Applicant* and Remarks
	Anticipated Completion Date
	Value of Works Remaining to be Completed
	Value of works completed (Rs Crores) @
	Stipulated Period of Completion Date
	Value of Contract (Rs Crores)@
	Contract No. and Date
	Name of the Employer 
	Place & State
	Description of Work
	Sl No
	Role of Applicant* and Remarks
	Date when Decision is expected
	Stipulated Period of Completion
	Estimated Value of Contract (Rs Crores) @
	Name of the Employer
	Place & State
	We have recently submitted a Bid to West Gujarat Expressway Limited for implementing the Works “Bituminous Overlay & Other Associated Work at Stretches damaged due to Heavy Rains at Jetpur - Gondal - Rajkot Section of NH 27 from Km  117+000 to Km 185+...
	SECTION 3:

	Page no
	SECTION 4:
	CONTRACT DATA
	SECTION 5:  SPECIFICATIONS
	Amendments/Modifications/Additions to Existing Clauses of General Specifications Referred in the Part – I
	Clause 102  :  Definitions
	‘WGEL” :  West Gujarat Expressway Limited
	Clause 106 :  Construction Equipment
	Clause 108 :  Site Information
	Clause 109 :  Setting Out
	Clause 112 :  Arrangement for Traffic During Construction
	Clause 115 :  Methodology and Sequence of Work
	Clause 501 : General Requirements for Bituminous Pavement Layers
	Sub Clause 501.8.8.2 :  Rate for Premixed Bituminous Material
	Clause 803 : Road Markings
	Sub Clause 803.3.2
	Clause 900 : Quality Control for Road Works
	Sub Clause 901.1
	Clause 1007 :  Coarse Aggregates
	Clause 1014 : Storage of Materials
	Sub Clause 1014.3:  Storage of Materials : Aggregates
	The following shall be added to this clause



	Page no
	Annexure – 5A
	To implement the EMP, an Environmental Management Cell (EMC) should be constituted before start of the construction work. EMC will undertake environmental monitoring and audits during construction and operation phases of the project and will check tha...
	Annexure – 5B
	Annexure – 5C
	WIDENING OF EXISTING BRIDGES – METHODOLOGY
	Annexure – 5D
	Annexure – 5E
	Annexure – 5F
	Annexure – 5G
	Annexure – 5 H
	REPAIR OF HONEYCOMBS AND SPALLINGS


