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Pune Sholapur Road Development Company Limited. (PSRDCL) 
 

Construction of LVUP at Km. 162+950 (Kanergaon Pati) including approaches and 
Service Road of NH-9 (New NH-65) of Pune Sholapur Road Project, in the State of 

Maharashtra  
 
 

Document downloading 
date 

From 12.03.2021 (11.00 Hrs) to 21.03.2021 (18.00 Hrs) 

Last date and time for 
receipt of Bids 

22.03.2021 at 15.00 Hrs 

Place for sending Bids PSRDCL Limited 
The IL&FS Financial Center, 2nd Floor, Plot C-22, G 
Block, Bandra Kurla Complex, Mumbai- 400051 
Tel.: +91 022-26533333,  
Facsimile: +91 022-26523979 

Officer Inviting Bids Mr. Ravi Praveen  
PSRDCL Limited 
The IL&FS Financial Center, 2nd Floor, Plot C-22, G 
Block, Bandra Kurla Complex, Mumbai- 400051 
Tel.: +91 022-26533333,  
Facsimile: +91 022-26523979 
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 (PSRDCL) 
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For  
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approaches and Service Road of NH-9 (New NH-65) of Pune 
Sholapur Road Project, in the State of Maharashtra 
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Pune Sholapur Road Development Company Limited  
(PSRDCL)  

             The IL&FS Financial Center, Plot C-22, G Block, Bandra Kurla Complex, Mumbai- 400051 
             Tel.: +91 022-26533333, Facsimile: +91 022-26523979, E-mail: itnl.projectbids@itnlindia.com,  
                                                                     Website: www.itnlindia.com 

                   CIN: U45203MH2009PLC195154 
_________________________________________________________________________________ 
 
 

INVITATION FOR BID 
Date: 08th March 2021 

 
Sub.:  Construction of LVUP at Km. 162+950 (Kanergaon Pati) including approaches 

and Service Road of NH-9 (New NH-65) of Pune Sholapur Road Project, in the 
State of Maharashtra 

 
Dear Sir, 
 
Please refer NIT dated March 08, 2021 vide which sealed offline tenders have been 
invited for the above work. 
 
(1)       M/s PSRDCL Limited hereby invites sealed Bid from contractors for the work of 

“Construction of LVUP at Km. 162+950 (Kanergaon Pati) including approaches 
and Service Road of NH-9 (New NH-65) of Pune Sholapur Road Project, in the 
State of Maharashtra. The period 

(2)  for completion of the works shall be 12 months and Defect Liability Period of 12 
months thereafter. 
 

(3)       The Bidder May participate as per the given BOQ. 
 
(4) Bidding documents may be downloaded by the contractors, free of cost, from the 

Employer’s web site www.itnlindia.com from March 12, 2021, 11.00 Hrs to 
March 21, 2021, 18.00 Hrs. 

 
(5) Bid must be accompanied by Bid Security amounting to rupees seventeen lakhs 

towards BOQ given in Section 6 in favour of PSRDCL Limited, payable at Mumbai. 
Bid Security will have to be in the form as specified in the Bidding Document and 
shall have to be valid for 45 days beyond the validity of the Bid. 

 
(6) Bid must be send to email id itnl.projectbids@itnlindia.com, via soft copy mode (All the 

bids heavy in size can be submitted via link) and hard copy delivered to office of 
PSRDCL Limited, 2nd Floor, The IL&FS Financial Center, Plot C-22, G Block, Bandra 
Kurla Complex, Mumbai -400051 on or before 1500 Hrs IST on March 22, 2021 by 
hand or by post/Courier. 

 

 

Signature of Authorised Officer 
 
 
 

mailto:itnl.projectbids@itnlindia.com
mailto:itnl.projectbids@itnlindia.com
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A : GENERAL 
 
1. Scope of Works 
 
1.1   The PSRDCL Limited, (hereinafter be referred to as the “Employer”) proposes to 

execute the works at various locations on Pune-Sholapur Road in Maharashtra 
hereinafter referred to as the “Works”. 

  The works detailed herein is an Item Rate Contract basis. The indicative scope of 
work to be carried out by the successful Bidder, inter alia, includes the following 
but is not limited to: 

(i) Construction of Underpass structure 
(ii) Flexible and Rigid pavement work  
(iii) Solid approaches with earthwork 
(iv) Cross drainage works   
(v) Service road and Lined drain  
(vi) Toe wall/ Reinforced Earth wall  
(vii) Road marking and Sign boards  
(viii) Diversion works  
(ix) Street lighting 
(x) Horticulture   
(xi) Other miscellaneous works  

 
(a) Defect Liability: 

(i) Subsequent to completion of works, Contractor shall be responsible 
for any defect arising in the executed work for a period of 12 Months 
from the works Completion Date as specified in the Contract Data.   

The successful Bidder shall have full regard and be responsible for the 
safety of the Works/road users and all Project Site operations and for all 
methods of design for, construction and maintenance of the Project Road 
and the Facility, irrespective of any approval or consent by the Employer 
and cost for the same is deemed to be included in the Bid Price, as 
incidental to work. 
The successful Bidder shall take full responsibility for operation and 
maintenance of the existing road and facilities thereto and for Traffic 
Management, in accordance with Annexure–5B of Supplementary 
Technical Specifications of Section 5 from the Start Date. The cost of 
maintenance of the road, Barricading, traffic management, markings and 
signs, look-out persons, construction of temporary cross-drainage and road 
diversion works, and other similar works needed during implementation of 
works are deemed to be included by the Bidder in the Bid Price, as 
incidental to work. 
The successful Bidder shall carry out his activities in connection with the 
Contract in such a manner so as to comply with the Environmental 
Management Plan in accordance with Annexure–5A of Supplementary 
Technical Specifications, Section 5 of Specifications and shall assume full 
responsibility for measures which are required to ensure such compliance 
and cost for the same is deemed to be included in the Bid Price, as 
incidental to work. 
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1.2 The Employer is now inviting bids for “Construction of LVUP at Km. 162+950 
(Kanergaon Pati) including approaches and Service Road of NH-9 (New NH-65) 
of Pune Sholapur Road Project, in the State of Maharashtra, as defined in the 
Contract Data and referred to as “Works”.  

1.3 The successful Bidder will be expected to complete the works by the Date as 
specified in the Contract Data and thereafter responsible for the defects for a 
period of one year. 

 
2. Source of Funds  

Deleted. 
 
3. Eligible Bidders 

3.1 All the bidders who will produce the certificate that they have successfully 
completed construction of the project of similar nature which includes at least one 
4 lane Grade separated structure with solid approaches 
(ROB/GS/VUP/NVUP/PUP) as part of the project during last 5 financial years are 
eligible to bid. 

  

3.2     And having turnover of 17 Cr for participation in any one of the Financial Year 
during last 3 years. To participate in more than one Part of BOQ, the above 
individual turn over shall be added accordingly. 

3.3 Bidders should not have abandoned any of their contracts for, and should not be 
under a declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive 
practices or poor quality/ delayed implementation of any work by the Government 
of India (GoI), Government of Maharashtra (GoM), other State Governments, 
PSRDCL/Developer and/or Statutory Authorities like National Highways Employer 
of India.   

 
4. Qualification of the Bidder  

4.1 Bidders should submit, with their Bids, qualification information regarding the 
Road/Highway Works completed by them as defined in clause 3.1 & 3.2 and other 
information correct as on 28 days prior to last date of submission of Bids as per 
Form 2A, Qualification Information and Other Forms of Section 2. 

4.2 All Bidders shall also include the following information and documents with their 
Bids in the formats prescribed, wherever applicable, in this Bidding Document: 
(a) the certificate that they have successfully completed the quantities defined in 

clause 3.1 in any one of the Financial Year during last 5 years; 
(b) the certificate that they have turnover of 17 Cr for participation in Bid in any 

one of the Financial Year during last 3 years.  
(c) written Power of Attorney authorizing the signatory of the Bid; 
(d) latest Income Tax return from the concerned department; 
(e) major items of construction equipment proposed to carry out the Contract; {as 

per Clause 4.4 (a)} 
(f) names of persons with sufficient qualifications and experience for site 

management and construction work should be proposed for the Project  
{as per Clause 4.4 (b)}; 

(g) an undertaking confirming the validity of above information 
(h) deleted 
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(i) information regarding any litigation or arbitration resulting from contracts 
executed by the Bidder in the last five years or currently under execution.  
The information shall include the names of the parties concerned, the 
disputed amount, duration of dispute, cause of litigation, matter in dispute and 
other relevant details; the Bidders shall also submit the information regarding 
debarring / expelling of Bidder or abandonment of work by Bidder (as per S. 
Nos. 1.4 & 1.5 of Form 2A of Section 2); 

(j) deleted 
(k) the proposed methodology and program of construction including 

Environment and Traffic Management Plans (barricading etc.), backed with 
equipment and resources planning and deployment, duly supported with 
broad calculations and quality control procedures proposed to be adopted, 
justifying the execution and completion of the Work as per Contract 
Specifications within the stipulated period of completion. The Bidder shall 
also submit his proposed Works Program and Monthly Cash Flow Forecast in 
forms at Annexures 3A and 3B, respectively; 

4.3  Joint Venture (JV) is not allowed.  

 
4.4 Each Bidder shall demonstrate: 

(a) Availability of key construction equipment as minimum required is indicated 
in the Schedules at Annexures–1A and 1B. The equipment can be either 
owned or leased or rented to be procured against advance payment for 
equipment and plant. However, it is entirely the responsibility of the 
Contractor to deploy sufficient Plant and Equipment to ensure satisfactory 
compliance with his obligations under the Contract, during the execution of 
works and also for Maintenance Works at the Site.  

 All Equipment provided by the Contractor at the site of Works shall be of the 
quality and capacity as approved by the Employer and shall be deemed to 
be exclusively intended for the execution of the Works, and all these shall 
be operated, used and maintained in a manner acceptable to the Employer. 

(b) Availability of key personnel as stated at Annexures–1C and 1D. However, 
it is entirely the responsibility of the Contractor to deploy sufficient key 
personnel at his head office and at the site, to ensure satisfactory 
compliance with his obligations under the Contract.  

(c) Deleted 

4.5 Even though the Bidders meet the criteria set out above, they are subject to be 
declared non-responsive if they have: 
(a) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 
(b) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 

(c) have been black listed by any Statutory Agency/Employer during the 
intervening period between qualification and award of Works; and/or 

(d) participated in bidding for any work and has quoted unreasonably high bid 
prices and could not furnish rational justification to the Employer. 
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5. One Bid per Bidder   

5.1 Each Bidder shall submit only one Bid for the work.  
 
6. Cost of Bidding  

6.1 The Bidder shall bear all costs associated with the preparation and submission of 
his Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site visit   

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the site and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for the Works. The 
costs of visiting the site shall be at the Bidder's own expense and no claim shall be 
eligible in this regard. 
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B :  BIDDING DOCUMENTS 
 
8. Content of Bidding Document  

8.1 The set of Bidding Documents consist of documents listed in the Table below and 
amendment/addenda issued in accordance with Clause 10 of this Section. A copy 
of Section 6 (Bill of Quantities), will be available along with the Bidding Documents 
to the Bidders to facilitate the Bidder to submit the copy of the duly filled Bill of 
Quantities.  
                           Invitation for Bid 

Volume 1 

Section 1 Instructions to Bidders 
Section 2 Qualification Information and Other Forms 
Section 3 Part–I  : General Conditions of Contract  

Part–II : Special Conditions of Contract 
Section 4 Contract Data 
Section 5 Specifications 

Part – I : General Technical Specifications 
Part – II : Supplementary Technical Specifications 

Section 6 Bill of Quantities   
Volume 2 Section 7 Securities and Other Forms 

8.2 One copy of each of the Volumes 1 and 2 can be downloaded from the site. 
Documents to be furnished by the Bidder should be in the formats prescribed in 
Sections 2, 6 and 7 of the Bid Document and addendum issued pursuant to Clause 
10. 

  
 
9. Clarification on Bidding Documents 

9.1 A Bidder requiring any clarification of the Bidding Documents may notify the 
Employer in writing through post, fax or e-mail at the Employer's address indicated 
in the Invitation to Bid. The Employer will respond to any request for clarification 
which he has received at least 3 days before the last date for receipt of Bids. 
Copies of the Employer's response will be uploaded on the web site at 
www.itnlindia.com. 

9.2 Any modification of the Bidding Documents listed in Clause 8.1 which may become 
necessary as a result of the clarification given to Bidders shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause 10. 

 
 
10. Amendment of Bidding Documents  

10.1 Before the deadline for submission of bids, the Employer may modify the Bidding 
Documents by issuing addenda.4 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 
communicated at the employer’s web site. All such addenda shall become an 
integral part of the Bidding Document and it shall be incorporated in Bid prices and 
duly signed, stamped and submitted along with the Bid documents. Bid shall be 
deemed to be incomplete if the addendum (addenda) is (are) not enclosed duly 
signed by the Bidder along with the Bid documents. 
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C :  PREPARATION OF BIDS 
 
 
11. Language of the Bid 

11.1 All documents relating to the Bid shall be in the English language. 
 
 
12. Documents Comprising the Bid 

12.1 The Bid submitted by the Bidder shall comprise the following: 

 Outer envelope marked as per Sub Clause 19.2 in two sets as “ORIGINAL” and 
“COPY”.  

 In outer envelopes (ORIGINAL and COPY) the following two inner envelopes 
marked (I) and (II) along with the other information/materials and bearing 
identification and address as per Sub Clause 19.2. 

 Envelope (I)  – marked as Bid security and qualification information 

 (a) Bid Security in prescribed Form 7B of Section 7. 

 (b)  Qualification Information Form/certificates, undertaking etc. (in prescribed 
Forms 2A, 2B and 2C of Section 2). 

  
 Envelope (II)– marked as Form of Bid and Priced Bill of Quantities  
 (c) The Form of Bid (in prescribed Form 7A of Section 7). 
 (d) Priced Bill of Quantities for works specified in Section 6 (Annexure- 1). 

 And any other material required to be submitted by Bidders in accordance with 
these Instructions to Bidders. The documents listed under Sections 2, 6 and 7 of 
Sub Clause 8.1 shall be filled in without exception.  

12.2 The Bidder shall submit the Bids in two separate envelopes. One envelope marked 
(I) shall have submissions as per Sub Clause 12.1 (a) and (b). The second 
envelope marked (II) shall contain submissions as per Sub Clause 12.1 (c) and (d). 
The Bidder shall prepare two copies of each of these submissions, marking them 
“ORIGINAL” and “COPY” respectively, which shall be sealed and put in a 
covered envelope accordance with the Sealing and Marking instructions in  
Clause 19. 

12.3 Following documents, which are not submitted with the bid, will be deemed to be 
part of the bid: 
 Invitation for Bids 

 

Section 1 Instructions to Bidders 

Section 3 General Conditions of Contract and Special 
Conditions of Contract 

Section 4 Contract Data 
Section 5 Specifications 
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13. Bid Prices 

13.1 The Contract shall be for the Works as described in Contract Data, based on the 
priced Bill of Quantities for Works submitted by the Bidder in prescribed Bid Form 
7A of Section 7 and Annexure-1 of Section 6. 

13.2 The Bidder shall fill in rates and prices and line item total (both in figures and 
words) for all items of the Works described in the Bill of Quantities along with 
total Bid Price (both in figures and words). Items for which no rate or price is 
entered by the Bidder will not be paid by the Employer when executed and shall be 
deemed to be covered by the other rates and prices in the Bill of Quantities.  
Corrections, if any, shall be made by crossing out, rewriting and initialing, in ink.  

13.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or 
for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. 

13.4 Deleted  
 
 
14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the Bidder entirely in Indian 
Rupees, and payment shall be made in Indian Rupees.  

 
 
15. Bid Validity 

15.1 Bids shall remain valid for a period not less than one hundred and twenty (120) 
days after the deadline date for Bid submission, specified in Clause 20. A bid valid 
for a shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request the Bidders to extend the period of validity for a specified additional 
period. The request and the Bidders' responses shall be made in writing or by 
email. A Bidder may refuse the request without forfeiting his Bid security.  A Bidder 
agreeing to the request will not be required or permitted to modify his Bid but will 
be required to extend the validity of his Bid security for a period of the extension, 
and in compliance with Clause 16 in all respects. 

 
16. Bid Security 

16.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount mentioned 
in Invitation for Bid. This Bid Security shall be in favour of “PSRDCL Limited” 
and may be in one of the following forms: 

 – A Bank Guarantee, in the prescribed format is acceptable from the following 
institutions located in India: 
(a) State Bank of India or its subsidiaries; 
(b) Any Indian Nationalized /Scheduled Bank; 
(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank; or 
(d) Foreign Bank with operations in India provided the net worth in respect 

of the Indian operations shall not be less than Rs 500 crores as per 
the latest Annual Report of the Bank and that Bank Guarantee is 
issued by a branch in India. 

 – Bankers’ cheque or Demand draft in favour of “PSRDCL Limited” payable at 
Mumbai. 
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16.2 Bank guarantees issued as surety for the Bid should be valid for 45 days beyond 
the validity of the Bid. 

16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as 
indicated in Sub Clauses 16.1 and 16.2 shall be rejected by the Employer as non-
responsive.  

16.4 The Bid Security of unsuccessful Bidders other than the evaluated responsive 
lowest three Bidders will be returned within 30 days of the completion of the bid 
evaluation process and within the bid validity period, specified in Sub Clause 15.1. 
The Bid Security of two of the lowest three Bidders, other than the successful 
Bidder, shall be returned after signing of the Contract Agreement with the 
successful Bidder.  

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder has 
furnished the required Performance Security and signed the Agreement. 

16.6 The Bid Security may be forfeited 
 (a)  if the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 
 (b)  if the Bidder does not accept the correction of the Bid Price, pursuant to 

Clause 27; or 
 (c)  in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to 
  (i) furnish the required Performance Security, and/or 
  (ii) sign the Agreement. 
 
 
17. Alternative Proposals by Bidders 

17.1 Conditional offers or alternative proposals will not be considered. 
 
 
18. Format and Signing of Bid 

18.1 The Bidder shall prepare one original and one copy of the documents comprising 
the Bid as described in Clause 12, and clearly marked “ORIGINAL” and “COPY” 
as appropriate. In the event of discrepancy between them, the original shall prevail. 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall 
be signed by a person or persons duly authorized to sign on behalf of the Bidder, 
pursuant to Sub Clauses 4.2 and 4.3. All pages of the Bid where entries or 
amendments have been made shall be initialed by the person or persons signing 
the Bid. 

18.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the 
Bidder, in which case such corrections shall be initialed by the authorized 
signatory. 

18.4 The Bidder shall furnish information as described in the Form of Bid (in Form 7A of 
Section 7) on commissions or gratuities, if any, paid or to be paid to agents relating 
to this Bid, and to contract execution if the Bidder is awarded the contract. 

18.5 Deleted 
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D :  SUBMISSION OF BIDS 
 
 
19. Sealing and Marking of Bids 

19.1 The Bidder shall seal the original and copy of the bid and hard copy delivered at 
address to filled in separate envelopes as described in Sub Clause 12.2, duly 
marking the envelopes as "ORIGINAL" and "COPY".  These envelopes (called as 
inner envelopes) shall then be put inside one outer envelope. 

 In addition to that soft copy of above bid also to be sent on email id : 
itnl.projectbids@itnlindia.com, and the bids heavy in size can be submitted via link. 

19.2 The outer and two inner (marked (I) and (II)) envelopes shall 

 (a) be addressed to the Employer at the following address: 
 
Pune Sholapur Road Development Company Limited 
The IL&FS Financial Centre, 02nd Floor, Plot C-22, G Block,  
Bandra Kurla Complex, Mumbai- 400051 

   
  and 
 
 (b) bear the following identification: 
 

           Name of Work :- Construction of LVUP at Km. 162+950 (Kanergaon Pati) 
including approaches and Service Road of NH-9 (New NH-65) of Pune 
Sholapur Road Project, in the State of Maharashtra 

 
DO NOT OPEN ON OR BEFORE 1500 Hrs IST March 22, 2021 

19.3 In addition to the identification required in Sub Clause 19.2, the inner envelopes 
shall indicate the name and address of the Bidder to enable the Bid to be returned 
unopened in case it is declared late, pursuant to Clause 21. 

19.4 If the outer envelope is not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the Bid. 

 
 
20. Deadline for Submission of the Bids 

20.1 Completed Bids must be received by the Employer at the address/e-mail specified 
above no later than 1500 Hrs IST on March 22, 2021. In the event of the specified 
date for the submission of Bids being declared a holiday for the Employer, the Bids 
will be received up to the appointed time on the next working day. 

20.2 The Employer may extend the deadline for submission of Bids by issuing an 
amendment in accordance with Clause 10, in which case all rights and obligations 
of the Employer and the Bidders previously subject to the original deadline will then 
be subject to the new deadline.  

mailto:itnl.projectbids@itnlindia.com
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21. Late Submission of Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will 
be returned unopened to the Bidder. 

 
 
22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their Bids by giving notice in writing before the 
deadline prescribed in Clause 20. 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clauses 18 and 19, with the outer and inner 
envelopes additionally marked "MODIFICATION" or "WITHDRAWAL", as 
appropriate. 

22.3 No Bid may be modified after the deadline for submission of Bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of Bids 
and the expiration of the original period of Bid validity specified in Clause 15.1 or 
as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 

22.5 Bidders may offer discount or modify the prices of their Bids only by submitting Bid 
modifications in accordance with this clause or included in the original Bid 
submission. 
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E:  BID OPENING AND EVALUATION 
 
 
23. Bid Opening 

23.1 The Employer will open all Bids received (except those received late), including 
modifications made pursuant to Clause 22, in the presence of the Bidders or their 
representatives who choose to attend at the time, date and place specified in 
Clause 20. In the event of the specified date of Bid opening being declared a 
holiday for the Employer, the Bids will be opened at the appointed time and place 
on the next working day. 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for 
which an acceptable notice of withdrawal has been submitted pursuant to Clause 
22 shall not be opened. Subsequently all envelopes marked “MODIFICATION” 
shall be opened and the submissions therein read out in appropriate detail. 

23.3 The Employer will open the outer envelope of all the bids received for the project 
(except those received late). Subsequently, envelope (I) marked containing Bid 
security and qualification information as per Sub Clause 12.1 (a) and (b) shall 
be opened for all the Bidders.  

23.4 On confirming the Bid security, envelope (II) marked containing the Form of Bid 
and priced Bill of Quantities as per Sub Clause 12.1 (c) and (d) shall be opened 
for all the Bidders. The Bidder’s names, the Bid prices, the total amount of the Bid, 
any discounts, Bid modifications and withdrawals, the presence or absence of Bid 
security, and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. Determination of the lowest Bidder 
shall be done after evaluation of the Bids as per terms of the Bid Document. 

23.5 No bid shall be rejected at bid opening except for late bids pursuant to Clause 21 
and conditional bids. Bids (and modifications) sent pursuant to Clause 22 that are 
not opened and read out at bid opening will not be considered for further 
evaluation regardless of the circumstances. Late and withdrawn bids will be 
returned un-opened to Bidders. 

 
24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced.  

 
25. Clarification of Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 
may, at his discretion, ask any Bidder for clarification of his Bid, including 
breakdowns of all the unit rates. The request for clarification and the response 
shall be in writing or by cable, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted except as required to confirm the correction 
of arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 27. In case any Bidder refuses to furnish any clarification 
sought by the Employer, which may affect his Bid Price, then his bid shall be liable 
to be treated as non-responsive. 
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25.2 Subject to Sub Clause 25.1, no Bidder shall contact the Employer/its 
representatives on any matter relating to the Bid from the time of the bid opening to 
the time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, he shall do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decisions may result in the rejection of the 
Bidder’s Bid.  

 
 
26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of Bids, the Employer will determine whether each 
Bid (a) meets the eligibility criteria defined in Clauses 3 and 4, (b) has been 
properly signed; (c) is accompanied by the required securities, and (d) is 
substantially responsive to the requirements of the Bidding documents. 

26.2 A substantially responsive Bid is one which conforms to all the terms, conditions, 
and specifications of the Bidding Documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding Documents, the Employer's 
rights or the Bidder's obligations under the Contract; or (c) whose rectification 
would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and shall 
not subsequently be made responsive by correction or withdrawal of the  
non-conforming deviation or reservation. 

 
 
27. Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Employer for 
any arithmetic errors. Errors will be corrected by the Employer as follows: 

 (a) where there is a discrepancy between the rates in figures and in words, the 
rate in words will govern; and 

 (b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern. 

 (c) in case different rates are furnished in different sections of the Bill of 
Quantities for the same item, then the lowest rate for the item shall prevail 
for all the places where the item is appearing. 

27.2 The amount stated in the Bid will be corrected by the Employer in accordance with 
the above procedure for the Correction of Errors and, with the concurrence of the 
Bidder. Such adjusted Bid Price shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount, the Bid will be rejected and the 
Bid Security may be forfeited in accordance with Sub Clause 16.6 (b). 

 
28. Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause 26. For avoidance of doubt, the 
Employer shall compare each part of the Bid i.e. A/ B/ C separately and the lowest 
bidder of each part shall be considered separately for evaluation. However, 
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preference shall be given for the combination resulting into Lowest cost to the 
Employer.  

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
Price by adjusting the Bid Price as follows: 

 (a) making any correction for errors pursuant to Clause 27; or 
 (b) making an appropriate adjustment for any other acceptable variations, 

deviations; and 
 (c) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Sub Clause 22.5. 
 
  

28.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors 
which are in excess of the requirements of the Bidding documents or otherwise 
result in unsolicited benefits for the Employer shall not be taken into account in Bid 
evaluation. 

28.4 Deleted 

28.5 If the Bid of the successful Bidder is unbalanced in relation to the Employer’s 
estimate of the cost of work to be performed under the Contract, the Employer may 
require the Bidder to produce detailed rate analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those rates with the 
construction methods and schedule proposed. After evaluation of the rate analysis, 
the Employer may require that the amount of the performance security set forth in 
Clause 32 be increased at the expense of the successful Bidder to a level sufficient 
to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 
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F  :  AWARD OF CONTRACT 

 
 
29. Award Criteria 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose 
Bid has been determined to be substantially responsive to the Bidding documents 
and who has offered the lowest evaluated Bid Price as per Clause 28, provided 
that such Bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause 3, and (b) qualified in accordance with the provisions of 
Clause 4. 

 
30. Employer's Right to accept any Bid and to reject any or all Bids 

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Employer's action. 

 
31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by cable, telex or facsimile, 
and confirmed by registered letter. This letter (hereinafter and in the Conditions of 
Contract called the "Letter of Acceptance") (Form 7C of Section 7) will state the 
sum that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the "Contract Price").  

31.2 The notification of award through the Letter of Acceptance will signify the intention 
of the Employer to enter into a contract, subject to the furnishing of a Performance 
Security by the Bidder in accordance with the provisions of Clause 32. 

31.3 The Agreement (Form 7F of Section 7) will incorporate all clarifications sought and 
submitted, and all agreements between the Employer and the successful Bidder. It 
will be signed by the Employer and kept ready in his office for signatures of the 
successful Bidder within 14 days following the issue of the Letter of Acceptance.  

31.4 Upon furnishing of the Performance Security by the successful Bidder, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful and refund their bid security. 

 
32. Performance Security 

32.1 Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security in the form of an unconditional 
Bank Guarantee for an amount equivalent to 5% of the Contract Price for works, in 
accordance with Clause 28.5 of ITB and Clause 48 of General Conditions of 
Contract of Section 3.  The Bank Guarantee, in the prescribed format (Form 7B of 
Section 7), is acceptable from the following institutions located in India: 
(a) State Bank of India or its subsidiaries; 
(b) Any Indian Nationalized /Scheduled Bank; 
(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank; or 
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(d) Foreign Bank with operations in India provided the net worth in respect of 
the Indian operations shall not be less than Rs 500 crores as per the latest 
Annual Report of the Bank and that Bank Guarantee 

 The performance security for works shall be valid for a period of  
12 months after Works Completion Date. 

32.2 Deleted 

32.3 Failure of the successful Bidder to comply with the requirements of Sub Clause 
32.1 shall constitute sufficient grounds for cancellation, cause for annulment of the 
award, forfeiture of the Bid Security and any such other remedy the Employer may 
take under the Contract, and the Employer may resort to awarding the Contract to 
any other evaluated Bidder. 

 
33 Advance Payment  

33.1 Deleted 

 

 
 
34. Corrupt or Fraudulent Practices 

34.1 The Employer requires that the Bidders/Contractors, observe the highest standard 
of ethics during the procurement and execution of the Contracts. In pursuance of 
this policy, the Employer: 

 (a) defines, for the purposes of this provision, the terms set forth below: 

  (i) “corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value to influence the action of Employer/its representatives 
in the procurement process or in contract execution;  

  (ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish Bid 
Prices at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition; 

  (iii) “coercive practice” means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in the 
procurement process or affect the execution of the Contract. 

 (b) will reject a proposal for award if the Employer determines that the Bidder 
recommended for award has engaged in corrupt, fraudulent or coercive 
practices in competing for the contract in question; 

 (c) will declare a firm ineligible, either indefinitely or for a stated period of time, if 
the Employer at any time determines that the firm has engaged in corrupt, 
fraudulent or coercive practices in competing for, or in executing, contracts. 
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Annexure – 1A 
(Please refer Sub Clause 4.4 (a) of ITB) 

 
Schedule of Minimum Key Construction Plant and Equipment required  

to be mobilized by Contractor for works 
 

Sr. 
No. Equipment Capacity Minimum 

Nos. Remarks 
A Earthwork/ GSB/ WMM    
1 Excavator 1 – 1.2 Cum 1.00  
2 JCB Excavator cum Breaker 65 HP 1.00  
3 Hydra 5-7 MT 1.00  
4 Grader 135 – 195 HP 1.00  
5 Vibratory Roller 8 – 10 MT 1.00  
6 Water Tanker 10 KL 2.00  
7 Tipper 25 T 6 – 10 Cum 5.00  
8 Mechanical Paver 5.5 m width 1.00  

9 Wet Mix Plant Sufficient capacity 1.00 

May be arranged 
from nearby plant 
locations as may 
be approved by the 
Employer’s 
Representative 

10 Front Wheel Loader 1.2 Cum 1.00  
11 Tractor 1.5-3 Cum 2.00  
     

B Concrete Works    
1 Batching Plant 15 Cum/ Hr. 1.00  
2 Concrete Pump 15 Cum/ Hr. 1.00  
3 Transit Mixers 6 Cum 3.00  

4 Bar Bending/ Cutting 
Machine  1.00  

5 Kerb Casting Machine  1.00  
6 Generator  1.00 As per site 

requirement 7 Pile rigs and cranes   
8 Tipper 11 Cum 5.00  

9 Generator  1.00 As per site 
requirement 

 

Note: The bidder must produce the documentary evidence in support of his owning/leased/ 
rented of the above equipment. In case the bidder proposes to hire or take the above equipment 
on lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 
equipment with the company/ entity from whom the equipment are proposed to be hired on 
lease/ rent. 
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Annexure – 1B  
(Please refer Sub Clause 4.4 (a) of ITB) 

 
 
 

TENTATIVE LIST OF FACILITIES IN THE CAMP AREA 
 

Sr. No. Facilities 
1.  Office 
2.  Laboratory 
3.  Store 
4.  Staff Parking 
5.  Staff Residence 
6.  Security 
7.  Garage 
8.  Construction Vehicle Parking 
9.  Weigh Bridge 
10.  Mechanical Store 
11.  Cement/ Material Stock Yard 
12.  WMM Plant 
13.  Concrete Batching Plant 
14.  Labour Camp 
15.  Drinking Water Facility 
16.  Toilets etc. 

 
 
Note: Contractor shall comply the requirements of   ISO 9001: 2008, ISO 14001: 2004 and 
OHSAS  18001: 2007 for site as well as for labour camps.  
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Annexure –1C  
(Please refer Sub Clause 4.4 (b) of ITB) 

Details of Minimum Key Personnel required to be mobilized by  
Contractor for works  

 
Sr. 
No. Manpower Nos. Min. Qualification Min.  

Experience 

1 

Project Manager  
(Experience for construction 
of Grade Separated Structure 
works) 

1 B.E. (Civil Engg.) 10 Years  

2 

Bridge Engineer 
(Experience of construction of 
Grade Separated Structure 
works) 

1 B.E. (Civil Engg.) 7 Years 

3 Highway Engineer 1 B.E. (Civil Engg.) 7 Years 
4 Quality Control Engineer 1 D.E/B.E. (Civil Engg.) 5 years 
5 Site Engineer  2 D.E/B.E. (Civil Engg.) 3 years 

6 Safety Officer 1 Experience of 
Highway safety 3 years 

7 

Surveyor 
(Highway and bridge work 
experience and he can be 
able to carry out survey with 
Total Station ) 

1 
D.E (Civil Engg.)/ 
Certified Surveying 
Course 

5 years 

8 Supervisors/Store in charge in 
support of above staff 5   

Other support staff as per site requirement 
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Annexure – 1D  
(Please refer Sub Clause 4.4 (b) of ITB) 

 
 
 

DELETED 
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SECTION 2: 
 

QUALIFICATION INFORMATION  
AND OTHER FORMS 

 
Table of 
Forms 

Description Page No 

Form  2A Qualification   Information 29-30 
 
Form  2B 

 
Undertaking confirming evidence of access or 
availability of credit facilities 
 

 
31 

 
Form  2C 

 
Letter from bidder to bankers authorizing them to 
provide information to PSRDCL Limited/Its 
Representatives 
 

 
32 
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Form 2A 
(Please refer Clause 4 of ITB) 

 
QUALIFICATION INFORMATION 

 
The information to be filled in by the Bidder in the following pages will be used for 
purposes of the Qualification Information as mentioned in Clause 4 of the Instructions to 
Bidders. (Separate pages with required details shall be attached) 

 
1. Details of Bidder 
 
 Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation 
 
1.1 Constitution or legal status of Bidder  
 [Attach copy] 
 
 Place of registration: ________________________________ 
 
 Principal place of business: ___________________________ 
 
 Power of attorney in favor of signatory of Bid  (Attach copy) 
 
 
1.2  Availability of Contractor's Equipment should be listed below for carrying out the 

Works. Contractor is to fill the following items regarding the availability of 
Equipment. The minimum requirement is available at Clause 4.4 (a) of ITB. 

 
        

Item of 
equipment 

Minimum 
Requirement Availability proposals 

Remarks / 
Make  No Capacity Nos Capacity Condition 

Owned/ 
Leased/ to 

be procured 

        
        
 
 
1.3 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. Attach biographical data. Refer also to Sub Clauses 4.4 
(b) of Instructions to Bidders and Sub Clause 9.1 of the General Conditions of 
Contract. 

 
  

S No Position Name Qualification 
Years of 
experience 
(general) 

Years of experience  

In similar 
capacity 

In similar  
nature of 

works 
(Roads) 
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1.4 Information on litigation history in which the Bidder is involved  
        {Refer ITB Clause 4.2 (i)}- 

Item Head Litigation 1 Litigation 2 
Name of Client   
Month/Year  of origin   
Cause of Litigation/ Matter in Dispute   
Disputed Amount (Current Value in Indian Rupees)   
Resolved or pending resolution   
Award For or Against   
Actual Amount Awarded (Current Value in Indian 
Rupees) 

  

Other Claims Made, Settled/ Rejected   
 
 
1.5  Information regarding current litigation, debarring / expelling of bidder or 

abandonment of work by bidder; {(Refer ITB Clause 4.2 (i)} 
1 (a) Has the Bidder or its constituent partners a history of 

litigation/arbitration  
Yes/No 

(b) If yes, give details  
2 (a) Has the Bidder or any of its constituent partners been 

debarred/expelled by any Agency in India, during the last 5 
years as on the date of application 

Yes/No 

(b) If yes, give details  
3 (a) Has the Bidder or any of its constituent partners abandoned 

any contract work in India during the last 5 years 
Yes/No  

(b) If yes, give details  
4 (a) Has the Bidder or any of its constituent partners been declared 

bankrupt during the last 5 years 
Yes/No 

 (b) If yes, give details, including present status  

Note:  If any information in this schedule is found to be incorrect or concealed, at 
any time including after the award of works, the Bidder’s bid will be treated 
as non-responsive, and action taken accordingly. 

 
1.6   (A) Work performed as prime contractor/sub contractor, work performed in the past 

as a nominated/approved sub- contractor provided further that all other 
qualification criteria are satisfied (in the same name) of a similar nature during the 
last 3 years. 

Project 
Name 

Name 
of the 
Emplo 
yer* 

Description 
of work 

Contract 
No. 

Value of 
Contract (Rs. 
Crore) 

Date of 
issue of 
work 
order 

Stipulat 
ed 
period 
of 
comple 
tion 

Actua 
l date 
of 
comp 
letion 
* 

Remarks 
explaining 
reasons for 
delay & 
work 
Completed 
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Information on works in progress and works likely to be awarded. 

(B) Current Commitments and Works in Progress 
Sl 
No 

Description 
of Work 

Place 
& 

State 

Name of 
the 

Employer  

Contract 
No. and 

Date 

Value of 
Contract 

(Rs 
Crores)

@ 

Stipulated 
Period of 

Completion 
Date 

Value of 
works 

completed 
(Rs 

Crores) 
@ 

Value of 
Works 

Remaining 
to be 

Completed 
(Rs Crores) 

@ 

Anticipated 
Completion 

Date 

Role of 
Applicant* 

and 
Remarks 

           
           
           
 TOTAL          

 
 
 

(C) Contracts for which Bids already submitted and are likely to be awarded 
Sl 
No 

Description 
of Work 

Place & 
State 

Name of 
the 

Employer 

Estimated 
Value of 

Contract (Rs 
Crores) @ 

Stipulated 
Period of 

Completion 

Date when 
Decision is 
expected 

Role of Applicant* 
and Remarks 

        
        
        
 TOTAL       

Note :  
@ :  In case of currencies other than Indian Rupees, please indicate the value of works 

in the original currency as well as Indian Rupees and also the exchange rate 
assumed. 

*  : Specify whether works were executed as Main Contractor, EPC Contractor, and 
Sub-Contractor or as JV Partner, along with their share. 

 
1.6.1.  Suitable certification from Employers to be necessarily attached as part of 

this Appendix. 
 
2. Deleted 
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Form 2B 

(Refer Sub Cause 4.2 (e) of ITB, Section 1)  
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT FACILITIES 

 
 

 
 
 
 
 
 
 
 

Deleted 
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Form 2C 
(Refer Sub Clause 4.2 (f) of ITB, Section 1) 

 
 

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO 
PROVIDE INFORMATION TO PSRDCL Limited / ITS REPRESENTATIVES 

 
 
 
 
To 
Name of Bank/Address/City 
 
 
 
Dear Sirs : 
 
 
We have recently submitted a Bid to PSRDCL Limited for implementing the Works 

“Construction of LVUP at Km. 162+950 (Kanergaon Pati) including approaches and 
Service Road of NH-9 (New NH-65) of Pune Sholapur Road Project, in the State of 

Maharashtra.” We hereby authorize you to provide all information/data readily about 

us and our credit status, as may be required by PSRDCL Limited and you need not 

seek any clearance/opinion from us for providing the information/data to PSRDCL 

Limited and/or its authorized representatives.  

 
 
 
Sincerely, 
 
 
Authorised Signatory 
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SECTION 3:  
 
 

Part No Description Page no 
 

 
Part  I 

 
General conditions of contract 

 
34  -  57 

 
 

Part  II 
 
Special Conditions of Contract 
 

 
58  -  64 
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SECTION : 3 
 
 

PART – I : GENERAL CONDITIONS OF CONTRACT  
 
 

Table of Contents 

 

  Page 
No. 

   Page 
No. 

A General   C Quality Control  

       

1 Definitions 37  30 Identifying Defects 48 

2 Interpretation 39  31 Tests 48 

3 Language and Law 39  32 Correction of Defects 48 

4 Employer's Duties and 
Employer 

39  33 Uncorrected Defects 48 

5 Delegation 39  D Cost Control  

6 Communication 39  34 Bill of Quantities  49 

7 Subcontracting 40  35 Changes in the Quantities 49 

8 Other Contractors 40  36 Variations 49 

9 Personnel 40  37 Payments for Variations 49 

10 Employer’s & Contractor's 
Risks 

40  38 Cash Flow Forecasts 50 

11 Employer's Risks 41  39 Payment Certificates 50 

12 Contractor’s Risks 41  40 Delayed & Disputed Payments 51 

13 Insurance 41  41 Compensation Events 51 

14 Contractor to Construct 
the Works and Works to 
be Completed by Contract 
Completion Date 

42  42 Tax 51 

15 Safety, Security and 
Protection of the 
Environment 

42  43 Currencies 51 

16 Working Drawings 43  44 Change in Cost and Legislation 51 

17 Approval by the Employer 43  45 Liquidated Damages and 
Penalty  

52 
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18 Safety of Traffic 43  46 Bonus for  works 52 

19 Discoveries 43  47 Advance Payment  52 

20 Possession of the Site 43  48 Securities 53 

21 Access to the Site 43  49 Cost of Maintenance  53 

22 Instructions 44  E Finishing the Contract  

23 Disputes 44  50 Completion 54 

24 Procedure for Disputes – 
Arbitration 

44  51 Taking Over 54 

B Time Control   52 Final Account 54 

25 Program 45  53 As Built Drawings and 
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55 
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Employer  
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First-aid Equipment 

57 
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SECTION : 3 
 
 

PART – II : SPECIAL CONDITIONS OF CONTRACT 
 
 

Table of Contents 
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  Page 
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Quality Levels of 
Maintenance Works 
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10 Road Roughness Survey 61 Annexure – 3A 
Contractor’s Work Program 
and Estimate of Contract 
Payment  

63 11 Management of Spoil and 
Excess Road Making Material 

61 

12 Underground Sewer Pipelines  61 
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64 
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PART – I GENERAL CONDITIONS OF CONTRACT (GCC) 

 
 A :  GENERAL 
 
1. Definitions 
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify 
defined terms. 

 Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 

 Compensation Events are those defined in Clause 41. 

 Contract Completion Date is the date of completion of Contractor’s obligations 
under this Contract for the Construction works as indicated in the Contract Data. 

 Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Sub 
Clause 2.2. 

 Contract Data defines the documents and other information which comprise the 
Contract, more specifically refers to Section 4 of the Document. 

 Contractor is a person or firm, whose Bid to carry out the Works has been 
accepted by the Employer. 

 Contractor's Bid is the completed Bidding document submitted by the Contractor 
to the Employer. 

 Contract Price is the price stated in the Letter of Acceptance for works. 

 Days are calendar days; months are calendar months. 

 Defect is any part of the Works not completed in accordance with the Contract. 

 Defects Liability Period is the period specified in the Contract Data and 
calculated from the works Completion Date.  For this particular contract, Defects 
Liability Period is 12 months after the works Completion Date.  

 Drawings include calculations and other information provided. 

 Employer is the party who will employ the Contractor to carry out the Works or its 
authorized representative. 

 Authorised representative is the person (or any other competent person 
appointed and notified to the Contractor to act in replacement of the Employer) 
who is responsible for supervising the execution of the Works and administering 
the Contract. 

 Equipment is the Contractor's machinery and vehicles’ brought, temporarily or 
otherwise, to the Site to construct the Works. 
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 Intervention Standards is the level of the damage at which road assets need to 
be intervened and repaired. 

 Letter of Acceptance means the formal acceptance by the Employer of the Bid. 

 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

 Milestone is a specified date or duration by which specified works are to be 
completed. 

 Permanent Works means the permanent works to be executed in accordance 
with the Contract. 

 Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 Rectification Standards is the period of time given to repair the damage to the 
road asset. 

 Works Completion Date is the actual date of completion of works as certified by 
the Employer in accordance with Sub Clause 50.1. 

 Road Asset Group is clubbing of similar activities for road maintenance. 

 Service Quality specifies the condition of the road asset which gives a desirable 
level of service and comfort. 

 Site is the area defined as such in the Contract Data. 

 Specification means the Specifications of the Works included in the Contract and 
any modification or addition made or approved by the Employer, in writing.  

 Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of 
the Site Possession Dates. 

 Subcontractor is a person or firm or corporate body who has a contract with the 
Contractor to carry out a part of the work in the Contract. 

 Temporary Works are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation or maintenance of 
the Works. 

 Variation is an instruction given by the Employer in writing which varies the 
Works. 

 Works means the works as stated in the Contract Data. 

 Working Drawings means all Drawings, calculations, samples, patterns, models, 
maintenance manuals and other technical information of a like nature submitted 
by the Contractor and approved by the Employer, for execution of the Works. 

 



Bid Document/LVUP  Works/PSRDCL/Volume 1    39 

 
2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Employer will provide instructions 
clarifying queries about the Contract. 

2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 
(1) Agreement (if completed) 
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract  
(6) Specifications  
(7) Priced Bill of Quantities; and  
(8) Any other document forming part of the Contract. 

 
 
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
 
4. Engineer's Duties and Employer 

4.1 Deleted 

4.2 Deleted. 

4.3 Deleted 
 
 
5. Delegation 

5.1 Deleted. 
 
 
6. Communication 

6.1 Communication between parties of the Contract shall be effective only when it is 
in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 
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7. Subcontracting 

7.1 The Contractor may subcontract part of the Works with the approval of the 
Employer up to the extent mentioned in the Contract Sub Clause 4.2 (h) of ITB, 
Section 1 but may not assign the Contract without approval of the Employer in 
writing. Subcontracting does not alter the Contractor’s obligations.  

7.2 The Contractor shall not be required to obtain any consent from the Employer for: 

(a) the subcontracting of any part of the Works for which the Sub-contractor is 
named in the Contract; 

(b) the provision of labour; and 

(c) the purchase of Materials which are in accordance with the standards 
specified in the Contract. 

 
 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities and the Employer and his representatives. The Contractor shall 
provide facilities and services for them related to the Work. The Employer may 
modify the Schedule of Other Contractors and shall notify the Contractor of any 
such modification. 

 
 
9. Personnel 

9.1 The Contractor shall employ the key personnel for the works, named in the Details 
of Key Personnel as referred to in the Contract Data to carry out the functions of 
the positions stated in Annexures–1C and 1D of the Instructions to Bidders, 
Section 1 or other personnel approved by the Employer. The Employer will 
approve any proposed replacement of key personnel only if their qualifications, 
abilities, and experience are relevant to the nature of duties. 

9.2 If the Employer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 
 
 
 
 
 
10. Employer’s and Contractor’s Risks 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, 
and the Contractor carries the risks which this Contract states are Contractor’s 
risks. 
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11.  Employer’s Risks 

11.1 The Employer is responsible for the excepted risks which are in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of 
war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot, commotion or disorder (unless 
restricted to the Contractor’s employees), and contamination from any nuclear fuel 
or nuclear waste or radioactive toxic explosive.  

 
 
12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other 
than the excepted risks as at Sub Clause 11.1 are the responsibility of the 
Contractor. 

 
 
13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from any of the acceptable Insurance Companies in 
India, valid from the Start Date to the end of the Defects Liability cum 
Maintenance Period, including extended period, in the amounts and deductibles 
stated in the Contract Data.  

13.2 Policies and certificates for insurance, from the acceptable Insurance Companies 
in India, shall be delivered by the Contractor to the Employer for the Employer’s 
approval before the Start Date. All such insurance shall provide for compensation 
to be payable in Indian Rupees, along with the types and proportions required to 
rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided 
and recover the premiums the Employer has paid, from payments otherwise due 
to the Contractor or, if no payment is due, the payment of the premiums shall be a 
debt due and if warranted, recovered by invoking Performance Security. 

13.4 Alterations to the terms of insurance shall not be made without the prior approval 
of the Employer, in writing. 

13.5 The parties shall ensure that insurance is as per the applicable laws, and comply 
with all conditions of the insurance policies. 

13.6 It shall be the responsibility of the Contractor to notify the insurance company of 
any change in the nature and extent of the Works and to ensure the adequacy of 
the insurance cover at all times during the period of the Contract or the extended 
period, if any. 
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14. Contractor to Construct the Works and Works to be completed by Contract 
Completion Date 

14.1 The Contractor shall undertake the Works in accordance with the Contract as per 
instructions of the Employer. 

14.2 The Contractor shall commence the Works on the Start Date and shall carry out 
the Works in accordance with the Program submitted by the Contractor, as 
updated with the consent of the Employer, and complete them by the Contract 
Completion Date stated in the Contract Data. 

14.3 Deleted. 

14.4 The works mentioned in Provisional Sum of BOQ, Section 6, Volume 2 shall be 
undertaken with the approval of the Employer. 

 
 

15  Safety, Security and Protection of the Environment 

15.1 The Contractor shall, throughout the execution and completion of the Works, the 
remedying of any defects therein and during Defect Liability period: 

(a) have full regard for the safety of all persons entitled to be upon the Site 
and keep the Site so far as the same is under his control and the Works so 
far as the same are not completed or occupied by the Employer in an 
orderly state appropriate to the avoidance of danger to such persons;  

(b) provide and maintain at his own cost all lights, guards, fencing, warning 
signs and watching, when and where necessary or required by the 
Employer or by any duly constituted Employer, for the protection of the 
public or others; and 

(c) take all reasonable steps to protect the environment, on and off the Site, 
and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation. 

 The Contractor and his Subcontractors shall abide at all times by all existing 
enactments on environmental protection and rules made there under, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities 
and any other law, bye-law, regulations that may be passed or notification that 
may be issued in this respect in future by the State or Central Government or the 
local Employer.  Some of the major laws that are applicable are given below: 
 The Water (Prevention and Control of Pollution) Act, 1974.   
 The Air (Prevention and Control of Pollution) Act, 1981.  
 The Environment (Protection) Act, 1986.   
 The Public Liability Insurance Act, 1991.  

 
 
16.  Working Drawings 

16.1 Deleted 
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16.2 The Contractor shall submit Designs, Specifications and Drawings to the 
Employer who will approve these, if they complied with the specifications & 
Drawings. 

 
 
17. Approval by the Employer 

17.1 The Employer shall approve the Designs, Specifications and Drawings submitted 
by the Contractor  

 

17.2 The Contractor shall obtain approval of other relevant authorities/agencies (if any 
like Railways Department etc.) for carrying out Works, where required. 

17.3 The Employer’s approval shall not relieve the Contractor of his obligations. 
 
 
18. Safety of Traffic 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
 
19.  Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be property of the Employer. The Contractor shall 
notify the Employer of such discoveries and carry out the Employer’s instructions 
for dealing with them. 

 
 
20.  Possession of the Site 

20.1 The Employer shall give possession of the Site to the Contractor in accordance 
with the Contract Data. If possession of minimum 75% of the site is not given by 
the agreed date stated in the Contract Data, then the works Completion Date shall 
be postponed by the Employer as may be required for that particular part/stretch. 
However, this will not be applicable if sufficient work site is made available to the 
Contractor as and when required, for him to proceed ahead with progress of work 
and if available work fronts remain unattached/unutilized. 

 
 
21.  Access to the Site 

21.1 The Contractor shall allow the Employer and any person authorized by them 
access to the Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any place where materials 
or plant are being manufactured / fabricated / assembled /stored for the Works. 

21.2 Commencement of the Project 

 The Contractor shall commence the Works on Site within the period stated in the 
Contract Data after receipt by him of a Notice to this effect from the Employer, to 
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be issued within 30 days after signing of the Agreement. Thereafter, the 
Contractor shall proceed with the Works with due expedition and without delay. 

 The requirement to commence the Works at Site shall be fulfilled if: 
(a)  A programme has been submitted in accordance with Clause 25 of 

Conditions of Contract; 
(b)  The Contractor’s authorized representative, vide Clause 9, with full 

supporting staff are in position at the Site; 
(c) Equipment, Plant, materials and labour for the work programmed for 

execution in the first two months have been mobilized at the Site. 
 
 
22.  Instructions 

22.1 The Contractor shall carry out all instructions of the Employer pertaining to the 
Works, which comply with the applicable laws where the Site is located. 

 
 
23.  Disputes 

23.1 If either party believes that a decision taken by the Employer/Contractor was 
either outside the Contract or that the decision was wrongly taken, the objecting 
party may file notice of dispute to the other party stating that it is giving the notice 
pursuant to this Clause while stating clearly the basis for the dispute within 21 
days of the notification of the decision. 

23.2 The party receiving the dispute notice will consider it and reply in writing within 28 
days of the receipt of the notice. If no reply is received or the reply is not 
acceptable to the other party, the affected party may refer the dispute for 
Arbitration to the Arbitral Tribunal. 

 
 
24. Procedure for Disputes – Arbitration 

24.1 The arbitration shall be conducted in accordance with the arbitration procedure 
stated in Clause 7 of the Special Conditions of Contract. 
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 B :   TIME CONTROL 
 
 
25.  Program 

25.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Employer for consent, an updated Program for the awarded Works including 
Quality Control, Environment and Traffic Management Plans showing the general 
methods, arrangements, order, and timing for all the activities in the Works along 
with monthly cash flow forecast (Annexure 3A & 3B). 

25.2 An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

25.3 If the Contractor does not submit an updated Program within this period as 
specified in the Contract Data, the Employer may withhold the amount stated in 
the Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Program has 
been submitted. An updated Program is to show the effect of Variations and 
Compensation Events. 

25.4 The Employer's consent of the Program shall not relieve the Contractor of his 
obligations.  

 
 
26.  Extension of the works Completion Date 

26.1 The Employer shall extend the Completion Date as stated in the Contract Data, if 
a Compensation Event occurs or a Variation is issued which makes it impossible 
for completion to be achieved by the works Completion Date, without the 
Contractor taking steps to accelerate the remaining work and which would cause 
the Contractor to incur additional cost. 

26.2 The Employer shall decide whether and by how much to extend the works 
Completion Date, within 28 days of the Contractor asking the Employer for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure shall not 
be considered in assessing the new works Completion Date. 

26.3 Deleted. 

26.4 Employer is fully empowered to grant extension to the works Completion Date. 
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27.  Delays Ordered by the Employer 

27.1 The Employer may instruct the Contractor to delay the start or progress of any 
activity within the Works. 

27.2 Deleted. 
 
 
28 Management Meetings 

28.1 Either the Employer or the Contractor may require the other to attend a 
management meeting/site visit. The business of a management meeting shall be 
to review the progress of work plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

28.2 The Employer shall record the business of management meetings and shall 
provide copies of his record to those attending the meeting. The responsibility of 
the parties for actions to be taken is to be decided by the Employer either at the 
management meeting or after the management meeting and stated in writing to all 
those who attended the meeting. Failure to attend the management meetings/site 
visits shall attract penalties at the rate indicated in the Contract Data and in case 
of non-attendance of more than three such meetings/visits by the Contractor, then 
the same shall be construed as fundamental breach of the Contract in terms of 
Clause 54. 

 

28.3  Maintenance Works Program and Review Meetings  

(a) Deleted. 

(b) Deleted 

28.4  Monthly progress reports shall be prepared by the Contractor and submitted to the 
Employer in six hard copies and one soft copy. The first report shall cover the 
period upto the end of the first calendar month following the Start Date. Reports 
shall be submitted within 7 days for each month thereafter. 

 Each report shall include: 

(i) status of availability of site and problems related thereto, if any, 

(ii) status of mobilization and working of equipment & machinery, 

(iii) details of progress of work with charts and photographs, 

(iv) comparison of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion in accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays, 

(v) status of procurement of material required for the work, 

(vi) production of various materials at site such as aggregate, reinforced earth 
panels etc., 
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(vii) list of Variations, notices given etc., 

(viii) construction problems encountered, if any, 

(ix) copies of quality control documents, tests results and certificate of 
materials, 

(x) safety statistics, including details of any hazardous incidents and activities, 
related to environmental aspects and public relations, 

(xi) weather record during the month, day by day, and 

(xii) any other details/matters related to the Work.  
 

29. Early Warning 

29.1 The Contractor is to warn the Employer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the Work, 
increase the Contract Price or delay the execution of the Works. The Employer 
may require the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Contract Completion Date. 
The estimate is to be provided by the Contractor as soon as reasonably possible. 

29.2 The Contractor shall cooperate with the Employer in making and considering 
proposals as to how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Employer. 
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                                          C  :  QUALITY CONTROL 

30. Identifying Defects 

30.1 The Employer shall check the Contractor’s work and notify the Contractor of any 
Defects that are found. The Employer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Employer considers may have a 
Defect. Such checking/instructions shall not absolve the Contractor of his 
responsibilities. 

30.2 The Contractor shall permit the Site visits of the Employer’s Technical 
Auditor/Independent Employer/Lenders’ Employer to check the Contractor’s work 
and notify the Employer and the Contractor of any Defects that are found.  Such a 
check shall not absolve the Contractor’s or the Employer’s responsibility as 
defined in the Contract. 

 

31.  Tests 
31.1  The Contractor shall be responsible for carrying out the tests prescribed for the 

Works. 
31.2 The Contractor shall, at his cost, establish suitable testing facility with adequate 

and suitable equipment and survey equipment in the vicinity of the work Site 
premises, as prescribed in the Specifications, to the satisfaction of the Employer.  

31.3 If the Employer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it 
does, the Contractor shall pay for the test and sample. If it shows that the work is 
not defective, then the Employer shall pay for the test and samples. 

31.4 The Contractor shall furnish all test results as per the approved Quality Control 
Plan to the Employer, in a monthly progress report as per Sub Clause 28.4 or at a 
frequency directed by the Employer. The Employer may withhold payment for 
those works where test results have not been submitted. 

 

32.  Correction of Defects 
32.1 The Contractor shall undertake measures to rectify the defects in the Work 

identified by the Employer or any of the Employer’s authorized representative at 
the earliest, but not later than the time period specified by the Employer. 

32.2 The Defect Liability Period shall be as given in the Contract Data. The Employer 
shall give notice to the Contractor of any defects before the end of the Defects 
Liability Period. The Defects Liability Period shall be extended for as long as 
defects remain to be corrected. 

33.  Uncorrected Defects 

33.1 If the Contractor has not corrected a defect to the satisfaction of the Employer, 
within the time specified in the Employer’s notice, the Employer will assess the 
cost of having the defect corrected, and the Contractor will pay this amount. In 
case of failure to pay, the same shall be deducted from any payment due to the 
Contractor/recovered from his Bank Guarantees under intimation to the 
Contractor.
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D  :  COST CONTROL 

 

34.  Bill of Quantities  

34.1 The Bill of Quantities shall contain items for the works for construction, 
installation, testing and commissioning works to be executed by the Contractor. 

34.2 The Bill of Quantities shall be the basis to calculate the payment for works. The 
Contractor is paid for the quantity of the work done at the rate in the Bill of 
Quantities for each item.  

34.3 Deleted 

  
35.  Changes in the Quantities 

35.1 Deleted 

35.2 The change in quantities/amounts due to increase/decrease in the scope of work, 
that is, Variation in Bill and in Bill of Provisional Sum, in the Bill of Quantities, 
Section 6 of the Bid Document (Volume 2) shall be considered for additional 
payment as per rates defined in Bill of Quantities. 

35.3 If requested by the Employer, the Contractor shall provide the Employer with a 
detailed cost breakdown of rate of any item in the Bill of Quantities.  

35.4 PSRDCL Limited is fully empowered to approve the variation of quantity and rates 
for extra item on the merit of the case. 

 
 
36.  Variations  

36.1 Item rates quoted for each BOQ item shall remain fixed irrespective of any 
Quantity Variation. 

36.2  All Variations during implementation of the works, shall be included in updated 
Programs produced by the Contractor.  

36.3 Deleted   
 
 
 
37.  Payments for Variations  

37.1    The %age of bitumen in any of the courses shall be as per the approved Job Mix 
formula and no variation shall be paid against the same. 

37.2 If the event of variation is in terms of additional/extra item(s) or substitution of any 
item(s) in the BOQ with new item(s), then the rates for the items shall be decided 
on mutual consent. 
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  (a)  Deleted 

(i) Deleted  

(ii) Deleted  

(iii) Deleted  

(iv) Deleted  

(v) Deleted 
 
 
 
38. Cash Flow Forecasts 

38.1 When the Program is updated, the Contractor shall provide the Employer with an 
updated cash flow forecast.  

 
 
39.  Payment Certificates 

39.1 works 

(a) The Contractor is required to measure the work under the observation and 
control of the Employer. The Contractor shall submit to the Employer 
monthly statements of the estimated value of the work executed, less the 
cumulative amount certified previously and, applicable statutory 
deductions, outstanding advances supported with detailed measurements 
of the items of work executed, approved request for inspections (RFI) for 
the work done during the month, applicable rates and other relevant 
details, both in hard and soft form (in a Compact Disk of size acceptable to 
the Employer) along with an abstract statement, in accordance with the 
provisions of this Contract.  

(b) The Employer shall ascertain and determine by measurement the value of 
the work in accordance with the Contract. The Employer shall exclude any 
item in a previous certificate or reduce the proportion of any item 
previously certified in the light of later information. 

(c) The value of work executed shall comprise the value of quantities of the 
items in the Bill of Quantities. 

(d) The value of work executed shall include the valuation of Variations. 
(e)  Items of the Works for which no rate or price has been provided in the 

priced BOQ will not be paid for by the Employer and shall deemed to be 
covered by other rates and prices in the Contract. 

(f) The certification and payment methodology for works shall be as given 
below: 
(i) Contractor to submit a payment request with details of Works 

completed or partly completed during the calendar month to the 
Employer, within seven days from the last date of the particular 
month; 
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(ii) Within Seven days of receipt of Contractor’s RA Bill, Employer is 
required to evaluate the payment request in terms of the work 
executed, and if the Employer finds the payment request in order, 
he certifies to pay 70% of eligible payment against the RA Bill, 
subject to availability of funds. This payment shall be net of 
recovery of other advances if any, recovery in terms of Contract and 
Taxes to be deducted at source as applicable under the Law. 

(iii) Subsequent to submission of monthly payment request, Employer 
shall check the Contractor’s monthly statement within 10 days and 
certify the amount to be paid to the Contractor after taking into 
account the recovery of advance payments, as per para (ii). 
Employer shall also account for Liquidated Damages and other 
deductions, Variation in price of bitumen, while arriving at the 
amount payable to the Contractor. 

(iv) Employer shall make payments within thirty days for final certified 
bills to the contractor. 

39.2 Deleted 
 
 
40.  Delayed and Disputed Payments  

40.1 Deleted  
 
 
41.  Compensation Events 

41.1 Deleted 
 
 
 
 
42.  Tax 

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST and 
all other applicable taxes including duties/royalties/levies as may be levied by 
Central/State Governments and local bodies that the Contractor will have to pay 
for the performance of this Contract. The Employer will perform such duties in 
regard to the deduction of such taxes at source as per applicable law on the date 
of payment of the Contractor’s bill. 

 
 
43.  Currencies  

43.1 All payments shall be made in Indian Rupees only. 
 
 
44.  Changes in Cost and Legislation 

44.1 Price Adjustment 

 Deleted 
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44.2 Other Changes in Cost 

 Deleted 

44.4 Adjustment Formulae 

 Deleted 
 

44.5  Base, Current and Provisional Indices 

Deleted 

 
44.6 Limit of Price Adjustment 

(a) Deleted.  

44.7  Subsequent Legislation 

If, after the last date for submission of tenders for the Contract, there occur 
changes to any National or State Statute, Ordinance, Decree or other Law or any 
regulation or bye-law of any local or other duly constituted Employer, or the 
introduction of any such State Statute, Ordinance, Decree, Law, regulation or bye-
law which causes additional or reduced cost to the Contractor, other than under 
the preceding Sub-Clauses of this Clause, in the execution of the Contract, such 
additional or reduced cost shall, after due consultation with the Employer shall be 
added to or deducted from the Contract Price and the Employer shall notify the 
Contractor accordingly. 

 
45.  Liquidated Damages and Penalty   

45.1   For works  

 Penalty shall be applicable @ Rs. 2.00 (Two) Lac/day of delay for non- completion of 
the work within stipulated completion time. Maximum cumulative (total) penalty shall 
be applicable @5% of the Contract Price. 

 
 
46. Deleted 
 
 
47. Advance Payment  

 Deleted 
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48. Securities  

  Deleted 
 
 
49. Cost of Maintenance  

49.1 Loss or damage to or defective works or materials during the execution of Works 
shall be remedied by the Contractor at the Contractor's cost to the satisfaction of 
the Employer.  
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E  :   FINISHING THE CONTRACT 
 
50. Completion 

50.1 The Contractor shall request the Employer to issue a certificate of completion of 
works and the Employer shall do so upon deciding that the Work is completed. 

50.2 No later than 30 days prior to the Contract Completion Date, the Contractor and 
the Employer shall conduct a condition survey of all the items mentioned in the 
Road Asset Groups and the items not confirming to the specified Intervention 
Standard shall be recorded. 

  Where items not meeting the specified Interventions Standard are identified, the 
Employer shall: 

(a) provide a written record of the condition survey to the Contractor within  
14 days of the completion of the survey. The Employer’s decision on the 
condition of any item of Road Asset Group shall be final. 

(b) direct the Contractor to rectify the deficiencies within the specified 
Rectification Standard / Period. 

50.3  On satisfactory completion of Defect Liability Period, the Contractor shall request 
the Employer to issue a Certificate of Completion of the Contract. The Employer 
shall, issue such certificate subject to the Contractor satisfying all provisions 
under the Contract. 

 
 
51. Taking Over  

51.1 Deleted. 
 
 
52.  Final Account 

52.1 In case of works, the Contractor shall supply to the Employer a detailed account 
of the total amount that the Contractor considers payable under the Contract 
within 60 days after the issue of certificate of completion of works by the Employer 
as per Sub Clause 50.1. The Employer shall certify any final payment that is due 
to the Contractor within 60 days of receiving the Contractor's account. If the 
Employer is not satisfied with the detailed account, then the Employer shall issue 
within 30 days thereto a schedule that states the scope of the corrections or 
additions that are necessary. If the Contractor fails to comply with the Employer’s 
instructions within 15 days, Employer will certify as per the schedule of 
Corrections or addition sent to contractor and make payment to the Contractor 
within 45 days.   

52.2 The Contractor shall submit his Final Statement of Account within 45 days of the 
Contract Completion Date and the Employer shall certify within 45 days and 
submit to the Employer any final payment that is due to the Contractor. 
Thereafter, the Employer shall make payment to the Contractor within 30 days. If 
the Employer is not satisfied with the detailed account, then the Employer shall 
issue within 30 days, thereto, a schedule that states the scope of the corrections 
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or additions that are necessary. If the revised final account is still unsatisfactory 
after it has been resubmitted, the Employer shall decide on the amount payable to 
the Contractor and issue a payment certificate within 30 days of receiving the 
Contractor’s revised final account. 

 
 
53. As Built Drawings and Maintenance Manuals 

53.1 Deleted 
 
 
54.  Termination 

54.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

54.2 Fundamental breach of the Contract includes, but shall not be limited to the 
following: 
(a) the Contractor stops work for 28 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 
Employer; 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, 
other than for purposes of reconstruction or amalgamation; 

(c) a payment for certified bills is not paid by the Employer to the Contractor 
within 60 days of the date of the Employer's certificate;  

(d) the Employer gives notice that failure to correct a particular Defect is a 
fundamental breach of the Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Employer; 

(e) the Contractor does not maintain Performance Security which is required; 
(f) the Contractor has defaulted in fulfilling his obligations under this Contract; 
(g) the Contractor has contravened Sub-Clause 9.2;  
(h) the Contractor does not adhere to the agreed construction program as per 

Clause 25 and also fails to attend the management meetings (Clause 28); 
(i) the Contractor fails to carry out  instructions of the Employer within a 

reasonable time determined by the Employer in accordance with the Sub 
Clauses 15.1, 22.1and 45.2; 

(j) the Contractor has delayed the completion of the Works beyond the period 
for which the maximum amount of liquidated damages has become payable 
as defined in the Contract Data;  

(k) if the Contractor, in the judgment of the Employer has engaged in corrupt, 
fraudulent or coercive practices as defined in Sub Clause 34.1 (a) of ITB in 
competing for or in executing the Contract;  

(l) Deleted 

54.3 When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 54.2, the 
Employer shall decide whether the breach is fundamental or not. 
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54.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

54.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 
 
55.  Payment upon Termination 

55.1 If the Contract is terminated because of a fundamental breach of the Contract by 
the Contractor, the Employer shall issue a certificate for the value of the work 
done less advance payments made up to the date of the issue of the certificate, 
less other recoveries due in terms of the Contract, less taxes due to be deducted 
at source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Employer. For this purpose, the performance security 
furnished by the Contractor shall not be taken into account. The Performance 
Security furnished by the Contractor shall stand forfeited in favor of the Employer 
without any restrictions or preconditions. 

55.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of the Contract by the Employer, the Employer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the Contract and less taxes due to be deducted at source as per 
applicable law and the Employer shall pay. 

 
 
56.  Property 

56.1 If the Contract is terminated because of Contractor’s default, all materials on the 
Site, Plant, Equipment, Temporary works and the Works are deemed to be the 
property of the Employer, till completion of the work. The Employer shall make 
use of the available materials and equipment for completion of the Work.  

 
 
57.  Release from Performance 

57.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor, the Employer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all Works carried out before receiving the certificate and for any work 
carried out afterwards to which commitment was made. 

 
 
58. Details to be Confidential 

58.1  The Contractor shall treat the details of the Contract as private and confidential 
and shall not publish or disclose the same or any particulars thereof in any trade 
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or technical paper or elsewhere without the previous consent in writing of the 
Employer. If any dispute arises causing the necessity of any publication or 
disclosure for the purpose of the Contract, the same shall be referred to the 
Employer whose determination shall be final. 

 
 

59.  Life-saving Appliances and First-aid Equipment 

59.1  The Contractor shall provide and maintain upon the Works and the Site, sufficient, 
proper and efficient life-saving appliances and first-aid equipment, to the 
satisfaction of the Employer. The appliances and equipment shall be available for 
use at all times during the pendency of the Contract. 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

A  :  GENERAL 
 
 
1 Labour  

1.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and 
labour, local or other, and for their payment, housing, feeding and transport. 

1.2 The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form and at such intervals as 
the Employer may prescribe, showing the staff and the numbers of the different classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Employer may require. 

1.3 During continuance of the Contract, the Contractor and his Sub-Contractors shall abide at all times by all existing labour 
enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central Government or local 
Employer and any other labour law (including rules) that may be passed or notification that may be issued under any labour law in 
future either by the State or the Central Government or any competent Employer.   

1.4 The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent Authority 
on account of contravention of any of the provisions of any Act or rules made thereunder, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for  
non-observance of the provisions stipulated in the notifications/bye laws/Acts/ Rules/regulations including amendments, if any, on 
the part of the Contractor, the Employer shall have the right to deduct any money due to the Contractor including his amount of 
performance security. The Employer shall also have the right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 

1.5 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any 
point of time. 
 

2 Statutory Clearances  

2.1 List of clearances to be obtained by the Employer and the Contractor are given below. It may be noted that the list below may not 
be exhaustive and in case any additional clearances are required, the same shall be procured by the Contractor, unless otherwise 
specified in the Law / guidelines of statutory agencies. 
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(a) Employer’s Responsibility: 

(i) Environmental clearance for the project, if any; 

(ii) Permission for shifting of utilities; 

(iii) Permission for cutting trees; 

(iv) Land acquisition; 

 

(b) Contractor’s Responsibility: 
(i) Pollution Control Board and other Statutory Clearances for hot mix plant, stone crushers and any other purpose / 

activity as may be required; 
(ii) Excavation, cutting, transporting and dumping of earth and other construction materials including that for quarry; 
(iii) All police and traffic management related clearances at the work sites; 
(iv) Employing labour and other labour related clearances (ESI / Contract Labour / Health / PF etc.); 
(v) Electrical connections and Water Supply; 
(vi) Employment of migrant labour; 
(vii) Establishing and operating labour camps; 
(viii) Location of fuel storage tanks / containers etc.; 
(ix) Clearances for using / storing explosives; 
(x) All clearances required from the Fire Department; and 
(xi) Any other clearances that are not specifically included in Employer’s list and may be required according to prudent 

utility practices or instructed by Employer. 
 
3 Revision of Quality Control Plan 

3.1  The Employer shall instruct the Contractor to revise and/or resubmit his Quality Control Plan, if required before giving approval. 
The Contractor shall implement any required changes to improve the Quality Control Plan.  The approval of the Employer shall not 
absolve the Contractor of his responsibilities and obligations under the Contract. 
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4  Measuring / Monitoring Equipment 

4.1 The Contractor shall ensure properly calibrated and functional measuring/ monitoring equipment, to the satisfaction of the 
Employer, at all times during the Contract. 

 
5 Private Roadside Structures 

5.1 Deleted 

6 Private Entrances 
6.1 Deleted 
 
7 Arbitration (Refer GCC Sub Clause 24.1) 

7.1 The procedure for arbitration shall be as follows: 
(a)     In case of Dispute or difference arising between the Employer and the Contractor relating to any matter arising out of or 

connected with this agreement referred for arbitration, shall be settled in accordance with the Arbitration and Conciliation 
Act, 1996.  

(b)     The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by the Employer and the Contractor. The 
third Arbitrator shall be chosen by consensus by the two Arbitrators so appointed by the Parties and shall act as the 
Presiding Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach upon a consensus within a 
period of 30 days from the appointment of the Arbitrators, then the Presiding Arbitrator shall be appointed by the Indian 
Roads Congress on the request of the Employer. 

(c)     If one of the parties fails to appoint its Arbitrator in pursuance of Sub Clauses (a) and (b) within 30 days after receipt of the 
notice of the appointment of its Arbitrator by the other party, then the Indian Roads Congress shall appoint the Arbitrator on 
the request of the Employer. In case the Employer fails to do so within 30 days, the Contractor will approach the Indian 
Roads Congress for appointment of Arbitrator. A certified copy of the order of the Indian Roads Congress, making such an 
appointment shall be furnished to each of the parties. 

(d)     Arbitration proceedings shall be held at Mumbai and the language of the arbitration proceedings and that of all documents 
and communications between the parties shall be English. 

(e)     The decision of the majority of Arbitrators shall be final and binding upon both parties. The cost and expenses of Arbitration 
proceedings will be paid as determined by the Arbitral Tribunal and shared equally by both the parties.  
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(f)     Performance under the Contract shall continue during the arbitration proceedings and payments due to the Contractor by 
the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings. 
 
 

B  :  MAINTENANCE MANAGEMENT SYSTEM 
 
 
 8         Deleted 
 
 9         Deleted 

 
 
 

C  :  GENERAL MAINTENANCE REQUIREMENTS 
 
 
10 Maintenance Survey 

           Deleted 

 
11 Management of Spoil and Excess Road Making Material 
 Deleted 
 
12 Underground Sewer Pipelines 

 Deleted 
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D  :   EVALUATION OF SERVICE QUALITY LEVELS FOR PAYMENT OF MONTHLY CERTIFICATE FOR        
 MAINTENANCE WORKS 
 
 
13  Deleted 
 
14  Compliance by Contractor 

Deleted 
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Annexure – 3A 
(Sub Clause 4.2 (k) of Section 1 and 25.1 of Section 3, GCC) 

 
CONTRACTOR’S WORKS  PROGRAM  AND  CASH  FLOW  FORECAST  

 
 

Contractor shall cover the following: 
 
1. Program of construction, backed with equipment planning and deployment, duly 

supported with broad calculations as per Site handing over. 
 
2. Critical Path Method and Schedule and/PERT or bar chart, with resource allocations 

based on Contractor’s work program. 
 
3. Quality assurance procedures proposed to be adopted. 
 
4. A concise method statement in narrative form covering each major activity: 

(a) Traffic Management and diversion 
(b) Underpass structure  
(c) Solid Approach along with RE wall and Raod works 
(d) Service road and lined drain 
(e) Miscellaneous items 

 
5. Details of Contractor’s schedule of site takeover 
 
The Contractor shall include additional INFORMATION necessary to complement and 
accurately describe the proposed work program and possession of site schedule. 
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Annexure – 3B 

(Sub Clause 4.2 (k) of Section 1, Sub Clause 25.1 and Clause 38 of Section 3, GCC) 
 

MONTHLY CASH FLOW FORECAST 
 

Period from 
Commencement of Works 

(Months) 

Contractor’s Estimate 
% of Work Amount Cumulative Aggregate 

Amount 
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SECTION 4: 
 
 

CONTRACT DATA 
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CONTRACT DATA 
 
S. 

No. 
Item Clause 

Reference of 
CC 

1 The Employer is :  
Pune Sholapur Road Development Company Limited 
The IL&FS Financial Center, 2nd Floor, Plot C-22, G Block,  
Bandra Kurla Complex, Mumbai- 400051 
Tel.: +91 022-26533333,  
Facsimile: +91 022-26523979,  
E-mail: itnl.projectbids@itnlindia.com 
Website: www.itnlindia.com 
Contact Person- Mr Ravi Praveen 
 

1.1 
GCC 

2 The Employer is Project Manager, PSRDCL 1.1 
GCC 

3 The project work is “Construction of LVUP at Km. 162+950 (Kanergaon 
Pati) including approaches and Service Road of NH-9 (New NH-65) of 
Pune Sholapur Road Project, in the State of Maharashtra” 

1.1 GCC 

4 The Works consists of works & other items as per Bill of Quantities 1.1 
ITB 

5 The Start Date shall be the date of signing of the contract agreement for the 
works (Form 7G, Section 7) 

1.1 GCC 

6 The language of the Contract documents is English 3 GCC 
7 The law which applies to the Contract is the laws of Union of India 3 GCC 
8 The following documents are also part of the Contract in addition to 

documents mentioned in Sub Clause 2.2 of GCC: 
Details of Minimum Key Personnel required to be mobilized by Contractor for 
Improvement and Maintenance Works (as per Annexures–1C and 1D of 
Section 1) 
Schedule of Minimum Key Plant and Equipment to be deployed by 
Contractor on the work as per Program of Construction and Maintenance  
(as per Annexures–1A and 1B of Section 1) 

 
 

9 GCC 
 

4 ITB 
 

9 Insurance requirements are as under: 
S. 

No. Description of Cause Minimum Cover of 
Insurance 

 During works  
(i) Contractor’s All Risk Policy 

covering loss or damage to Works, 
Plant and Material for full 
replacement value including 
earthquake, terrorism, storm, 
tempest, flood, inundation cover & 
defect liability cover.  

Contract Price + 15% 
escalation  

(ii) Loss or damage to Machinery and 
Equipment 

Sum sufficient to provide 
replacement at site 

(iii) Loss or damage to Property, other 
than (i) and (ii) above, in 
connection with the Contract 

Rs. 13 Lakh 

13 
GCC 

mailto:itnl.projectbids@itnlindia.com
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(iv) Personal injury or death insurance. 
Unlimited number of accidents. 
After each accident, Contractor will 
pay additional premium necessary 
to increase the limit make 
insurance valid for unlimited 
number of accidents always 

Rs 5 Lacs per person per 
accident for unlimited number 
of accidents 

(v) Public Liability Policy i) For duration of the Project 
– Rs. 1 Crore 

ii) Any one accident –  
Rs. 0.50 Crore/accident 

(vi) Against liabilities for death or injury 
to any person or loss of or damage 
to any third-party property  

In accordance with statutory 
requirements, applicable in 
India. 

(vii) Advance Loss of Profit Policy Sum sufficient to cover 
anticipated loss 

(viii) Any other insurance cover In accordance with statutory 
requirements, applicable in 
India. 

Note: 
For the above purpose “Roads” include: 
Main road with service roads, underpass, culverts, toe wall, dividing 
median, crash barriers, electrical poles, separator, public toilets etc. and 
other infrastructure related to insured trade including sign boards and 
other property of the project along with electrical fittings, side separator, 
crash barrier, dividing median various culverts, Cat Eyes, Delineators, W-
Beam Crash Barrier, Gantry Sign Boards, Single led Sign Boards, Double 
legged Sign Boards, Cantilever Sign Boards, Bollards, Road Marking, and 
other properties of insured.  

 

10 Contract Completion Date for: 
(a)  Works completion: - 12 months from the Start Date of the Works.  

(b) Defect Liability Period: - 12 months after works Completion Date. 
 

14  
GCC 

11 The Site Possession shall be given within one month from date of start 
 

20 
GCC 

12 The period between Program Updates shall be 30 days 
 

25 
GCC 

13 The amount to be with-held for late submission of an updated Program shall 
be Rs 10,000/- each time  
 

25 
GCC 

14 Penalty for not attending Management Meetings/ Site visits including Weekly 
Meetings: Rs 5000/- per incidence 
 

28 
GCC 

15 The following are Compensation Events unless they are caused by the 
Contractor: 

(a)  Deleted 
 

41 GCC 
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16 Penalty and Liquidated Damages: 

S. 
No. Particulars Penalty / Liquidated 

Damages Limit 

1 Delay of 
work 

Penalty shall be 
applicable @ Rs. 2.00 
Lac/day of delay for non- 
completion of the work 
within stipulated 
completion time   

Maximum cumulative 
(total) penalty 5% of the 
Contract Price. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

45  
GCC 

 

17 Deleted 46 
GCC 

18 Deleted 

 
 

47 
GCC 

19 The Performance Security shall be for the following minimum amounts 
equivalent as a percentage of  the Contract Price for works:     
Performance Security of 5% of Contract Price plus Rs. ..................... as 
additional security for unbalanced items of unbalanced bids valid for  
12 months beyond the works Completion Date.  
The standard form of Performance Security acceptable to the Employer shall 
be an unconditional Bank Guarantee of the type as presented in Section 7 of 
the Bidding Documents. 

48 
GCC 

20 The Defects Liability Period cum Maintenance Works Period is 12 months 
after the works Completion Date. 
 

32  
GCC 

21 Deleted 
 

53 
GCC 

22 Deleted 55.1 
GCC 

23 Deleted 
 

125 of STS 

24 Deleted 126 of STS 
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SECTION 5  :  SPECIFICATIONS 
 

 
 

Part No Description Page no 
 
 

 
Preamble 

 
70 
 

 
Part  I 

 
General Technical Specifications 

 
70 
 

 
Part  II 

 
Supplementary Technical Specifications 

 
71-94 
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SECTION : 5 

SPECIFICATIONS  
 
1.  Preamble 
 
1.1 The Specifications contained herein shall be read in conjunction with the other 

Bidding Documents as specified in Section 1. 

1.2 Wherever reference is made in the Contract to specific standards/codes to be met 
by the materials, plant, and other supplies to be furnished, and work performed or 
tested, the provisions of the latest current edition or revision of the relevant 
standards and codes shall apply, unless otherwise expressly stated in the 
Contract. Where such standards and codes are national, or relate to a particular 
country of region, other internationally recognized standards and codes specified 
will be accepted subject to the Employer’s prior review and written approval. 

 
 
2. General Requirement 
 
 The Specifications in accordance with which the entire work shall be constructed 

and maintained by the Contractor are as described hereunder: 
 
2.1 Part  I – General Technical Specifications 
  
 The General Specifications for the Works shall be the “Specifications for Road & 

Bridge Works” (5th Revision 2013, published by IRC) issued by the Ministry of Road 
Transport & Highways (MORTH), henceforth called MORTH Specification.  

 
2.2 Part II – Supplementary Technical Specifications 

 
The Supplementary Technical Specifications shall comprise of various 
Amendments/Modifications/Additions to the MORTH referred to in Part – I for 
particular item of works not already covered in Part – I and Specifications for 
Building, Sanitary, Electrical and Miscellaneous Works. 
 

2.2.1 Where a particular Clause or a part thereof in the “MORTH SPECIFICATIONS” 
referred in Part-I, has been Amended/Modified/Added upon, and incorporated in 
Part-II, such Amendment/Modification/ Addition supersedes the relevant Clause or 
part of the Clause. 

2.2.2 The following Clauses in the “MORTH SPECIFICATIONS” have been 
amended/modified/ added upon: 

  
 102, 106, 108, 109, 111, 112, 115, 120, 301, 305, 306, 309, 401, 406, 408, 409, 501, 

502, 503, 504, 505, 507, 803, 900, 901, 1007, 1009, 1014, 1404, 1502, 1503, 1603, 
1605, 1703, 1706, 1707, 1712, 2005, 2503, 2504, 2600, 2604, 2607, 2608, 2708, 
2803, 2804, 3101. 

2.2.3 The Additional Specifications shall comprise of specifications of particular item of 
work not covered in Part-I. These are given new Clause numbers. 
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The following Clauses A-1 to A-4 have been added to the “MORTH 
SPECIFICATIONS  

 Clause A-1 Deleted 
 Clause A-2  Test Procedure for Measuring Roughness Index of the 

Riding Surface of A Flexible Pavement 
 Clause A-3 Deleted 
 Clause A-4 Specifications for Building, Sanitary, Electrical and 

Miscellaneous Works 

2.2.4 In the absence of any definite provisions on any particular issue in the MORTH 
Specifications, reference may be made to the latest codes and specifications of 
IRC, BIS, BS, ASTM, AASHTO in that order. Where even these are silent, the 
construction and completion of the works shall conform to sound Engineering 
practice as approved by the Employer and in case of any dispute arising out of the 
interpretation of the above, the decision of the Employer shall be final and binding 
on the Contractor. 
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Amendments/Modifications/Additions to Existing Clauses of General 
Specifications Referred in the Part – I 
 
Clause 102  :  Definitions 
 
The following abbreviations shall be added at the end of Clause 102. 

“BIS”  :  Bureau of Indian Standards 

 “MORTH” :  Ministry of Road Transport & Highways, Govt. of India. 

“PSRDCL”  : Pune Sholapur Road Development Company Limited of Maharashtra  
 
Add a paragraph at the end of this Clause as under  
 
Wherever in the Specification, the phrase “Condition of Contract” is mentioned, it shall 
mean General Conditions of Contract and Special Conditions of Contract contained in 
Section 3 of Volume 1 of Bidding Documents 
 
Clause 106 :  Construction Equipment 

Add the following after Sub Clause 106 (k). 
l)  Adequate standby equipment including spare parts shall be available as required, 

and as may be advised by the Employer. 

m)  All measuring devices and gauges shall be in good working condition. Measuring 
devices that can affect product quality shall be calibrated prior to use and at 
prescribed intervals against certified equipment. Calibration procedures shall be 
established, maintained and documented and corrective actions taken when results 
are unsatisfactory. Accuracy and fitness of measuring devices shall be ensured at 
all times by proper maintenance. 

 
 
Clause 108 :  Site Information 

Add the following at the end of Sub-clause 108.3 
“Identification of quarry sites and borrow areas is the responsibility of the Contractor. 
Material to be procured from quarry sites and borrow areas identified by the Contractor 
and to be used in the works shall be as per Specifications for particular items of work.” 
 
 
Clause 109 :  Setting Out 

The second sentence in Para 1 of Sub Clause 109.3 shall be inserted and read as under: 

“The Reference Bench Mark for the areas shall be GTS Benchmark established by 
Survey of India and the values of the same shall be obtained by the Contractor from 
Survey of India.” 
 
”. 
 
Clause 111 : Precautions for Safeguarding the Environment  
 
Add new Sub Clause: 
 
Sub Clause 111.13  :  Environmental Monitoring Plan 
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Please refer Annexure 5A 
 
Clause 112 :  Arrangement for Traffic During Construction 
 
Sub Clause 112.6 :  “Measurements for Payment and Rate” is deleted 
 
Clause 115 :  Methodology and Sequence of Work 
 

Sub Clause 120.2 :  Description 

Add the words “including uninterrupted power supply” to the second sentence of first 
paragraph. 

Add the following at the end of this Sub-Clause: 

“Within 14 (fourteen) days of the Commencement Date, the Contractor shall prepare and 
submit a layout plan and details of the laboratory building and make/supplier of the 
equipment to the Employer for his approval. 

The field laboratory shall be provided in finished and fully equipped condition to the entire 
satisfaction of the Employer not later than 45 (forty-five) days after the receipt of Notice to 
Proceed with the Work. During the period till the laboratory is completed the laboratory 
tests shall be performed in another laboratory proposed by the Contractor and approved 
by the Employer at the cost of the former.” 

 
 
Sub Clause 120.4 :  Laboratory Equipment 

The following items of laboratory equipment may also be ensured in the field laboratory: 

S. 
No. 

Sub 
No. 

Item, Specifications Nos. 
Required 

A : General 
(i)  Balance  
 (a) 7 kg to 10 kg capacity semi-self indicating Electronic Type-

Accuracy 1 gm 2 

 (b) 500 gm capacity semi-self indicating Electronic Type-Accuracy 
0.01 gm 2 

 (c) Chemical balance 100 gm capacity – Accuracy 0.0001 gm 1 
 (d) Pan balance 5 kg capacity – Accuracy 0.5 gm 2 
 (e) Platform Scale – 300 kg capacity 1 

(ii)  Ovens – Electrically operated, thermostatically controlled  
 (a) From 100°C to 220°C – Sensitivity 2 

(iii)  Sieves, as per IS 460-1962  
 (a) IS Sieves 450 mm internal dia of sieve sets as per ISI of required 

sieve sizes complete with lid and pan 2 sets  

 (b) IS sieve 200 mm internal dia. (brass frame and steel or brass wire 
cloth mesh) consisting of sieve sets of required sieve sizes 
complete with lid and pan 

2 sets 

(iv)  Sieve shaker capable of taking 200 mm and 450 mm dia. Sieves 1 
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electrically operated with time switch assembly (As per IS) 

(v)  200 tonnes compression testing machine  1 
(vi)  Stop watches 1/5 sec. Accuracy 2 
(vii)  Glassware comprising of Beakers, Pipettes, dishes, measuring 

cylinders (100 to 1000 cc capacity) glass rods and funnels, glass 
thermometers range 0°C to 100°C and metallic thermometers 
range 300°C 

6 each 

(viii)  Hot plates 200 mm dia (1500 watt) 2 
 

(ix)  Enamel trays  
 (a) 600 mm x 450 mm x 50 mm 10 
 (b) 450 mm x 300 mm x 40 mm 10 
 (c) 300 mm x 250 mm x 40 mm 6 
 (d) Circular plates of 250 mm dia 6 

(x)  Water Testing Kit 1 

 

 

B : For Soils 

Deleted 

 
 

C : For Bitumen and Bituminous Mixes  
(i)  Constant temperature bath for accommodating bitumen test 

specimen, electrically operated and thermostatically controlled  1 

(ii)  Penetrometer automatic type, adjustable weight arrangement 
and needles as per IS : 1203-1978 1 

(iii)  Centrifuge type bitumen extraction apparatus complete with 
extraction thimbles with solvent and filter paper 1 

(iv)  Laboratory mixer including required accessories about 0.02 cum 
capacity electrically operated fitted with heating jacket 1 

 
(v)  Marshall compaction apparatus automatically operated as per 

ASTM 1559-62 T and complete with electrically operated loading 
unit, compaction pedestal heating head assembly, dial micrometer 
and bracket for flow measurement, load transfer bar, specimen 
mould 100 mm dia (4 in) with base plate, collars, specimen 
extractor, compaction hammer 4.53 kg (10 lb.) x 457 mm (18 in) 
fall 

1 set 

(vi)  Distant Reading Digital Thermometer 1 
(vii)  Automatic Asphalt Content Gauge (Nuclear or equivalent) 1 
(viii)  1.5 tonne capacity Air Conditioner 1 
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D : For Cement, Cement Concrete and Materials 
(i)  Vicat needle apparatus for setting time with plungers, as per IS : 

269-1967 1 

(ii)  Moulds  
 (a) 150 mm x 300 mm ht cylindrical moulds with capping component As 

required 
 (b) Cubical moulds 150 mm, 100 mm (each size) As 

required 
(iii)  High frequency mortar cube vibrator for cement testing 1 
(iv)  Concrete mixer power driven, 1 cu ft capacity 1 
(v)  Variable frequency and amplitude vibrating table size 1 metre x 1 

metre, as per the relevant British Standard 1 

(vi)  Flakiness & Elongation index test apparatus 1 
(vii)  Aggregate impact test apparatus as per IS : 2386 (Part 4) 1963  1 
(viii)  10% fines test equipment 1 
(ix)  Flow table as per IS : 712-1973 1 
(x)  Equipment for slump test 2 
(xi)  Equipment for determination of specific gravity for fine and coarse 

aggregate as per IS : 2386 (Part 3) 1963 1 

(xii)  Flexural attachment to compression testing machine 1 
(xiii)  Core cutting machine with 150 mm dia. Diamond cutting edge 1 
(xiv)  Needle vibrator 1 
(xv)  Vibrating hammer as per BS specification 1 
(xvi)  Air entrainment meter 1 
(xvii)  0.5 Cft cylinder for checking bulk density of aggregate with 

tamping rod 
 

As 
required 

xviii)  Soundness testing apparatus for cement                                                                                                   
  
 
 

      1 

 
 

E : For Checking Alignment, Control of Profile and Surface Evenness 
(i)  Precision automatic level with micrometer attachment 2 
(ii)  Precision staff 1 set 
(iii)  3 metre straight edge and measuring wedge 1 set 
(iv)  Camber templates 2 lane, straight run cross-section 2 sets 
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F : Steel Tape 

 
 

 (a) 5 m long As 
required 

 (b) 10 m long  As 
required 

 (c) 20 m long As 
required 

 (d) 30 m long As 
required 

 (e) 50 m long As 
required 

Note:  The laboratory set-up must be complete including a set of reference standards for 
all tests, adequately staffed and operational to the satisfaction of the Employer 
before commencement of the works.  

 
 

Clause 501 : General Requirements for Bituminous Pavement Layers 

Sub Clause 501.8.8.2 :  Rate for Premixed Bituminous Material 

Item (ii) shall read as: 

‘Preparation of surface to receive the materials except rates for prime / tack coats’ 

Item (viii) shall be deleted from “with the provision that the variation in actual percentage 
of bitumen used will be assessed and the payment adjusted accordingly”.  

 
 
Clause 502 : Prime Coat over Granular Base 

Sub Clause 502.8 : Rate 

Delete last sentence and read it as “Payment shall be made on the basis of the provision 
of prime coat at an application rate specified in relevant item of BOQ as approval by 
Employer. No variation is permitted.”   
 
Clause 503 :  Tack Coat  

Sub Clause 503.8 :  Rate  

Delete last sentence and read it as “Payment shall be made on the basis of the provision 
of Tack Coat at an application rate specified in relevant item of BOQ as approval by 
Employer. No variation is permitted.”  
 
Clause 507 :  Bituminous Concrete 

Sub Clause 507.1 :  Scope  

 Add the following at the end of this Clause  

“A site trial shall be performed in accordance with Sub Clause 901.6.”  

Sub Clause 507.3.1  : Requirement for the Mixture 

 In table 500-12 giving the requirement of Bituminous Concrete mix, add the following: 

“Air voids in mix (VIM) determined on Specimens compacted 3% (minimum) 
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to refusal density by 300 blows of Marshal Hammer on each end” 
 
 
Clause 803 : Road Markings 

Sub Clause 803.3.2 

This Sub Clause is substituted to read as under: 

“The road marking shall be laid with appropriate road marking machinery as approved by 
the Employer.” 

 

Add at the end of Sub-clause 803.6.6: 

Faulty Workmanship or Materials 

If any material not complying with the requirements is delivered at the Site or used 
in the Works, or if any sub-standard work is carried out, such material or work 
shall be removed, replaced or repaired as required by the Employer, at the 
Contractor’s own cost. Rejected traffic markings and paint that has been splashed 
or has dripped onto the surfacing, kerbs, structures or other such surfaces shall 
be removed by the Contractor at his own cost, in such a way that the markings of 
split paint will not show up again later. 

 
 
Clause 900 : Quality Control for Road Works 

Sub Clause 901.1 

This Sub Clause is substituted to read as under 

“All materials to be used, all methods adopted and all works performed shall be strictly in 
accordance with the requirements of these Specifications. The Contractor shall set up a 
field laboratory at location approved by the Employer and equip the same with adequate 
equipment and personnel in order to carry out all required tests and Quality Control work 
as per Specifications and/ or as per Clause 121 and/ or as directed by the Employer. The 
list of laboratory equipments and the facilities to be provided shall be as per Clause 121 
or as directed by Employer and shall be approved by the Employer in advance.” 

Add new Sub Clause as under: 

Sub Clause 901.15  : Site Trial  

The following data shall be ordered at each site trial: 
 The composition and grading of the material, including the bitumen content and 

properties, if appropriate; 
 If appropriate, the moisture content at the time of laying; 
 If appropriate, the temperature at the time of laying and rolling; 
 The type and size of compaction equipment and the number of passes; 
 The maximum density or target density as appropriate and the density achieved in 

the trial; 
 The maximum compacted thickness of layer; 
 Calibration of machinery for best and efficient results; 
 Any other relevant information. 

If, during execution of the Works, the construction control tests indicate that the 
requirements for a material are not consistently being achieved, then work on that layer 
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shall stop until the cause is investigated. Such investigation may include further 
laboratory and site trials on the material to determine a revised set of data, as above 
which, when agreed, shall be the basis on which all subsequent material will be provided 
and processed to achieve the specified requirements. 

Approval by the Employer to a set of data recorded, as above in a site trial shall not 
relieve the Contractor of responsibility to comply with the requirements of Technical 
Specifications. 
 
Clause 1007 :  Coarse Aggregates 

(i) Delete from the first sentence “crushed gravel……… inert material” appearing in 
4th and 5th Line. 

(ii) Add the following at the end of this clause: 
“Except where it can be shown to the satisfaction of the Employer that a supply of 
properly graded aggregate of uniform quality can be maintained over the period of 
the Works, the grading of aggregate shall be controlled by obtaining the coarse 
aggregate in different size and blending them in correct proportions as or when 
required.” 

 
 
Clause 1014 : Storage of Materials 

Sub Clause 1014.3:  Storage of Materials : Aggregates 

The following shall be added to this clause 

“Aggregates shall be stored or stockpiled in such a manner that segregation and coarse 
size will be avoided and also that the various sizes will not become intermixed before 
proportioning. They shall be stored, stockpiled and handled in such a manner that will 
prevent contamination by foreign materials.” 
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ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS  
OF WORKS NOT COVERED IN PART – I 

 
 
CCllaauussee  AA––11      TEST PROCEDURE FOR MEASURING SURFACE ROUGHNESS 

INDEX OF THE RIDING SURFACE OF A FLEXIBLE PAVEMENT 

EEQQUUIIPPMMEENNTT  ––  BBrriittiisshh  TToowweedd  FFiifftthh  WWhheeeell  BBuummpp  IInntteeggrraattoorr  

Test Procedure: 

The following test procedure shall be adopted for the test: 

(1) Check the installation and operation of the equipment is in order and meets the 
requirements prescribed in its operational manual. For example the towing hitch 
maintains the frame in a upright position but provides freedom of movement in 
longitudinal and transverse directions. The tyre pressure of wheels is as 
prescribed. 

(2) The instrument shall be calibrated prior to its use for measurement as prescribed 
in its operational manual. 

(3) The operators shall familiarize themselves with the Fifth Wheel Bump Integrator, 
operation using its Test Mode before commencing a survey. 

(4) A uniform speed of 30 km/hour, which is the specified operating speed of the 
British Towed Fifth Wheel Bump Integrator, shall be maintained during 
measurements. The readings shall be taken for each carriageway independently. 

(5) The equipment shall run on a lane in both the direction once and the average of 
two values taken for its roughness index. 

(6) Pavement unevenness/roughness of 3 lane carriageway shall be obtained from 
the average of the values of the 3 lanes recorded. 

(7) The surface roughness index value is obtained by using the following formula. 

Roughness Index Value = B x R x 1 cm/km 
        W 

Where 

B = Number of Bumps in a section 

W = Number of Wheel Revolution Counter 

R = is a constant, 1000 nos. of wheel revolution counter per km 

Length count of B = 1 cm 

(8) All data shall be properly recorded with appropriate referencing and stored in a 
prescribed manner as in the operational manual. 

(9) The roughness measurements shall be properly calibrated using the procedure 
recommended in the World Bank Technical Publication No. 46. 
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Permanent “Weigh-in-Motion” Setup 
 
 

Deleted 
 

 
 
A – 4  SPECIFICATIONS FOR BUILDING, SANITARY, ELECTRICAL AND 

MISCELLANEOUS WORKS 

                                          

                                                                  Deleted 
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Annexure – 5A 
(Refer Sub Clause 111.13 of STS)  

  
EENNVVIIRROONNMMEENNTTAALL  MMOONNIITTOORRIINNGG  PPLLAANN  

 

Sl.# Environmental 
Issue 

Description 

1 Ambient Air Quality Construction Phase 
• Ambient air quality monitoring for 24 hours twice in a 

week during summer, winter and post monsoon 
seasons near residential areas in each of the contract 
packages, where construction activities are undertaken 
for parameters like SPM, SO2, NOX, CO & HC. In the 
event of violation of 24 hourly average Indian standard 
for residential areas, construction activities should be 
restricted from 6 am to 6 pm. 

•  
2 Noise Quality Construction Phase 

• Leq day and Leq night to be monitored on monthly basis 
(other than for monsoon months) during construction 
phase near residential areas in each of the contract 
packages. In case of violations, construction activities 
are to be scheduled in such a way that the resultant 
noise levels are adhered to as per the standards. 
. 

3 Water Quality Construction Phase 
• Monitoring of at least 4 grab samples of surface water 

and 2 grab samples of groundwater for physical, 
chemical and biological parameters – once during 
each season including monsoon season. 

 
4 Soil Quality Construction Phase 

• Monitoring of at least 1 grab sample of soil from each 
of the contract packages once during a season (other 
than monsoon season). The samples should be picked 
up from 60-70 m distance from centerline in the areas 
where construction activities are undertaken. The 
samples should be analyzed for heavy metals and oil 
& grease. 
 

 
To implement the EMP, an Environmental Management Cell (EMC) should be constituted 
before start of the construction work. EMC will undertake environmental monitoring and 
audits during construction and operation phases of the project and will check that 
environmental management measures are satisfactorily implemented with appropriate 
environmental performance. Specialized training should be imparted to construction 
Employers, contractors, staff and workers for effective implementation of the suggested 
EMP. 
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Annexure – 5B 
(Refer Clause 112.4 of STS) 

 
TRAFFIC SAFETY AND CONTROL 

 
 
1.  Description 

These specifications describe the traffic management and safety measures to be 

taken by the Contractor throughout the construction period for ensuring the safe 

and convenient passage of public traffic through the project road on one hand and 

safety of the project workers on the other. It shall be understood that the Contractor 

is solely responsible for all the traffic management and safety measures which 

should be got approved by the Employer prior to taking up any construction work on 

the project. 

Any construction work on or near a public traveled way will pose a set of new 

situations, which may include diversion of road users on to unfamiliar paths, 

exposure of road users to moving construction equipment and workers, stacking of 

construction materials to cause reduction in the space available for public traffic, 

inadequate space for maneuvering, etc. which may pose several surprises. These 

may cause to develop hazardous situations in case adequate advance precautions 

in the form of notification, traffic etc. is not taken. Within the construction area itself, 

the workers may be handling materials like hot bitumen and moving road 

construction equipment which may prove to be a cause of serious accident if 

adequate precaution and safety measures are not taken. Thus, the guiding 

principles on which the Contractor shall base the traffic management and safety 

measures will include: 

i) advance warning of road users about the road situation including diversion 
ahead. 

ii) providing clear and safe demarcated channels for guiding the public traffic. 

iii) providing necessary traffic warning/ guiding devices such as signs, safety 
cones, pavement markings, red lights, reflecting studs/tapes, etc. 

iv) barricading construction area with CGI sheets so that public traffic steer clear 
of these and do not come into conflict with construction activities. 

v) providing the project workers with necessary safety gears such as gum boots, 
luminous yellow jackets, crash helmets etc. as appropriate. 

vi) taking all other necessary measures so that safety is ensured during all hours 
of day and night. 
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2.  works Involved in the Project 

The Microsurfacing, Cold in place recycling and works will have impact on movement 
of public traffic in the project: 
  

3.  Traffic Management and Safety 

Any construction activity on the project will pose a hazardous situation to the road 
users. For least disturbance to safe passage of public traffic appropriate traffic 
management and safety measures should be adopted throughout the construction 
period. In this regard, the construction zone in which conflict from safety angle may 
arise between the road users on one hand and the construction activities on the 
other shall be divided into 4 sub zones, and safety measures to be adopted 
therefore shall be as described hereunder: 

a) Advance Warning Zone 
This warning sub-zone is meant to inform, alert and prepare the approaching 
driver well in advance by providing information regarding the distance and 
extent/type of hazard ahead so that he is able to reduce the speed and be in 
readiness to carry out the necessary manoeuvres as he meets with the 
changed situation. For the operating speeds on the project road, length of this 
sub-zone shall be 100 mtr. and 500 m, in plain and hilly terrain respectively. 
Information in this sub-zone will be conveyed through a series of traffic signs, 
which will include “Men at Work” and the speed reduction signs at the start 
and middle of this sub-zone. 

b) Transition Sub-Zone 

This sub-zone is the area in which the traffic is steered and guided into and 
out of the diverted path around the work sub-zone. This is the most crucial 
sub-zone from safety angle as vehicles have to be guided on to the diverted 
path, and most of the movements will be of turning type. The elements for 
designing this sub-zone are speed of the vehicles, extent of lateral shift and 
elevation difference between the normal and the diverted paths. The essential 
safety measures shall include delineation of the travel path and prevention of 
wayward movements of vehicles by means of barricades, channelizers, red 
cones, and red lamps during hours of darkness etc., as appropriate. 

In the design of this sub-zone adequate attention shall be paid for providing 
necessary turning radius of the curves, grade to permit for safe passage of 
animal driven vehicles, drainage and dust-proofing. Where necessary traffic 
control shall be effected through manual flagging and by battery operated 
traffic lights during hours of darkness. Where vehicles have to wait, the waiting 
area shall be demarcated by stop lines. 

Length of the sub-zone will generally be between 50 and 100 m. 

c) Work Sub-Zone 

This is to the area where construction activity takes place, and the main 
concern relates to safety of workers are also prevention of public traffic from 
entering the work area. In this sub-zone, path of traffic shall be clearly 
delineated to avoid intrusion of public traffic moving on to the work area or 
construction equipment moving on to the public traffic. It shall be ensured that 
adequate distance is available between 2 consecutive work zones (2 Km. on 
urban section and 5-10 km. in rural sections) so that vehicles get sufficient 
breather space for overtaking slow vehicles, lane adjustment etc. Traffic 
across this sub-zone shall be guided through with the help of various traffic 
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control devices, such as signs, delineation of travel path by cones/drums, 
barricades, luminous tapes etc. as appropriate. 

d) Termination Sub-Zone 

The sub-zone is intended to inform the road users of the end of the 
construction zone. This shall be effected through suitable informatory sign 
boards. 

The standard on “Safety During Construction” may be referred for compliance. 
 
 
4.  Traffic Control Devices 

 
Traffic control devices in the construction zones perform the crucial task of warning, 
informing and alerting drivers apart from guiding the vehicle movements so that the 
drivers of the vehicles as well as the workers on site are not faced with situations 
posing surprise/hazard, and safe passage to traffic is affected. 
 
The primary traffic control devices used in work sub-zone are signs, delineators, 
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be 
such that they are easily understood without any confusion, are clearly visible 
during day and night, conform to the prevailing speed in immediate vicinity, stable 
against sudden adverse weather conditions and are easy in installation, renewal 
and maintenance. Broad details of the different devices are hereunder: 

a) Signs  
The construction signs fall into 3 major categories namely, regulatory signs, 
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left 
hand side of the travel path. 

The common Regulatory signs used in the construction zones are “No Entry”, 
“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the 
local police and / or authorities. 

The warning signs to alert the drivers of the possible danger ahead in the 
construction zones are “Lane Closed”, “Diversion to other carriageway”, 
“Divided carriageway Starts”, “Divided carriageway End”, “Two way Traffic” 
etc. It will be advisable to explain the signs with the help of a rectangular 
definition plate of size of appropriate to the size of warning triangle and placed 
0.15 m below, from the bottom of the triangle. 

Guide signs in construction zones shall different background colour than the 
normal informatory signs of IRC : 67-1977, These signs shall have black 
messages and arrows on yellow (Traffic Yellow of IS : 5-1978) background. 
The guide signs to e commonly used are “Diversion “Road Ahead Closed”, 
“Sharp Deviation of Rout” etc. 

The commonly used temporary signs during construction are depicted in the 
drawings. These should preferably be of reflectorised type to be visible during 
hours of darkness. 

b) Delineators  
Delineators are channelising devices such as cones, traffic cylinders, tapes, 
drums etc. which are placed in or adjacent to the roadway to guide the driver 
along a safe path and to control the flow of traffic. These shall normally be 
retro-refelectorised for night visibility. IRC: 79-1981 (Recommended Practice 



Bid Document/ works /Volume 1    85 

for Road Delineators) gives details of some of the delineators. The types of 
delineators commonly used are traffic cones, drums and barricades. 

c) Traffic Cones  
Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m 
diameter or in square shape at the base. These shall be made of plastic or 
rubber with retro reflectorised red and white band and have suitable anchoring 
so that they are not easily blown over or displaced. The cones shall be placed 
close enough together (spacing 3-9m) to give an impression of the continuity. 
Larger sized cones shall be used for high speeds or where more conspicuous 
guidance is required. 

d) Empty Bitumen Drums  
Empty bitumen drums can be used as channelising device since they are 
highly visible, give the appearance of being formidable objects, thereby 
commanding the respect of the drivers. These drums can also be of plastic 
which are lighter, easy to transport and store. As delineators, these drums 
shall be painted in circumferential strips 0.10 m to 0.15 wide, alternatively in 
black and white colours. 

e) Barricades  
When ever the traffic has to be restricted from entering the work areas such as 
excavations or material storage sites so that hazardous locations are barred 
for public and protection to workers is provided, or there is need for separation 
the two way traffic, barricades shall be used. The barricades may be of 
portable or fixed type and can be made of wooden planks, metal or other 
suitable material. The horizontal component facing the traffic shall be made of 
0.30 m wide wooden planks joined together and painted in alternate yellow 
and white strips of 0.15 m width and sloping down at an angle of 45° in the 
direction of traffic. Suitable support or ballasting shall be provided so that they 
do not over turn or are not blown away in strong winds. In case of fixed type 
barricades, a gate or moveable section shall be separately provided to allow 
the movement of the construction/supervision vehicles. 

f) Flagmen  
In large construction sites, flagmen with flags and sign paddles shall be 
effectively used to guide the safe movements. The flags for signaling shall be 
0.60m x 0.60m size made of good red cloth and securely fastened to a staff of 
approximately 1 meter in length. The sign paddles shall conform to IRC:67-
1977 and provided with a rigid handle. 
For one-way operation at a time hours of darkness, battery operated red/green 
lights shall be used at either end of the affected section. 

 
5.  Safety and Management Practices  

 
Measures for providing safe movement of traffic in some of the most commonly 
occurring work-zones on highways shall be as follows: 

a) Detour on Temporary Diversion  
In certain situations during the project construction period it may become 
necessary to pass the traffic on temporary diversion constructed parallel to 
highway. 
 
A temporary diversion road shall basically satisfy the following requirements  
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 It shall have smooth horizontal and vertical profile for easy negotiation by 
vehicles. 

 It shall not get overtopped by flood or drainage discharge under any 
circumstances.  

 It shall have adequate capacity to cater for the diverted traffic  
 It shall be dust free and shall ensure clear visibility at all times of the day 

and night. Pavement and riding surface for the diversion will depend on 
the duration over which the diversion will be used, and shall be as 
directed by the Employer. The commonly used specifications are mix 
seal surfacing over 150-200 mm thick WMM constructed on completed 
sub-grade. 

 It shall be provided with the required safety standards and  
The warning for the construction ahead shall be provided by the sign “Men at 
Work” about 1 Km. in advance of the work zone. In addition a supplementary 
plate indication “Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall 
be placed. It shall be followed by “Compulsory Turn right/left sign”. The 
“Detour” and sharp deviation” sign shall be used to guide the traffic on to the 
diversion. Hazard markers shall be placed where the railings for the cross 
drainage structures on the diversion start.  

b) Switch over of traffic from widened section and vice-versa 
In the course of construction widening of the carriageway will have to be taken 
up in course of construction widening of the carriageway will have to be taken 
up in stretches with intervening space between two such stretches. This will 
bring about the situations in which the traffic passing through the widened road 
would have to pass on and merge with the unwidened section and vice-versa. 
For such cases, apart from “Men At Work” signs with distance plate in the 
advance warning zone, the signs indicating “Road Narrowing” or “Road 
widening” as appropriate shall be installed. 

   
6.  Precautions for Safety  
  
 The following general precautions shall apply to all the work sites. 

a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly 
painted conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during 
night travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to 
keep the area dust free. 

b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 

ii) Bitumen handling labour shall be given gum boots, spectacles etc. 

iii) First –aids kits shall be provided  

iv) Workers required on site during night hours shall be provided with 
fluorescent jackets with reflective tapes. 
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c) For Safety of Road User 
i) As far as possible, the material, equipment and machinery shall be 

installed/parked in places sufficient away fro the berms in the available 
road land. Only in avoidable cases the same is allowed near the edge of 
berms. 

ii) Machinery shall be parked at appropriate places away from the path of 
public traffic, and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the construction 
operations shall be collected at site near the public traveled way. 

 
7.  Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during 
the constructions operations. The main aspects to be covered shall include: 

a) Manpower and their safety 

b) Machinery  

c) Temporary works  

d) Equipment & Vehicles  

e) Material storage and handling  

f) Construction procedures  

g) Environment  

h) Site safety guidelines  

i) Miscellaneous services  

The contractor shall constitute special teams from his staff for the above audit, 
and shall take appropriate corrective measures to the directions of the Employer. 
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Annexure – 5C 
(Refer Sub Clause 115.2 of STS) 

 
 

WIDENING OF EXISTING BRIDGES – METHODOLOGY 
 

 
                                                               Deleted
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Annexure – 5D 
(Refer Sub Clause 115.3 of STS) 

 
REPAIR AND WIDENING OF EXISTING BRIDGES-METHODOLOGY 

 
 
                                                                 Deleted
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Annexure – 5E 

(Refer Sub Clause 309.6 of STS) 
 

CHUTE DRAIN FOR HIGH EMBANKMENT SECTIONS 
 
 
                                                                   Deleted 
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Annexure – 5F 
(Refer Sub Clause 1603.1 of STS) 

 
 
 

REPAIR OF CORRODED REINFORCEMENT 
 

 
 
                                                              Deleted
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Annexure – 5G 
(Refer Sub Clause 2803.1.1 of STS) 

 
REPAIR OF CRACKS WIDTH MORE THAN 0.2 MM WITH  

SOUND CONCRETE SURFACE 
 
 
 
                                                               Deleted



Bid Document/ works)/Volume 1    93 

Annexure – 5 H 
(Refer Sub Clause 2804.1.2 of STS) 

 
REPAIR OF HONEYCOMBS AND SPALLINGS 

 
 
                                                               Deleted 
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