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Road Infrastructure Development Company

of Rajasthan (RIDCOR)
701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road,
Jaipur-302001 (Rajasthan), Tel. (0141) 2747001/2

E-Mail : tender.office@ridcor.in
CIN: U45203RJ2004PLC019850

INVITATION FOR BID

Date: October 27, 2022

Sub.: Routine Maintenance Works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads
in Rajasthan

Dear Sir,

@

@

6

@

M/s Road Infrastructure Development Company of Rajasthan (RIDCOR) hereby
invites sealed Bids from contractors for the work of “Execution of Routine
Maintenance Works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads
in Rajasthan”

The period for completion of the works shall be 12 months period. Subsequent to
completion of the Works, Contractor shall be responsible for any defect arising in the
items covered therein for a period of 12 Months from the Works Completion Date as
specified in the Contract Data

Deleted

Bidding documents may be downloaded by the contractors, firee of cost, from the
Employer’s web site www.itnlindia.com & www.ridcor.in from QOctober 28, 2022,
11.00 Hrs. to November 11, 2022, 17.00 Hrs.

Bid must be accompanied by Bid Security as per details provided in following table

for BOQ given in Section 7, in favour of Road Infrastructure Development Company
of Rajasthan Ltd (RIDCOR), payable at Jaipur, Rajasthan.

Sr. No. Particular Bid Security in X
1 Bid Security X 4 Lakh
2 Estimated Cost of Work | X 1.78 Cr

Bid Security will have to be in the form as specified in the Bidding Document and
shall have to be valid for 120 days beyond the validity of the Bid.
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(¥)] Bid must be send to email id tender.office@ridcor.in in password protected file and
password of bid shall be sent on Dilip. Bhatia@ilfsindia.com via soft copy mode
(All the bids heavy in size can be submitted via link) upto 18.00 Hrs by
November 11, 2022.

© Hard copy of the Bid will also delivered to following location by
November 11, 2022 at 18:00 Hrs..

Road Infrastructure Development Company of Rajasthan (RIDCOR),
701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road,
Jaipur-302001 (Rajasthan), Tel. (0141) 2747001/2

Signature of Authorized Officer

Road Infrastructure Development Company of Rajasthan (RIDCOR)
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Terms & conditions of Bid

Bidders should read these conditions and the complete bid document for Technical part and
financial part carefully and comply strictly while submitting their bids.

1.

10.

11.

The Bid Security shall only be accepted through Electronic mode of payment like
RTGS/NEFT/Inter Bank Transfer/Bank Guarantee. The details of unit bank account for
payment of Bid Security & Bid Fee through Electronic mode of payment are as under :

a)  Beneficiary Name : RIDCOR Ltd.

b)  Account No. : 2164002100008369

c) Beneficiary Bank : Punjab National Bank

d) Beneficiary Branch : Large Corporate Branch, Tolstoy House, New
Delhi-110001

e) Branch IFSC Code : PUNBO0216400

The bid security in the form of Bank Guarantee shall be submitted by the bidder upto
18.00 Hrs by November 11,2022 at RIDCOR Head Office, Jaipur.

Bidder should specifically mention UTR No. (Unit Transaction Reference) in his bid.

The time period for completion of the work is 12 months. Employer reserves the right
to reduce the scope of work and the period of Contract by giving 30 days prior notice
without any compensation or loss of profit etc. and the contractor shall not be eligible
to submit any claim for early termination of the contract.

Director/Manager, RIDCOR reserves right to cancel the Bid without assigning any
reason to the Bidder or anyone else.

Conditional Bid and casual letters sent by the contractors about the bid will not be
accepted.

Any representation on the procedure of bidding after opening of bidders shall be
ignored. Such parties may be debarred from bidding in future for a period of 1 year.

Bidders are requested to read the instructions in the Bid Document and visit the site
before submitting the Tender/Bid.

Bidders, who are already awarded with 2 or more RM works in year 2022 by RIDCOR,
will not be eligible to bid.

Director/Manager (RIDCOR) reserves the right to finalize the bid in a fair and
transparent manner in the best interest of the Company and such decision shall be final
and binding on the bidders.

Director/Manager (RIDCOR) reserves the right to accept any bid not necessarily the
lowest bid and reject any or all bid/ bids without assigning any reason thereof.

The bidder shall not assign or sublet his bid or any part thereof to any other agency
without prior written approval of Director/Manager or authorized representative of
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12.

13.

14.

15.

16.

17.

18.

19.

RIDCOR.

The bidder who is registered under the GST & having valid GST No., shall only be
eligible to submit the bids. The GST number should be indicated and a copy attached
with the bid submission.

The bidder shall indicate Permanent Account Number issued by the Income Tax
Authority. The successful bidder has to submit KYC in the prescribed format appended
herewith and shall submit required KYC documents before signing of the contract
agreement.

The Bill of Quantities (BOQ) along with the rates as per RIDCOR indicating total
amount are annexed at Section-7. The bidder has to quote the %above or below the
total amount in Financial Proposal of the bidding for this work.

All the enclosed documents, Performa’s, annexures, appendices, certificates etc.
should be digitally signed by the bidder & must be submitted.

Release of Bid security:

(1) Bid security of the bidder except L1 & L2 shall be released immediately upon
receipt of request by the bidder in original or through Email.

(i1) Bid security of the L2 bidder shall be released after execution of contract
agreement by the L1 bidder or 30 days of issuance of Letter of Acceptance
(LOA) to L1 bidder or bid validity period, whichever is earlier.

Bid security of the L1 bidder shall be released after submission of Performance
Security and execution of contract agreement by the L1 bidder. The bid security of L1
bidder available in cash may be adjusted against performance security on request of L1
bidder.

Forfeiture of Bid Security: The Bid Security will be forfeited in the following cases:

(i) When bidder withdraws or modifies the offer after opening of technical bid of
tender.

(i) When tenderer does not submit the undertaking with respect to Clause 2.2 of ITB
within the specified time.

Successful bidder will have to execute the contract agreement on requisite
non-judicial stamp papers as per norms of GoR.

Performance security:

(i)  The successful bidder shall submit performance security amounting to 5% of total
cost of work as per work order in the form of FDR/TDR/DD/Bank Guarantee
issued from a Nationalized/Scheduled bank within 14 days of issuance of Letter
of Acceptance (LOA). If, performance security is not submitted within the
prescribed time then penalty of Rs. 5,000 per day shall be levied on the successful
bidder upto 30 days (penalty period) beyond specified time of 14 days. If the
performance security is not submitted within 60 days beyond specified time,
Director/Manager, RIDCOR reserves the right to accept the performance security
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20.

21.
22.

23.

in case of further delay with penalty of Rs 10,000 per day beyond 30 days
thereafter.

The performance security may also be accepted through Electronic mode of
payment like RTGS/NEFT/Inter Bank Transfer in the name of RIDCOR Ltd.

The bid security deposited at the time of bid in the form of RTGS/NEFT/IMPS
will be adjusted towards performance security amount on written request of
successful bidder. The bid security in the form of Bank Guarantee shall not be
adjusted in the performance security, but shall be returned on depositing the
performance security for the contract.

No Interest will be paid by RIDCOR on the Bid Security or Performance security
or Security Deposit.

The performance security shall be released upon completion of defect liability
period of 12 months for items covered therein after completion of work. If, the
bidder fails to deposit the required performance security or to execute the
agreement within the specified period such a failure will be treated as a breach of
the terms and conditions of the bid and will result in forfeiture of the Bid
Security. The successful bidder shall pay the expenses of completing and stamp
duty on the agreement. The forfeiture of the Bid Security or failure to execute the
agreement and to submit performance security within the specified period shall
also result in cancellation of LOA. Such bidders may be debarred from bidding in
RIDCOR for 1 year.

The bidders are advised to visit the Project Roads before quoting their rates for the
work and fully satisfy themselves regarding the Condition of Site, availability of
material, labour, distance to quarries and availability of Water, Electricity and other
resources required for the execution of work. No additional payment shall be paid to
the contractor beyond work order rates. Any claim beyond accepted approved rates
shall not be permissible.

Bids shall be valid for a period of 120 days from the date of opening of technical bid.

RIDCOR has invited bid for routine maintenance works on following selected stretches of
Mega Highways Project roads:

S. No. Name of Package Road Amount (Rs in Cr.)
Package-1
Lalsot-Kota (LJ-1) (Km 103-Km 188) 1.78
Total (A)
Package-2
Baran-Jhalawar (LJ-2) 2.51
Jhalawar- Jhalawar Road (JJ) 2.14
Jhalawar-Ujjain Road (JU) 1.12
Total (B) 5.77
Grand Total (A+B) 7.55

In the event of disagreement between RIDCOR and the approved Contractor the matter
will be referred to the Director/Manager-RIDCOR, whose decision shall be final.
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24. In case of any discrepancy whatsoever, the decision of the Director/Manager, RIDCOR
shall be final. All the matters/disputes shall be resolved through conciliation. In case
the issue is not resolved then arbitration shall be the next step. The contractor shall not
file any case in any court before the final arbitration award/conciliation order is passed.

25. Any grievance related to bid may be resolved as per procedure adopted in Annexure-4.
All legal proceedings, if any, arising out of this bid shall have to be filed within the
specified timelines in courts with jurisdiction in Jaipur city only, in case the matter is
not resolved by procedure mentioned at Annexure-4.

26. All taxes including GST are inclusive in the rates.

27. Project Manager will be administrator of this contract agreement. Work shall be
executed under the supervision of RIDCOR representatives/Supervision Consultant and
payment shall be released based on the certification by the Project Manager/Engineer.

28. Director/Manager, RIDCOR is empowered to approve all the time extensions,
variations in the contract, waiving off penalty and approval of change of scope as per
site requirement on the merits of the case. They are also empowered /authorized to
award the work on any other stretch also in RIDCOR/RIPL on the same terms &
conditions to any Agency.

29. All RIDCOR, RIPL roads are State Highways and works are to be executed strictly as
per specifications. The inspection by Independent Engineer will be done regularly and
necessary compliances are to be done by the contractor.

30. Contractors debarred or black listed by any department of Rajasthan State Govt. or any
other States/Union Territories are not eligible to bid.

31. Contractors, who have left incomplete any work awarded in last 1 year to them by
RIDCOR, RIPL are also not eligible to bid.

Director
RIDCOR, Jaipur
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CERTIFICATE

I/We have carefully read, understood and accepted all the above terms & conditions. No
additional conditions will be imposed by us. No conditions of the bid have been

altered/changed.

Date:

Signature of the Bidder (S)
along with the stamp of the firm/company.
Also address of the Local office with phone/Fax numbers
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A : GENERAL
1.  Scope of Works

1.1 RIDCOR (hereinafter be referred to as the “Employer”) proposes to execute the Routine
Maintenance Works on selected stretches of Lalsot-Kota (LJ-1) (Km 103+000 to Km
188+800) roads in Rajasthan hereinafter referred to as the “Works”.

The Work detailed herein is a percentage Rate Contract where the rates and quantities of
various items have been mentioned in BOQ (Section-7). The bidder has to quote
%above/below the total amount of the BOQ.

The indicative scope of work to be carried out by the successful Bidder, inter alia, includes the
following but is not limited to:

(a) The Works:
(i)  Repairing Local Potholes;
(ii)) Roadway excavation;
(iii)) Construction of embankment, sub-grade and earthen shoulders;

(iv) Providing and applying low viscocity bitumen emulsion, prime coat, tack coat, seal
coat;

(v) Milling of Bituminous pavement upto 50 mm using Milling Machine and disposal of
surplus material with all lead and salvage value;

(vi) Providing and laying of brick masonry, stone masonry, plaster etc.;
(vii) Bituminous Work using DBM/BC Material,
(viii) Strengthening of existing crust with GSB, WMM, DBM etc.;

(ix) Road Marking with Hot Applied Thermoplastic Compound with Reflectorizing Glass
Beads on Bituminous Surface;

(x) Providing and laying of NP-4 size 300 to 1200 mm dia Pipe;

(xi) Providing and laying of cement concrete (M-15 to M-40);

(xii) Whitewashing/painting of trees; Km Stones, toll buildings, crash barriers etc.; and
(xiii) Clearing of Litter and Debris from road and structures

(xiv) Any activity as per BOQ mentioned hereinbelow and other incidental to the above

activities.

The cost of maintenance of the road part which is subject matter of the contract,
Barricading, traffic management, markings and signs, look-out persons, construction of
temporary cross-drainage and road diversion works, and other similar works needed
during implementation of Works are deemed to be included by the Bidder in the Bid
Price, as incidental to work.

(b) Defect Liability:

Subsequent to completion of the Works, Contractor shall be responsible for any defect
arising in the items covered therein for a period of 12 Months from the Works
Completion Date as specified in the Contract Data

The successful Bidder shall have full regard and be responsible for the safety of the
Works/road users and all Project Site operations and for all methods of design for temporary
structures, construction and maintenance of the Project Road and the Facility, irrespective of
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1.2

1.3

2.1(a)

2.1(b)

any approval or consent by the Employer and cost for the same is deemed to be included in
the Bid Price, as incidental to work. The Agency will be legally liable for safety of road
users in this stretch & will take all precautionary measures proactively.

The successful Bidder shall take full responsibility for operation and maintenance of the
existing road and facilities thereto and for Traffic Management, in accordance with Clause—
A2 of Supplementary Technical Specifications of Section 5 (Specifications) and IRC-SP-55,
2014 (guide lines for Traffic management in works zones) from the Start Date to the date of
completion. The cost of maintenance of the road, Barricading, traffic management,
markings and signs, look-out persons, construction of temporary cross-drainage and road
diversion works, and other similar works needed during implementation of Works are
deemed to be included by the Bidder in the Bid Price, as incidental to work.

The Employer is now inviting bids for “Routine Maintenance Works on selected
stretches of Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads in Rajasthan” as
defined in the Contract Data and referred to as “Works”.

The successful Bidder will be expected to complete the Works within the time period as
specified in the Contract Data and thereafter responsible for the defects for a period of 12
months for the items of work as specified in Contract Data.

Eligible Bidders

All the Contractors who will produce the certificate that they have successfully completed
construction of any road work/maintenance of road works for an amount
equal to or more than 100% of the Estimated Cost in any one of the Financial Year during
last 3 years (2019-20, 2020-21, 2021-22) are eligible to bid.

The bidders having turnover equal to or more 100% of the Estimated Cost for participation
in Bid in any one of the Financial Year during last 3 years (2019-20, 2020-21, 2021-22) or
minimum net worth of 100% of Estimated Cost at the close the preceding Financial Year i.e.
31 March, 2022. For the purpose of calculation of financial capacity of the bidder, the
turnover/net worth of the sister concern, if any, shall not be considered. Turnover/net worth
of entity which is participating in bid shall only be considered on standalone basis. “Sister
concern means any business concern with close affiliations to the bidder such as subsidiary
company, Holding company, Joint Venture company, associate company, partnership firms,
proprietorship firms etc.”

In case of Partnership firm/LLP firm, the turnover/net worth of the firm and not of the
individual partners shall be considered.

2.2 Bidders should not have abandoned any of their contracts for, and should not be under a

23

3.

declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive practices or
works of poor quality / delayed implementation of any work by the Government of India
(Gol), Government of Rajasthan (GoR), other State Governments and Union Territories,
RIDCOR and/or Statutory Authorities like National Highways Authority of India. He
should not have been convicted of any criminal /anti national activities by the laws of India.

Bidders, who are already awarded with 2 or more RM works in RIDCOR/RIPL in year
2022, will not be eligible to bid.

Qualification of the Bidder:
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3.1

32

3.3

34

Bidders should submit, with their Bids, qualification information regarding the
Road/Highway Works completed by them as defined in clause 2.1 (a) & (b) and other
information correct as on 28 days prior to last date of submission of Bids as per Form 2A,
Qualification Information and Other Forms of Section 2.

All Bidders shall also include the following information and documents with their Bids in
the formats prescribed, wherever applicable, in this Bidding Document:

(a) the certificate that they have successfully completed the quantities defined in clause
2.1(a) in any one of the Financial Year during last 3 years (2019-2020, 2020-21, 2021-
22): Refer Form 2A, Point 1.6 (A) of Section-2.

(b) the certificate duly certified from a reputed chartered accountant firm along with the
UDIN number that they have average turnover of estimated cost defined in clause
2.1(b) in any one of the Financial Year during last 3 years (2019-2020, 2020-21,
2021-22). The bid will be rejected, if the certificate does not have UDIN Number:
Refer Form 2C of Section-2.

(c) written Power of Attorney authorizing the signatory of the Bid;
(d) latest Income Tax clearance certificate from the concerned department;

(e) major items of construction equipment required to carry out the Contract {as per
Clause 3.4 (a)};

(f) names of persons with sufficient qualifications and experience for site management
and construction work should be proposed for the Project {as per Clause 3.4 (b)};

(g) anundertaking confirming the validity of above information;

(h) an undertaking with respect to Clause 2.2 hereinabove that he has not been convicted
in any criminal case;

(i) information regarding any litigation or arbitration resulting from contracts executed by
the Bidder in the last five years or currently under execution. The information shall
include the names of the parties concerned, the disputed amount, duration of dispute,
cause of litigation, matter in dispute and other relevant details; the Bidders shall also
submit the information regarding debarring / expelling of Bidder or abandonment of
work by Bidder (as per S. No. 1.5 of Form 2A of Section 2);

Joint Venture (JV) is not allowed.

Each Bidder shall demonstrate:

(a) Availability of key construction equipment as minimum required is indicated in the
Schedule at Annexure—1A. The equipment can be either owned or leased or rented
to be procured against advance payment for equipment and plant. However, it is
entirely the responsibility of the Contractor to deploy required and sufficient Plant
and Equipment to ensure satisfactory compliance with his obligations under the
Contract, during the execution of the Works and also for Maintenance Works at the
Site.

All Equipment provided by the Contractor at the site of Works shall be of the
quality and capacity as approved by the Engineer and shall be deemed to be
exclusively intended for the execution of the Works, and all these shall be operated,
used and maintained in a manner acceptable to the Engineer.

(b) Availability of key personnel as stated at Annexure—1B. However, it is entirely the
responsibility of the Contractor to deploy sufficient key personnel at his head office
and at the site, to ensure satisfactory compliance with his obligations under the
Contract.
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3.5

Even though the Bidders meet the criteria set out above, they are subject to be declared non-
responsive if they have:

(a) made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

(b) record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures
etc.; and/or

(©) have been debarred/black listed by any Statutory Agency/Authority during the
intervening period between qualification and award of Works; and/or

(d) participated in bidding for any work and has quoted unreasonably high/low bid
prices and could not furnish rational justification to the Employer.

One Bid per Bidder
Each Bidder shall submit only one Bid.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

Site visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the site and its surroundings and obtain all information that may be necessary for preparing
the Bid and entering into a contract for the Works. The costs of visiting the site shall be at
the Bidder's own expense and no claim shall be entertained in this regard. Any information
about the site can be obtained from our Project Manager/Head Office, Jaipur.
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7.2

8.2

9.2

B : BID DOCUMENT

Content of Bid Document

The set of Bid Document consist of documents listed in the Table below and
amendment/addenda issued in accordance with Clause 9 of this Section-1.

Invitation for Bid

Section 1 Instructions to Bidders

Section 2 Qualification Information and Other Forms

Section 3 Part-1 : General Conditions of Contract
Part—II : Special Conditions of Contract

Section 4 Contract Data

Section 5 Specifications

Part — I : General Technical Specifications
Part — II : Supplementary Technical Specifications

Section 6 Securities and Other Forms

Section 7 Bill of Quantities (BOQ)

The Bid Document can be downloaded from the Employer’s web site www.itnlindia.com &
www.ridcor.in. Documents to be furnished by the Bidder should be in the formats
prescribed in the Bid Document and addendum issued pursuant to Clause 9 of Section-1.

Clarification on Bid Document

A Bidder requiring any clarification of the Bid Document may request the Employer at least
3 days before the last date for receipt of Bids in writing through post, fax or e-mail at the
Employer's address indicated as below:

701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-302001

Tel. No.: +91-141-2747001, Fax: +91-141-2747010, Email: www.ridcor.in

The Employer will respond to request for clarification to the respective e-mail address of the
bidder.

Any modification of the Bid Document listed in Clause 7.1 which may become necessary as
a result of the clarification given to Bidders shall be made known by the Employer
exclusively through the issue of an Addendum pursuant to Clause 9.

Amendment of Bid Document

Before the deadline for submission of bids, the Employer may modify the Bid Document by
issuing addenda on www.ridcor.in.

Any addendum if issued by the Director/Manager/Authorized Representative shall be part of
the Bid Document. All such addenda shall become an integral part of the Bidding Document
and it shall be incorporated in Bid prices and duly signed, stamped and submitted along with
the Bid documents on www.ridcor.in. Bid shall be deemed to be incomplete if the
addendum (addenda) is (are) not enclosed duly signed by the Bidder along with the Bid
documents.
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C : PREPARATION OF BIDS

10. Language of the Bid
10.1  All documents relating to the Bid shall be in the English language.

11. Documents to be submitted along with Bid

11.1  The Bidders should furnish the bid document duly signed by the authorized signatory. The
certificate from a reputed Chartered Accountant firm along with UDIN number certifying the
turnover of the Bidder shall be provided by the Bidder.

11.2  The Bidder shall attach copies of the certified/audited annual balance sheet / financial statement
for financial year on the basis of which it is meeting eligibility criteria. The financial statement
shall reflect the financial condition of the Bidder, which should be duly audited/ certified by
Chartered Accountant. Following documents should be furnished along with the BID:

e  Copy of PAN Card and GST Registration Certificate of the firm.
e  Power of attorney favouring authorized representative/ signatory

e In case of a company, copy of the certification of incorporation and certificate of
commencement of business (if applicable)

e Affidavit from the Bidder that the Bidder is not involved in any litigation with the
RIDCOR.

e An undertaking shall be produced that No dispute is pending between any
Authority/NHAI/ Government (state/union)/Govt. undertaking and the eligible Bidder. In
case, there is any pending dispute with these departments, details of the same shall be
provided.

e  Transaction Receipt of BID security.

11.3  The Bidder shall submit the Bid which shall comprise scanned copies of following documents
by the stipulated date and time:

Cover-1

Envelope/Folder ‘A’ — ‘Technical Proposal’ shall contain:

a) Bidder information along with required supporting documents;
b)  Receipt of transaction details of Bid Security / Bank Guarantee;
c) Irrevocable Power of Attorney for signing the Bid,;

d) Copies of Bidder’s duly audited/ certified balance sheet/ financial statements for the year
for which it is seeking eligibility;

e) The Bidder shall deposit a Bid Security through RTGS/NEFT/IMPS in the designated
account of RIDCOR in accordance with the provisions of this Bid Document. The bidder

may submit bid security in the form of Bank Guarantee also upto 18.00 Hrs,
November 11, 2022

f) Compliances as per Annexures 2, 3 & 4 of Section-2

Bid document along with related documents can be downloaded from the website
www.ridcor.in & www.itnlindia.com
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12.

12.1

12.2

12.3

12.4

13.

13.1

14.

14.1

14.2

15.

15.1

Cover-2

Envelope/Folder ‘B’ — ‘Financial Proposal’
The bidder shall quote its financial proposal in Cover-2 (Envelope-B).
Bid Prices

The Contract shall be for the Works as described in Contract Data, based on the quote
submitted by the Bidder in Financial Proposal.

The Bidder shall fill in percentage rate above or below the total amount of the Works
described in the Bill of Quantities at Section-7. Any incidental item shall be deemed to be
covered by the other rates and prices in the Bill of Quantities.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.
Price variation on bitumen only is payable as per terms of contract.

The Contract Price shall not be subject to any adjustment in price in respect of rise or fall in
the cost of labour, materials or any other matters affecting the cost of execution of the
Contract, except for the price of bitumen consumed for the Improvement Works. The
adjustment in price for the quantity of bitumen used in Improvement Works shall be as
indicated in Clause 44 of the General Conditions of Contract of Section 3.

Currencies of Bid and Payment

The unit rates and the prices of the BOQ are entirely in Indian Rupees, and payment shall be
made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than one hundred and twenty (120) days after
the deadline date for Bid submission. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request the Bidders to extend the period of validity of their bid for a specified additional
period. The request and the Bidders' responses shall be made in writing or by email. A
Bidder may refuse the request without forfeiting his Bid security. A Bidder agreeing to the
request will not be required or permitted to modify his Bid but will be required to extend the
validity of his Bid security also for a period of the extension, and in compliance with Clause
15 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid Security for an amount of
Rs. 4.00 Lakh through NEFT/RTGS/IMPS/Bank Guarantee in the designated account of
RIDCOR. This Bid Security Bank Guarantee shall be in favour of “RIDCOR Ltd.” and may
be in one of the following forms:

- A Bank Guarantee, in the prescribed format is acceptable from the following
institutions located in India:
(a) State Bank of India or its subsidiaries;
(b) Any Indian Nationalized /Scheduled Bank;
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15.2

15.3

15.4

15.5

15.6

16.

16.1

(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank or AU
Small Finance Bank or IDFC First Bank; or

(d) Foreign Bank with operations in India provided the net worth in respect of the
Indian operations shall not be less than Rs 500 crores as per the latest Annual
Report of the Bank and that Bank Guarantee is issued by a branch in India.

(e) The bid security in the form of Bank Guarantee shall be submitted by the
bidder at RIDCOR Head Office, Jaipur also wupto 18.00 Hrs,
November 11, 2022

Bank guarantees issued as surety for the Bid should be valid for 45 days beyond the validity
of the Bid.

Any Bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub
Clauses 15.1 and 15.2 shall be rejected by the Employer as non-responsive.

Bid security of the bidders except L1 & L2 shall be released immediately upon receipt of
request by the bidder in original or through E-mail. Bid security of the L2 bidder shall be
released after execution of contract agreement by the L1 bidder or 30 days of issuance of
Letter of Acceptance (LOA) to L1 bidder or bid validity period whichever is earlier.

Bid security of the L1 bidder shall be released after submission of Performance Security and
execution of contract agreement by the L1 bidder. The bid security of L1 bidder available in
cash may be adjusted against performance security on request of L1 bidder.

The Bid Security of the successful Bidder will be discharged when the Bidder has furnished
the required Performance Security and signed the Agreement.

The Bid Security may be forfeited
(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to
Clause 25 of ITB;

(c) in case of a successful Bidder, if the Bidder fails within the specified time limit to
(1) furnish the required Performance Security, and/or

(i1) sign the Contract Agreement.
Alternative Proposals by Bidders

Conditional offers or alternative proposals will not be considered.
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17.

17.1

17.2

D: SUBMISSION OF BIDS

Sealing and Marking of Bids

The Bidder shall seal the original and copy of the Bid duly filled in separate envelopes
as described in Sub Clause 17.2, duly marking the envelopes as "ORIGINAL" and
"COPY". These envelopes (called as inner envelopes) shall then be put inside one
outer envelope.

In addition to that soft copy of above bid also to be sent on email id:
tender.office@ridcor.in in password protected file and password of the softcopy of bid
shall be sent on Dilip.Bhatia@ilfsindia.com, and the bids heavy in size can be
submitted via link.

The outer and two inner (marked (I) and (II)) envelopes shall be

a) addressed to the Employer at the following address:

Road Infrastructure Development Company of Rajasthan
701-706, 7th Floor, ARG Corporate Park, Gopalbari, Ajmer Road,
Jaipur-302001 (Rajasthan), Tel. (0141) 2747001/2

and

b) bear the following identification on Outer Single Envelope:

“Execution of Routine Maintenance Works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads in
Rajasthan”

17.3

17.4

18.

18.1

DO NOT OPEN ON OR BEFORE 1800 Hrs IST NOVEMBER 14, 2022

In addition to the identification required in Sub Clause 17.2, the inner envelopes shall
indicate the name and address of the Bidder to enable the Bid to be returned unopened
in case it is declared late, pursuant to Sub Clause 19.

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.

Deadline for Submission of the Bids

Completed Bids in Hard Copy must be received by the Employer at the address
specified above no later than 1800 Hrs IST on November 11, 2022. Soft copy of Bids
must be received by the Employer at tender.office@ridcor.in_no later than 1800 Hrs.

on November 11, 2022 in password protected file and password of the softcopy of bid

shall be sent on Dilip.Bhatia@ilfsindia.com
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18.2

19.

20.

20.1

20.2

20.3
20.4

20.5

In the event of the specified date for the submission of hard copy of Bids being
declared a holiday for the Employer, the Bids will be received up to the
appointed time on the next working day.

The Employer may extend the deadline for submission of Bids by issuing an
amendment in accordance with Clause 9, in which case all rights and obligations of
the Employer and the Bidders previously subject to the original deadline will then
be subject to the new deadline.

Late Submission of Bids
Any Bid received by the Employer after the deadline prescribed in Sub Clause 18
will be returned unopened to the Bidder.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their Bids by giving notice in writing before the
deadline prescribed in Clause 18.

Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clause 17, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL'", as appropriate.
No Bid may be modified after the deadline for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of Bids
and the expiration of the original period of Bid validity specified in Clause 14.1 or
as extended pursuant to Clause 14.2 may result in the forfeiture of the Bid security
pursuant to Clause 15.

Bidders may offer discount or modify the prices of their Bids only by submitting
Bid modifications in accordance with this clause or included in the original Bid
submission.
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21.

21.1

21.2

21.3

22.

22.1

23.
23.1

23.2

23.3

24.
24.1

24.2

E: BID OPENING AND EVALUATION

Opening and Evaluation of Bids:

Opening and evaluation of Bids will be done for the bids received in accordance to stipulation
in Clause 18; Section-1 instruction to bidder. The Employer shall open technical proposal
received with the bids on November 14, 2022 i.e bid opening date. The Employer will examine
and evaluate the Bids in accordance with the provisions set out in this Bid Document.

To facilitate evaluation of Bids, the Employer may, at its sole discretion, seek clarifications in
writing from any Bidder regarding its Bid. The bid evaluation committee may ask for the
pending documents for technical qualification in order to have more competitive bids in a
prescribed time frame and such documents have to be submitted by the bidder.

Correction of Errors; Bids determined to be substantially responsive will be checked and
considered by the Employer for any discrepancy as follows:

“Where there is any discrepancy between the amounts in figures and in words, the
amount in figures entered in the BOQ shall prevail.”

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced.

Clarification of Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of all the bid rates.
The request for clarification and the response shall be in writing or by email, but no change in
the price or substance of the Bid shall be sought, offered, or permitted except as required to
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the
Bids in accordance with Clause 25. In case any Bidder refuses to furnish any clarification
sought by the Employer, which may affect his Bid Price, then his bid shall be liable to be treated
as non-responsive.

Subject to Sub Clause 22.1, no Bidder shall contact the Employer/its representatives on any
matter relating to the Bid from the time of the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s Bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of Bids, the Employer will determine whether each Bid
(a) meets the eligibility criteria defined in Clauses 2 and 3 of ITB;

(b) has been properly signed;

(c) is accompanied by the required securities; and

(d) is substantially responsive to the requirements of the Bid Document.

A substantially responsive Bid is one which conforms to all the terms, conditions, and
specifications of the Bid Document, without material deviation or reservation. A material
deviation or reservation is one
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24.3

24.4

25.

25.1

25.2

26.
26.1

26.2

26.3

26.4

(a) which affects in any substantial way the scope, quality, or performance of the Works;

(b) which limits in any substantial way, inconsistent with the Bid Document, the Employer's
rights or the Bidder's obligations under the Contract; or

(©) whose rectification would affect unfairly the competitive position of other Bidders
presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer and shall not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation
or reservation.

The financial proposal of only those bidder will be opened by the Employer whose technical
proposal have been determine substantially responsive under clause 24 as stated here in above.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer/Authorized
Representative for any arithmetic errors. Errors will be corrected by the Employer/Authorized
Representative as follows:

(a) where there is a discrepancy between the rates in figures and in words, the rate in figures
will govern; and

(b) where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

(c) in case different rates are furnished in different sections of the Bill of Quantities for the
same item, then the lowest rate for the item shall prevail for all the places where the item
is appearing.

The amount stated in the Bid will be corrected by the Employer/Authorized Representative in
accordance with the above procedure for the Correction of Errors and, with the concurrence of
the Bidder. Such adjusted Bid Price shall be considered as binding upon the Bidder. If the
Bidder does not accept the corrected amount, the Bid will be rejected and the Bid Security may
be forfeited in accordance with Sub Clause 15.6 (b) of ITB.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 24.

In evaluating the Bids, the Employer/Authorized Representative will determine for each Bid the
evaluated Bid Price by adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 25 of ITB; or
(b)  making an appropriate adjustment for any other acceptable variations, deviations; and

(©) making appropriate adjustments to reflect discounts or other price modifications offered
by the Bidder.

The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.
Variations, deviations, and alternative offers and other factors which are in excess of the
requirements of the Bid Document or otherwise result in unsolicited benefits for the Employer
shall not be taken into account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 44 of the Conditions of
Contract, during the period of implementation of the Contract, will not be taken into account in
Bid evaluation.
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26.5 If the Bid of the successful Bidder is unbalanced in relation to the Employer’s estimate of the
cost of work to be performed under the Contract, the Employer may require the Bidder to
produce detailed rate analysis, to demonstrate the internal consistency of the bid price with the
construction methods and schedule proposed. After evaluation of the rate analysis, the
Employer may require that the amount of the performance security set forth in Clause 30 of ITB
be increased at the expense of the successful Bidder to a level sufficient to protect the Employer
against financial loss in the event of default of the successful Bidder under the Contract.

Bid Document / RM work/ Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) 26



27.
27.1

27.2

28.
28.1

29.
29.1

29.2

293

294

F : AWARD OF CONTRACT

Award Criteria

Subject to Clause 28 of ITB, the Employer will award the Contract to the Bidder whose Bid has
been determined to be substantially responsive to the Bid Document and who has offered the
lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provisions of Clause 2 of ITB, and (b) qualified in accordance with the
provisions of Clause 3 of ITB.

RIDCOR has invited bids routine maintenance works on following selected stretches of Mega
Highways Project roads:

;(;. Name of Package Road (lésnil::u(l:l:.)
Package-1
1 | Lalsot-Kota (LJ-1) (Km 103-Km 188) 1.78
Total (A)
Package-2
1 | Baran-Jhalawar (LJ-2) 2.51
2 | Jhalawar- Jhalawar Road (JJ) 2.14
3 | Jhalawar-Ujjain Road (JU) 1.12
Total (B) 5.77
Grand Total (A+B) 7.55

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 27, the Employer reserves the right to accept or reject any Bid, and to
cancel the Bidding process and reject all Bids, at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the grounds for the Employer's action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period by email or facsimile or confirmed by registered letter. This
letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") (Form
6B of Section 6) will state the contract amount that the Employer will pay the Contractor in
consideration of the execution and completion of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the "Contract Price").

The notification of award through the Letter of Acceptance will signify the intention of the
Employer to enter into a contract, subject to the furnishing of a Performance Security by the
Bidder in accordance with the provisions of Clause 30.

The Agreement (Form 6E of Section 6) will incorporate all clarifications sought and submitted,
and all agreements between the Employer and the successful Bidder. It will be signed by the
Employer and kept ready in his office for signatures of the successful Bidder within 28 days
following the issue of the Letter of Acceptance.

Upon furnishing of the Performance Security by the successful Bidder, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful and refund their bid
security.
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30.
30.1

30.2

31.

32.

32.1

Performance Security

Within 14 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the
Employer a Performance Security in the form of an unconditional Bank Guarantee for an
amount equivalent to 5% of the Contract Price for the Works, in accordance Clause of GCC of
Section 3. The Bank Guarantee, in the prescribed format (Form 6C of Section 6), is acceptable
from the following institutions located in India:

(a) State Bank of India or its subsidiaries;
(b) Any Indian Nationalized /Scheduled Bank;

(©) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank or AU Small
Finance Bank or IDFC First Bank; or

(d) Foreign Bank with operations in India provided the net worth in respect of the Indian
operations shall not be less than Rs 500 crores as per the latest Annual Report of the
Bank and that Bank Guarantee

If, performance security is not submitted within the prescribed time then penalty of
Rs. 5,000 per day shall be levied on the successful tenderer upto 30 days (penalty period)
beyond specified time of 14 days. If the performance security is not submitted within 60 days
beyond specified time, Director/Manager, RIDCOR reserves the right to accept the performance
security in case of further delay with penalty of Rs 10,000 per day beyond 30 days thereafter.

Failure of the successful Bidder to comply with the requirements of Sub Clause 30.1 shall
constitute sufficient grounds for cancellation, cause for annulment of the award, forfeiture of the
Bid Security and any such other remedy the Employer may take under the Contract, and the
Employer may resort to awarding the Contract to any other evaluated Bidder.

Advance Payment -Deleted

Corrupt or Fraudulent Practices

The Employer requires that the Bidders/Contractors, observe the highest standard of ethics
during the procurement and execution of the Contracts. In pursuance of this policy, the
Employer:

(a) defines, for the purposes of this provision, the terms set forth below:

(1) “corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of Employer/its representatives in the procurement
process or in contract execution;

(i1) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish Bid Prices at artificial non-competitive levels and to deprive
the Employer of the benefits of free and open competition;

(111) “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the procurement process
or affect the execution of the Contract.

(b) will reject a proposal for award if the Employer determines that the Bidder
recommended for award has engaged in corrupt, fraudulent or coercive practices in
competing for the contract in question;
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(©) will declare a firm ineligible, either indefinitely or for a stated period of time, if the
Employer at any time determines that the firm has engaged in corrupt, fraudulent or
coercive practices in competing for, or in executing, contracts.
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Annexure — 1A
(Please refer Sub Clause 3.4 (a) of ITB)

Schedule of Minimum Key Construction Plant and Equipment required

to be mobilized by Contractor for each Lot

(i) Tractor with trolley - 1 No.
(i) JCB - 1 No.
(iii) Soil Compactor - 1 No.
(iv) Tandem Roller - 1 No.
(v) Compressor - 1 No.
(vi) Tar Boiler - 1 No.
(vii) Mechanical Broomer - 1 No.
(viii) Tractor Dozer - 1 No.

Note: The bidder must produce the documentary evidence in support of his owning/leased/
rented of the above equipment. In case the bidder proposes to hire or take the above
equipment on lease, he should, along with the lease/rent agreement, attach the proof of
ownership of these equipment with the company/ entity from whom the equipment are

proposed to be hired on lease/ rent.

Note: The bidder must produce the documentary evidence in support of his owning/leased/ rented of the
above equipment. In case the bidder proposes to hire or take the above equipment on lease, he should,
along with the lease/rent agreement, attach the proof of ownership of these equipment with the

company/ entity from whom the equipment are proposed to be hired on lease/ rent.
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Annexure -1B
(Please refer Sub Clause 3.4 (b) of ITB)

Details of Minimum Key Personnel required to be mobilized by
Contractor for each Lot

Nos.
S No Position Minimum Qualification & Experience

B.E. (Civil) with 2 years or Diploma civil with 1

1 Maintenance Engineer , :
5 years’ experience

2 Quantity Surveyor Diploma (Civil) 3 years’ experience 1
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Form 2A
(Please refer Clause 3 of ITB)

QUALIFICATION INFORMATION
The information to be filled in by the Bidder in the following pages will be used for

purposes of the Qualification Information as mentioned in Clause 3 of the Instructions to
Bidders. (Separate pages with required details shall be attached)

1. Details of Bidder
Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation

1.1 Constitution or legal status of Bidder
[Attach copy]

Place of registration:

Principal place of business:

Power of attorney in favor of signatory of Bid  (Attach copy)1.2

Availability of Contractor's Equipment should be listed below for carrying out the Works.
Contractor is to fill the following items regarding the availability of Equipment. The
minimum requirement is available at Clause 3.4 (a) of ITB.

Minimum I Remarks /
Item of Requirement Availability proposals Make
equipment
(not more Legs\?:ar:je/dR/en
than 3 years| No Capacity Nos | Capacity | Condition ted/ to b
old) ed/ to be
procured

1.3  Qualifications and experience of key personnel proposed for management and
execution of the work. Attach CV. Refer also to Sub Clauses 3.4 (b) of Instructions
to Bidders and Sub Clause 9.1 of the General Conditions of Contract.

Years of experience
S Years of .
Position Name Qualification experience In similar In similar
No (general) capacity nature of
works (Roads)
1.4 Deleted

1.5 Information regarding current litigation, debarring / expelling of bidder or
abandonment of work by bidder in RIDCOR; {(Refer ITB Clause 3.2 (i)}

1 (a) | Has the Bidder or its constituent partners, a history of | Yes/No
litigation/arbitration
(b) | If yes, give details
2 (a) | Has the Bidder or any of its constituent partners been | Yes/No
debarred/expelled by any Agency in India, during the last 5
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years as on the date of application
(b) | If yes, give details
3 (a) | Has the Bidder or any of its constituent partners abandoned | Yes/No
any contract work in India / Rajasthan during the last 5 years
(b) | If yes, give details
4 (a) | Has the Bidder or any of its constituent partners been declared | Yes/No
bankrupt during the last 5 years
(b) | If yes, give details, including present status
Note: If any information in this schedule is found to be incorrect or concealed, at

any time including after the award of works, the Bidder’s bid will be treated
as non-responsive, and rejected.

1.6 (A) Work performed as a prime contractor/sub-contractor, in the past 3 years as a
nominated/approved sub-contractor wherein the value of completed work exceeds
100% of the estimated cost of subject work (Refer Qualification Criteria ITB clause
3.2 (a)} provided further that all other qualification criteria are satisfied (in the same
name) of a similar nature during the last 3 years.
Project Name of the |Description of | Financial | Contract Value of Date ofissue | Stipulated period of Actual
Name Employer* work Year of No. Contract of work order completion date of
Execution (Rs. Crore) completion
1.6 (B) Current Commitments and Works in Progress
Sl Description| Place Name of | Contract| Value of| Stipulated| Value of| Value of | Anticipated Role of
No of Work & the No. and | Contract| Period of works Works Completion| Applicant*
State Employer Date (Rs Completion| completed| Remaining Date and
Crores) (Rs to be Remarks
@ Crores) | Completed
@ (Rs Crores)
@
TOTAL
Note :
@ : In case of currencies other than Indian Rupees, please indicate the value of works

in the original currency as well as Indian Rupees on the date of submission of bid

and also the exchange rate assumed.

o Specify whether works were executed as Main Contractor, EPC Contractor, and
Sub-Contractor or as JV Partner, along with their share.

1.6.1. Suitable certification from Employers (not below the rank of Executive
Engineer) to be necessarily attached as part of this Appendix.
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Form 2B

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO
PROVIDE INFORMATION TO RIDCOR Limited / ITS REPRESENTATIVES

To
Name of Bank/Address/City

Dear Sirs :

We have recently submitted a Bid to RIDCOR Ltd. for Routine Maintenance Works on
Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads in Rajasthan. We hereby authorize
you to provide all information/data readily about us and our credit status, as may be required
by RIDCOR Limited and you need not seek any clearance/opinion from us for providing the

information/data to RIDCOR Limited and/or its authorized representatives.

Sincerely,

Authorised Signatory
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Form 2C
(Please refer Clauses 2 & 3 of ITB)

Annual Turnover of the Bidder*
(to be certified by the Chartered Accountant with UDIN)

Particulars Turnover in last 3 FYs
2019-20 2020-21 2021-22

NOTE: *Whether a Company, Partnership firm, Proprietary firm, Individual

In case of Partnership firm/Propriety firm, the Turnover of the firm and not of the

individual partners shall be considered.

Date: (Signature, name and designation of the Authorised signatory)
Place: Name and seal of Bidder
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Annexure-2

Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall:

(@) not offer any bribe, reward of gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process.

(b) not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial
or other benefit or avoid an obligation.

(c) not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the
transparency, fairness and process of the procurement process.

(d) not misuse any information shared between the procuring Entity and the Bidders with
an intent to gain unfair advantage in the procurement process.

(e) not indulge in any coercion including impairing or harming or threatening to do the
same , directly or indirectly, to any party or its property to influence the procurement
process.

(f) not obstruct any investigation or audit of a procurement process.

(g) disclose conflict of interest, if any ; and

(h) disclose any pervious transgressions with any Entity in India or any other country
during the last three years or any debarment by any other procuring entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest. A

Conflict of interest is considered to be a situation in which a party has interests that could

improperly influence that party’s performance of official duties or responsibilities,

contractual obligations, or compliance with applicable laws and regulations.

A Bidder may be considered to be in Conflict of Interest with one or more parties in a

bidding process if, including but not limited:

have controlling partners/shareholders in common; or
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e receive or have received any direct or indirect subsidy from any of them;
e have the same legal representative for purposes of the Bid; or

e have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the Bid of
another Bidder, or influence the decisions of the procuring Entity regarding the bidding

Process; or

e the Bidder participates in more than one bid in a bidding process. Participation by a
Bidder in more than one bid will result in the disqualification of all Bids in which the
Bidder is involved. However, this does not limit the inclusion of the same

subcontractor, not otherwise participating as Bidder, in more than one Bid; or

e the Bidder or any of its affiliates participated as consultant in the preparation of the
design or technical specifications of the Goods, Works or Services that are the subject

of the Bid; or

e Bidder or any of its affiliates has been hired (or is proposed to be hired) by the

Procuring Entity as engineer-in-charge/consultant for the contract.

Signature of Bidder
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Annexure-3

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to the Company for Routine Maintenance Works on
Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads in Rajasthan roads in Rajasthan

in response to their Notice Inviting Bids No.................... Dated ............... I/'we

hereby declare, that:

1.

Date:
Place:

I/'we possess the necessary professional, technical, financial and managerial resource

and competence required by the Bidding Document issued by the Procuring Entity;

I/we/ have fulfilled my/our obligation to pay such of the taxes payable to the Union and
the State Government or any local authority as specified in the Bidding document;

I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our
affairs administered by a court or a judicial officer, not have my/our business activities

suspended and not the subject of legal proceedings for any of the foregoing reasons;
I/we are not debarred from any department or any regulatory agency.

I/we do not have, and our Directors and Officers not have, been convicted of any
criminal offence related to my/our professional conduct or the marking of false
statements or misrepresentations as to my/our qualifications to enter into a procurement
contract within a period of three years preceding the commencement of this
procurement process, or not have been otherwise disqualified pursuant to debarment

proceedings;

I/'we do not have a conflict to interest as specified in the Act, Rules and the Bidding

Document, which materially affects fair competition;

Signature of Bidder
Name:
Designation: Address:
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Annexure-4

Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Manager, RIDCOR Ltd.,
Rajasthan, Jaipur

The designation and address of the Second Appellate Authority is Director, RIDCOR Ltd.,
Rajasthan, Jaipur

Filing an appeal:

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring Entity is in contravention to the provisions of the Act or the Rules or the Guidelines
issued there under, he may file an appeal to First Appellate Authority, as specified in the
Bidding Document within a period of ten days from the date of such decision or action,
omission, as the case may be, clearly giving the specific ground or grounds on which he feels

aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only by a
Bidder who has participated in procurement proceedings:

Provided further that in case a procuring Entity evaluates the Technical Bids before the opening
of the Financial Bids, an appeal related to the matter of Financial Bids may be filed only by a
Bidder whose Technical Bid is found to be acceptable.

(1 The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall Endeavour to dispose it of within thirty days from

the date of the appeal.

(2) If the officer designated under para (1) fails to dispose of the appeal filed within the
period specified in para (2), or if the Bidder or prospective bidder or the Procuring
Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or
prospective bidder or the Procuring Entity, as the case may be, may file a second appeal
to Second Appellate Authority specified in the Bidding Document in this behalf within
fifteen days from the expiry of the period specified in para (2) or of the date of receipt
of the order passed by the First Appellate Authority, as the case may be.

3) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following

matters, namely:

(a) Determination of need of procurement;
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(b) Provisions limiting participation of Bidders in the Bid process;
(c) The decision of whether or not to enter into negotiations;
(d) Cancellation of a procurement process;

(e) Applicability of the provisions of confidentiality.

4) Form of Appeal
(a) An appeal under para (1) or (3) above shall be in the annexed From along with

as many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate
Authority, as the case may be, in person or through registered post or by
authorized representative.

Q) Fee for filing appeal
(a) Fee for first appeal shall be rupees two thousand five hundred and for second

appeal shall be rupees ten thousand, which shall be non- refundable.

(b) The fee shall be paid in the form of Bank demand draft or Banker’s Cheque of a
Scheduled Bank in India payable in the name of Appellate Authority concerned.
(6) Procedure for disposal of appeal
(a) The First Appellate Authority or Second Appellate Authority, as the case may
be upon filing of appeal, shall issue notice accompanied by copy of appeal,

affidavit and documents, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be shall,- (i) hear all the parties to appeal present
before him; and (ii) peruse or inspect documents, relevant records or copies

thereof relating to the matter.

(©) After hearing the parties, perusal or inspection of documents and relevant
records or copies there of relating to the matter, the Appellate Authority
concerned shall pass an order in writing and provide the copy of order to the

parties to appeal free of cost.

Signature of Bidder
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PART -1
GENERAL CONDITIONS OF CONTRACT AGREEMENT (GCC)

A : GENERAL

1. Definitions

1.1 Terms which are defined in the Contract Data but are not defined in the Conditions of
Contract Agreement but keep their defined meanings. Capital initials are used to
identify defined terms.

Authorised representative is the person (or any other competent person appointed
and notified to the Contractor to act in replacement of the Employer) who is responsible
for supervising the execution of the Works and administering the Contract. Project
Manager is the Authorized representative of the Employer for this contract.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Work Completion Date is the date of completion of Contractor’s obligations under this
Contract for the Construction works as indicated in the Contract Data.

Contract Agreement is the contract agreement signed between the Employer and the
Contractor to execute, complete and maintain the Works. It consists of the documents
listed in Sub Clause 2.2.

Contract Data defines the documents and other information which comprise the
Contract, as specified in Section 4 of the Document.

Contractor is a person or firm, whose Bid to carry out the Works has been accepted
by the Employer.

Contractor's Bid is the completed Bidding document submitted by the Contractor to
the Employer.

Contract Price is the price stated in Indian Rupees in the Letter of Acceptance for the
Works.

Days are calendar days; months are calendar months.

Defect is any part of the Works not completed in accordance with the specifications
and designs of the Contract.

Defects Liability Period is the period specified in the Contract Data and calculated
from the actual Completion Date of Works. For this particular contract, Defect liability
period of 12 months for items covered therein (Detail in contract data) after completion
of work

Drawings include designs and calculations and other information provided.

Employer is the party who will employs the Contractor to carry out the contracted
Works or its authorized representative (Director/Manager/Project Manager/Authorized
Representative, RIDCOR)
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Engineer is the person (or any other competent person appointed and notified to the
Contractor to act in replacement of the Engineer) who is responsible for supervising the
execution of the Works and administering the Contract. Project Manager,
RIDCOR/Supervision Consultant (if engaged by the Employer) will act as the Engineer.

Equipment is the Contractor's machinery and vehicles’ brought, temporarily or
otherwise, to the Site to construct the Works.

Intervention Standards is the level of the damage at which road assets need to be
intervened and repaired.

Letter of Acceptance means the formal acceptance by the Employer or its authorized
representative of the Bid.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Milestone is a specified date or duration by which specified works are to be completed.

Permanent Works means the permanent works to be executed in accordance with the
Contract.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

Rectification Standards is the period of time given to repair the damage to the road
asset.

Service Quality specifies the condition of the road asset which gives a desirable level
of service and comfort.

Site is the area defined as such in the Contract Data.

Specification means the latest MORTH Specifications of the Works included in the
Contract Agreement and any modification or addition made or approved by the
Employer, in writing.

Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

Subcontractor is a person or firm or corporate body who has a contract agreement
with the Contractor to carry out a part of the work in the awarded Contract.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation or maintenance of the
Works.

Variation is an instruction given by the Employer in writing which varies the Works.
Works means the Routine Maintenance or other Works as stated in the Contract Data.

Works Completion Date is the actual date of completion of the Routine Maintenance
Works as certified by the Employer in accordance with Clause 50.

Working Drawings means all Drawings, calculations, samples, patterns, models,
maintenance manuals and other technical information of a like nature submitted by the
Contractor and approved by the Employer, for execution of the Works.
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21

2.2

7.1

8.1

9.1

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract Agreement
unless specifically defined. The Employer will provide instructions clarifying queries
about the Contract.

The documents forming the Contract Agreement shall be interpreted in the following
order of priority:

1) Contract Agreement

(

(2) Letter of Acceptance

(3) Contractor’s Bid

(4) Contract Data

(5) General and Special Conditions of Contract Agreement

(6) Specifications

(7) Priced Bill of Quantities; and

(8) Any other document forming part of the Contract Agreement.

Language and Law

The language of the Contract Agreement and the law governing the Contract
Agreement are stated in the Contract Data.

Deleted
Deleted
Communication

Communication between parties of the Contract Agreement shall be effective only
when it is in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act) physically or through electronic mail.

Procurement of Bitumen

Bitumen shall be procured by the successful bidder from any agency as approved by
the Engineer.

Other Contractors

The Contractor shall cooperate and share the Site with other Contractors, public
authorities and the Employer and his representatives. The Contractor shall provide
facilities and services for them related to the Work. The Employer may modify the
Schedule of Other Contractors and shall notify the Contractor of any such modification.

Personnel

The Contractor shall employ the key personnel for the Works, named in the Details of
Key Personnel as referred to in the Contract Data to carry out the functions of the
positions stated in Annexures—1B of the Instructions to Bidders, Section 1 or other
personnel approved by the Employer. The Employer will approve any proposed
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9.2

10.

10.1

11.
11.1

12.

12.1

13.
13.1

13.2

13.3

13.4

13.5

replacement of key personnel only if their qualifications, abilities, and experience are
relevant to the nature of duties and better than the person replaced.

If the Employer requires the Contractor to remove an undesirable person who is a
member of the Contractor’s staff or his work force stating the reasons, the Contractor
shall ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract Agreement states are Employer’s
risks, and the Contractor carries the risks which this Contract Agreement states are
Contractor’s risks.

Employer’s Risks

The Employer is responsible for the excepted risks which are in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot, commotion or disorder (unless restricted to the
Contractor’s employees), and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death to
contractor’'s and Project Manager’s staff, equipment, material and executed work which
arise during and in consequence of the performance of the Contract Agreement other
than the excepted risks as at Sub Clause 11.1 will be sole responsibility of the
Contractor and Employer shall not be held responsible for the same.

Insurance

The Contractor shall provide insurance cover from any of the acceptable Insurance
Companies in India, valid from the Start Date to Completion Date of the Defect Liability
Period, including extended period, in the amounts and deductibles stated in the
Contract Data.

Policies and certificates for insurance, from the acceptable Insurance Companies in
India, shall be delivered by the Contractor to the Employer for the Employer’s approval
before the Start Date. All such insurance shall provide for compensation to be payable
in Indian Rupees, along with the types and proportions required to compensate the
loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid, from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due
and if warranted, recovered by invoking Performance Security, or other payments due
to the contractor.

Alterations to the terms of insurance shall not be made without the prior approval of the
Employer, in writing.

The parties shall ensure that insurance is as per the applicable laws, and comply with
all conditions of the insurance policies.
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13.6

14.

141

14.2

15

15.1

16.

16.1

17.

171

17.2

17.3

It shall be the responsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the
insurance cover at all times during the period of validity of the Contract Agreement or
the extended period, if any.

Contractor to Construct the Works and Works to be completed by Work
Completion Date

The Contractor shall undertake the Works in accordance with the Contract Agreement
as per instructions of the Employer.

The Contractor shall commence the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with
the consent of the Employer, and complete them by the Work Completion

Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works, the
remedying of any defects therein and during Defect Liability period:

(@) have full regard for the safety of all persons entitled to be upon the Site, the
road user traffic, and keep the Site so far as the same is under his control and
the Works so far as the same are not completed or occupied by the Employer in
an orderly state appropriate to the avoidance of danger to such persons;

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when and where necessary or required by the Employer or by
any duly constituted Employer, for the protection of the public or others; and

(c) take all reasonable steps to protect the environment, on and off the Site, and to
avoid damage or nuisance to persons, road user or to property of the public or
others resulting from pollution, noise or other causes arising as a consequence
of his methods of operation.

The Contractor and his Subcontractors shall abide at all times by all existing
enactments on environmental protection and rules made there under, regulations,
notifications and bye-laws of the State or Central Government, or local authorities and
any other law, bye-law, regulations that may be passed or notification that may be
issued in this respect in future by the State or Central Government or the local
Employer.

Working Drawings

The Contractor shall submit Designs, Specifications and Drawings to the Employer who
will approve these, if they complied with the specifications & Drawings.

Approval by the Employer / Engineer

The Employer/Engineer shall approve the Designs, Specifications and Drawings
submitted by the Contractor.

The Contractor shall obtain approval of other relevant authorities/agencies (if any like
Railways, RPCB etc.) for carrying out Works, where ever required. RIDCOR shall
initiate applications to these authorities

The Employer’s/Engineer’s approval shall not relieve the Contractor of his obligations.
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18.

18.1

19.
19.1

20.

20.1

21.
21.1

21.2

Safety of Traffic

The Contractor shall be responsible for the safety of all traffic related activities on the
Site (IRC-SP-55, 2014)

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be property of the Employer. The Contractor shall notify the Employer
of such discoveries and carry out the Employer’s instructions for dealing with them.

Possession of the Site

The Employer/Engineer shall give possession of the Site to the Contractor in
accordance with the Contract Data. If possession of minimum 75% of the site is not
given by the agreed date stated in the Contract Data, then the Works Completion Date
shall be extended by the Employer/Engineer as may be required for that particular
part/stretch. However, this will not be applicable if sufficient work site is made available
to the Contractor as and when required, for him to proceed ahead with progress of
work and if available work fronts remain unattended/unutilized. In the case of routine
maintenance work, the existing road is always available for work, hence it will be
considered that possession of the site is given on the start date of work.

Access to the Site

The Contractor shall allow the Employer or its any authorized person or Independent
Engineer to access to the Site, to any place where work in connection with the Contract
Agreement is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured / fabricated / assembled /stored for the
Works.

Commencement of the Project

The Contractor shall commence the Works on Site within the period stated in the
Contract Data after signing of the Agreement. Thereafter, the Contractor shall proceed
with the Works with due diligence, expedition and without delay.

The requirement to commence the Works at Site shall be fulfilled if:

(a) A joint survey with the Engineer and Project Manager/his Authorized
Representative has been undertaken in accordance with Clause 25 of
Conditions of Contract;

(b) The Contractor’s authorized representative, vide Clause 9, with full supporting
staff are in position at the Site;

(c) Equipment, Plant, materials and labour mobilized for the work programmed for
execution in the first month have been mobilized at the Site;

(d) Submission of insurance policies in accordance with Clause 13 & S. No. 9 of
Contract Data; and

(e) Submission of statutory clearances as per Clause 2 of SCC.
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22,
221

23.
23.1

23.2

24,

241

Instructions

The Contractor shall carry out all instructions of the Employer/Engineer pertaining to
the Works, which comply with the applicable laws where the Site is located. He shall
also comply to the legal and statutory requirements about the execution of works.

Disputes

If either party believes that a decision taken by the Employer/Engineer /Contractor was
either outside the Contract Agreement or that the decision was wrongly taken, the
objecting party may send notice of dispute to the other party stating that it is giving the
notice pursuant to this Clause while stating clearly the basis for the dispute within 21
days of the notification of the decision.

The party receiving the dispute notice will consider it and reply in writing within 28 days
of the receipt of the notice. If no reply is received or the reply is not acceptable to the
other party, the affected party may refer the dispute for conciliation. Independent
Engineer of RIDCOR will be the Dispute Review Expert (DRE) for conciliation. The
decision for conciliation is to be given in 60 days by DRE. In case, conciliation is not
successful then the dispute may be referred to Arbitration.

Procedure for Disputes — Arbitration

The arbitration shall be conducted at RIDCOR office at Jaipur in accordance with the
arbitration procedure stated in Clause 5 of the Special Conditions of Contract.
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25.

25.1

252

25.3

254

26.

26.1

27.

271

B : MONITORING OF ROUTINE MAINTENANCE WORKS:

Monitoring methodology for identification, quantification and completion
schedule for routine maintenance items

The Supervision Consultant along with representative of the concerned Project
Manager of RIDCOR shall make a detailed monthly joint inspection before fifth day of
every month and identify the quantum of routine maintenance items to be executed
during the month with stipulated timelines. The Contractor/his authorized
representative shall invariably accompany during the monthly inspection and sign the
tentative schedule for executing identified items during the month.

The Supervision Consultant will notify the contractor, the details of identified items with
estimated quantity of execution during the month upto seventh day of every month and
it will be obligation of the contractor to complete all such identified RM works during the
month.

The Supervision Consultant, representative of contractor and representative of
concerned Project Manager of RIDCOR shall undertake a joint inspection in the last
week of every month to assess the status of completion of identified items of routine
maintenance. In case, the contractor fails to complete the identified items of RM works
during the month, it shall attract penalty for delay in execution on daily basis as
stipulated in Clause 31.

In case, contractor does not complete the identified quantum and items of RM works
during the month and delays it beyond 30 days, the Project manager/Supervision
Consultant will be authorized to carryout all such works at the risk & cost of the
contractor by any other agency with prior approval from the Employer and the
expenses so incurred will be recoverable from the contractor through his performance
security/outstanding eligible payments.

Extension of the Contract Period for Routine Maintenance Works

Employer is fully empowered to grant extension of the contract period for already
identified routine maintenance works in the 12" Month without any prejudice to the
rights of the Employer under other provisions of the Bid Document.

Emergent works ordered by the Employer/Engineer

The Employer/Engineer may instruct the Contractor to carryout emergent works and
works related to road safety immediately in a reasonable period through mutual
consent. Non-compliance of instructions is likely to attract penalty as per clause 31
apart from execution at the risk & cost of the contractor and/or termination by the
Employer.

28. Maintenance Intervention Level: The Engineer shall adopt the criteria as mentioned in

Annexure-A while indenting the works on monthly basis/ for emergent works
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29. TIME CONTROL (Contractor’s Obligations)

29.1 Daily followed by weekly and monthly Inspections
Items to be inspected daily on regular basis followed by weekly and monthly
inspections shall include:

e Potholes

e Cracking & Patches

e Rutting

e Defective bridge decks area and bump at approach
e User information — road marking and road signs

e Blocked drains

29.2 Repairs: Repairs arising out of the inspections shall be carried out by the Contractor as
per performance standards after a joint assessment with the Engineer and approval of
Employer (RIDCOR)

29.3 Performance Standards

29.3.1 Performance Standards for Routine Maintenance:
The performance standards define the level at which the routine maintenance is to
carried out by the contractor.

Road Maintenance: (As per MORTH Specifications)

Sl. Service ability Permissible Time Frequency of Inspections by The
No. Indicator Limit for Defect Contractor to Ensure
Rectification Required Level of Service
1 Potholes Two days Daily on regular basis Followed by
weekly & monthly inspections
2 Cracking & Patch Seven days - do -
Rutting (20mm), max. | Fifteen days -do -

Permissible limit

4 User information Fifteen days -do -

29.3.2 Performance standard for “Removal of rank vegetation / weeds etc.

Indent for this work shall be generally issued twice in year by the Engineer. After
execution of this indented quantity, it is the sole responsibility of contractor to keep
that particular area without any vegetation / weeds / grass for the remaining period
of contract (one year). For this purpose, he shall make use of men / machinery
deployment.

29.3.3  Monitoring

29.3.3.1 The Contractor shall submit the daily report (by email) indicating the day’s activities
and the work executed at site before 11.00 AM every day for the preceding 24hours.

29.3.3.2 The daily report should be submitted to Project Manager and Engineer on daily
basis as per proforma approved by Engineer in consultation with PM, RIDCOR.
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29.3.3.3 The detail summary of these daily inspections and work carried out shall form part of

30
30.1

31.

31.1

monthly bill in the form of email extracts which shall be basis of regulating monthly
payments.

Monthly Progress Report

Monthly progress reports shall be prepared by the Contractor and submitted to the
Employer/ Project Manager. The first report shall cover the period upto the end of the
first calendar month following the Start Date. Reports shall be submitted within 7 days
for each month thereafter.

Each report shall include:

(i) Details of identified works by the Supervision Consultant during monthly
inspection and progress made by the contractor;

(i) Identified items not carried out/partially carried out by the contractor with the
reasons thereof;

(i) Penalties imposed by the Supervision Consultant/Employer against RM items not
carried out and the corrective actions taken by the contractor,

(iv) details of progress of work with charts and photographs, variations required if any
by the Project Manager,

(v) comparison of actual and planned progress, with details of any events or
circumstances which may jeopardize the completion of identified RM items during
the month in accordance with the Contract, and the measures being (or to be)
adopted to overcome delays,

(vi) list of variations, notices given etc.,

(vii) copies of quality control documents, tests results and certificate of materials,

(viii) safety statistics, including details of any hazardous incidents and activities, related
to environmental aspects and public relations,

(ix) weather record during the month, day by day, and

(x) any other details/matters related to the Work.

Penalty for delay in execution of identified routine maintenance items under
Clause 25

Penalty for delays attributable to the contractor shall be applicable @ Rs. 2,000/day of
delay for non-completion of the identified item(s) within the stipulated time as directed
by the Engineer/Project Manager. Maximum cumulative (total) penalty shall be
applicable @5% of the Contract Price.
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Maintenance Intervention Levels

Annexure-A

Following Criteria shall be adopted by the Engineer while indicating the works:

S| Criteria/Extent (% Type of
No. Defects of sub-section Treatment/Action | maintenan
) length) ce
1 Shoulder & Slopes
1.1 | Vegetation growth on Any kind Vegetation growth Routine
shoulders & side slopes be removed
1.2 | Trees a. All kind Trim and remove Routine
dead / diseased
branches
b. Fallen trees on Remove Urgent
carriageway immediately
1.3 | Deformation or scour a. Upto 50mm Fill & Compact Routine
b. More than 50 Reconstruction Urgent
mm
1.4 | Disturbed stone a. Upto 30 sqm. Repair Routine
pitching b. More than 30 Reconstruction Urgent
sgm
2 Side drains
21 Kuccha drains silted/ Any extent Clean & repair Routine
too shallow
2.2 | Standing water on Any Realign to correct Routine
shoulders / drains gradient and make
shallow lateral
drains.
2.3 | Silting in pucca side Any extent Clean out Routine
drains
2.4 | Damages or scouring of | Any extent Repair and Routine
pucca drains reconstruct to
adequate size and
shape.
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Criteria/Extent
o i .
Sl. Defects (% of _sub Treatment/Acti '!'ype of
No. section on maintenance
length)
CD Works
3.1 Silted or blocked Any extent De-silting / Routine
openings cleaning
3.2 Erosion / Scour in Any extent Repair / fill the Periodic
upstream / down stream boulders
3.3 Pot holes erosion in Any extent Repair with Periodic
paved surface floor concreting
3.4 Damaged crash barriers | Any Reconstruct Recurring/
Urgent
3.5 Vegetation growth at inlet | Any Remove & Routine
/ outlet & near parapets Clear
3.6 Damaged masonry in Any extent Repair to match | Recurrent
parapets / substructure/ with existing &
superstructure report to the
Engineer
3.7 Painting exposed Any Repaint / White | Periodic
surfaces of bridge wash
railings, kerb stones,
parapets
3.8 Cracks in structure Any Repair and Recurring/
report to the Urgent
Engineer
3.9 Leached, honey combed, | a. Upto 20 sgm | Repair with Urgent
spelled concrete surface, epoxy mortar or
& exposed reinforcement injected
concreting
b. More than 20 | Reconstruct Urgent / Special
sgm alters
3.1 Checking of expansion Any Check & repair | Periodic
joints &
clean
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Criteria/Extent
Sl. (% of sub- Treatment/Act Type of
Defects . - .
No. section ion maintenance
length)
4 Road Furniture
4.1 | Dirty road signs / delineators| Any Wash & clean Routine
4.2 | Damaged / corroded road Any Repair, repaint | Periodic
signs and delineators or replace
4.3 | Damaged / missing median | Any Replace Periodic
kerbs, boundary pillars, 200
m stone, km
stone & 5" km stones
4.4 | Painting & printing Letters Any Repaint & print | Periodic
on road signs, km stones, to match with
200 m stone, 5" km stones existing
4.5 | Safety barriers, fencing Any Repair & Periodic
repaint
4.6 | Pavement markings a. Upto 30sgm. | Repair Recurring
b. More than 30 | Repair Periodic
sgm.
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Criteria/Extent (%

SI- Defects of sub-section Treatment/Action '!'ype of
No. maintenance
length)
Carriageway & Crust
5.1 Stripping a. <25 sgm. Local sealing Routine
b. >25 sqm. 31 coat surface dressing Periodic
5.2 | Rutting a. depth of ruts <
50 mm
i. Crack < 10mm Seal the crack with slurry Routine
ii. crack > 10 mm Crack Sealing & fill ruts with Recurrent
bituminous mix
b. depth of ruts >
50 mm
i. Crack < 10mm Seal the cracks with slurry Routine
and fill ruts with
bituminous mix
ii. crack > 10mm Surface coat surface dressing| Periodic /
over cracked area to be Special
followed by attention
overlay
5.3 | Pot holes a. <20 mm Patch repair to Recurrent
pot holes
b.>20 mm | Patch repair to pot | Recurrent
holes & check / Special Attention
dressing of crust for
strengthening if
required
5.4 | Bleeding a. < 25sgm Spread and roll over 6 mm Routine
size heated
aggregates
b. > 25 sgm Apply surface Periodic
dressing
5.5 | Cracks a. <25sgm Local sealing of Routine
cracks
b.>25 sgm Local Sealing followed by Periodic
renewal
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Sl.
No.

Defects

Criteria/Extent
(% of sub-
section
length)

Treatment/Action

Type of
maintenance

5.6

Hungry surface

Any

Apply, slurry seal or fog
seal

Recurrent

5.7

Corrugations

Cutting of high spots and
filling of low spots with
existing surfacing
material and

seal the surface.

Recurrent

5.8

Shoving

Remove the material up
to firm base and
relay stable mix

Recurrent

5.9

Shallow
depressions

Repair the depression
with pre-mixed
material

Recurrent

5.10

Settlements &
upheaval

a. <20 sgm

Remove the weak/
defective fill up to base &
redo.

Recurrent

b. >20 sgm

i. Remove the weak
/defective fill up to base
& redo

ii. Strengthen the crust by
providing

additional layers

Periodic

5.11

Edge breaking
&edge
steps

a. <25 mm

Cut affected area and
patch

repair to road edge; with
repair to unpaved
shoulders also

Recurrent

b.>25mm

Reconstruct shoulders
and repair to carriageway
edge also

Periodic
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32.

32.1

32.2

33.
33.1
33.2

33.3

33.4

34.
34.1

34.2

35.

35.1

C : QUALITY CONTROL

Identifying Defects

The Employer/Engineer shall check the Contractor's work through the Project
Manager, Independent Engineer and notify the Contractor of any Defects that are
found. The Employer may instruct the Contractor to search for a Defect and to uncover
and test any work that the Employer considers may have a Defect. Such
checking/instructions shall not absolve the Contractor of his responsibilities.

The Contractor shall permit the Site visits of the Employer's Technical
Auditor/Independent Engineer /Lenders’ Engineer to check the Contractor’s work and
notify the Employer and the Contractor of any Defects that are found. Such a check
shall not absolve the Contractor’'s or the Employer's responsibility as defined in the
Contract.

Tests
The Contractor shall be responsible for carrying out the tests prescribed for the Works.

The Contractor shall, at his cost, establish fully equipped testing facility with adequate
and suitable equipment and survey equipment in the vicinity of the work Site premises,
as prescribed in the Specifications, to the satisfaction of the Employer.

If the Employer/Engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a defect and the test shows that it does,
the Contractor shall pay for the test and sample. If it shows that the work is not
defective, then the Employer shall pay for the test and samples.

The Contractor shall furnish all test results as per the approved Quality Control Plan to
the Employer, in a monthly progress report as per Clause 30 or at a frequency directed
by the Employer. The Employer may withhold payment for those works where test
results have not been submitted or the work requires to be redone.

Correction of Defects

The Contractor shall undertake measures to rectify the defects in the Work identified by
the Project Manager / Independent Engineer or any of the Employer’s authorized
representative at the earliest, but not later than the time period specified by the
Employer.

The Defect Liability Period shall be as given in the Contract Data. The Employer shall
give notice to the Contractor of any defects before the end of the Defect Liability
Period. The Defect Liability Period shall be extended for as long as defects remain to
be corrected.

Uncorrected Defects

If the Contractor has not corrected a defect to the satisfaction of the
Employer/Engineer/Project Manager/ Independent Engineer, within the time specified
in the Employer/Engineer’s notice, the Employer/Engineer will assess the cost of
having the defect corrected, and the Contractor will pay this amount. In case of failure
to pay, the same shall be deducted from any payment due to the Contractor/recovered
from his Bank Guarantees under intimation to the Contractor.
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36.

36.1

36.2

37.

37.1

37.2

37.3

38.
38.1

38.2

39.
39.1

39.2

D : COST CONTROL

Bill of Quantities

The Bill of Quantities shall contain items for the Works for construction, execution,
testing and commissioning works to be executed by the Contractor.

The Bill of Quantities shall be the basis to calculate the payment for the Works. The
Contractor is paid for the quantity of the work done as per specifications at the rate in
the Bill of Quantities for each item and quoted percentage above/below the total
amount.

Changes in the Quantities

The change in quantities/amounts due to increase/decrease in the scope of work, that
is, Variation in Bill, shall be considered for additional payment as per rates defined in
Bill of Quantities and the percentage rate quoted.

If requested by the Employer, the Contractor shall provide the Employer with a detailed
cost breakdown of rate of any item in the Bill of Quantities.

Director/Manager, RIDCOR is fully empowered to approve the variation of quantity upto
25% of the contract price mentioned in Letter of Acceptance for routine maintenance
works and rates for extra item on the merit of the case.

Variations

Item rates approved for each BOQ item shall remain fixed irrespective of any Quantity
Variation.

All Variations during implementation of the Works, shall be included in updated
Programs produced by the Contractor.

Payments for Variations

In the event of variation, the payment for the works done, shall be made as per the
provisions stated in Sub Clause 37.1.

If the event of variation is in terms of additional/extra item(s) or substitution of any
item(s) in the BOQ with new item(s), then the rates for the items shall be derived as
follows:

(@) The Contractor shall submit a quotation along with detailed rate analysis for
deriving the unit rate for the item(s) with all supporting documents as follows:

(i) Such analysis shall be prepared based on the Standard MORT&H Data
Book adopting the current PWD schedule of rates applicable to the
relevant District of Rajasthan;

(i) In case the data for the item is not available in the Standard MORT&H
Data Book, Standard PWD Data Book with current PWD schedule of
rates applicable to the relevant District of Rajasthan shall be adopted;

(iii) In case the data for the item is not available in the Standard MORT&H
Data Book as well as in the PWD Data Book, observed data with current
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39.3

39.4

39.5

40.
40.1

41.
411

41.2

41.3

41.4

41.5

41.6

41.7

PWD schedule of rates applicable to the relevant District of Rajasthan
shall be adopted;

(iv)  In case rate for any item is not available in the current schedule of rates,
current local market rate for the same shall be adopted for which
required supporting documents shall be produced;

(v) On the new rates, derived through observed data, only 10% would be
allowed towards Contractor's administrative and other overheads and
profits, taken together.

(b) If the Contractor’s quotation is unreasonable or if the Contractor fails to provide
the Engineer with a quotation within a reasonable time specified by the
Engineer in accordance with (a), the Engineer may order the Variation and
make a change to the Contract Price which shall be based on Engineer's own
forecast of the effects of the Variation on the Contractor’s costs.

If the Engineer decides that the variation work is urgent, then in order to avoid delay in
execution of the variation work due to non-availability of quotation, the Engineer shall
instruct the Contractor in writing, to commence the additional works before the approval
of the rate.

The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

The %age of bitumen in any of the courses shall be as per the approved Job Mix
formula and no variation shall be paid against the same.

Cash Flow Forecasts

When the Program is updated, the Contractor shall provide the Employer with an
updated cash flow forecast.

Payment Certificates & Payment

The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement within 7 days and certify
the amount to be paid to the Contractor after taking into account any credit or debit for
the month in question.

The value of work executed shall be determined, based on measurements by the
Engineer.

The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information to rectify the mistakes with detail justification acceptable to Employer.

The final bill shall be submitted by the contractor within one month of the actual date of
completion of the work; otherwise the Engineers certificate of the measurement and of
the total amount payable for work accordingly shall be final and payment made
accordingly within a period of sixty days.
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41.8 Payments shall be adjusted for deductions for advance payments, security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Employer shall pay the Contractor the amounts Engineer had certified within
15 days of the date of each certificate.

42. Tax

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST and all
other applicable taxes including duties/royalties/levies as may be levied by
Central/State Governments and local bodies that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such duties in regard to the
deduction of such taxes at source as per applicable law on the date of payment of the
Contractor’s bill.

43. Currencies
43.1 All payments shall be made in Indian Rupees only.
44. Changes in Cost and Legislation

441 Price Adjustment
44.1.1 Contract Price shall be adjusted for increase/decrease in price of bitumen only.

44 1.2 Compensation to the Contractor for any rise or fall in the Contract Price is not covered
by the provisions of this or other clauses in the Contract except for the bitumen
consumed in the Improvement Works. The unit rates and prices included in the
Contract shall be deemed to cover the contingency of such rise or fall in costs.

44.1.3 It is reiterated that the price adjustment for bitumen shall not be applicable on the
bitumen consumed during defect liability period.

44.1.4 The price adjustment for bitumen shall apply for the work done from the start date
given in the contract data upto end of the initial intended completion date or extensions
granted by the Employer/Engineer.

44.1.5 The price adjustment shall be determined during each month in accordance to the
formula given in Clause 44.1.6.

44.1.6 Price Adjustment for Bitumen

The price adjustment for increase or decrease in the cost of bitumen consumed in the
Improvement Works shall be paid in accordance with the following formula:

Vb = Q (Cp - Bp)

Where

Vb = increase or decrease in the cost of bitumen consumed in the Routine
Maintenance Works due to change in the rate of the bitumen;

Q= quantity of bitumen in tonnes consumed in the Routine Maintenance Works
during the period under consideration;

Cp = current price of bitumen per tonne prevailing on 16" day of every month, which
shall be the ex-factory price of the nearest refinery of bitumen plus GST, as
applicable;
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44.2

45.

46.

47.

48.

49.

Bp = basic price of bitumen Rs. 57786.96 per tonne for VG-40 inclusive of GST and
Rs. 54022.76 per tonne for VG-10 inclusive of GST.

Note: For Emulsion and Mastic Asphalt basic rates of VG-10 grade bitumen of nearest
refinery will be considered.

Changes in Legislation

If, after the last date for submission of tenders for the Contract, there occur changes to
any National or State Statute, Ordinance, Decree or other Law or any regulation or
bye-law of any local or other duly constituted Employer, or the introduction of any such
State Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional
or reduced cost to the Contractor, other than under the preceding Sub-Clauses of this
Clause, in the execution of the Contract, such additional or reduced cost shall, after
due consultation with the Employer shall be added to or deducted from the Contract
Price and the Employer shall notify the Contractor accordingly.

Deleted
Deleted

Securities

The Performance Security and Additional Security (for unbalanced bids) in the form of
Bank Guarantee/RTGS/NEFT/IMPS/FDR shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued in an amount
and form indicated in Contract Data as acceptable to the Employer, and denominated
in Indian Rupees. The Bank Guarantee, in the prescribed format (Form 6C and 6D of
Section 6), is acceptable from any Scheduled Bank in India having Net Worth of more
than Rs. 500 Crore (Rupees Five Hundred Crores) payable at Jaipur.

If, the above securities are not submitted within the prescribed time then penalty of
Rs. 5,000 per day shall be levied on the successful bidder upto 30 days (penalty
period) beyond specified time of 14 days. If the additional security is not submitted
within 60 days beyond specified time, Director/Manager, RIDCOR reserves the right to
accept the additional security in case of further delay with penalty of Rs 10,000 per day
beyond 30 days thereafter.

The Performance Security and Additional Security shall be valid for a period of
1 year beyond the Works Completion Date i.e. upto end of defect liability period. In
case, the Works Completion Date is extended, then the Contractor shall substitute
fresh Performance Security and additional security (if applicable) for the same value
valid until a date 1 year beyond the extended Works Completion Date. These securities
shall be released upon completion of defect liability period of 12 months for items
covered therein after completion of work.

Deleted

Deleted
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E : FINISHING THE CONTRACT

50. Completion

50.1 The Contractor shall request the Employer/Engineer to issue a certificate of completion
of the Works and the Employer/Engineer shall do so upon deciding that the assigned
Work is completed.

50.2 Deleted

50.3 On satisfactory completion of Defect Liability Period, the Contractor shall request the
Employer to issue a Certificate of Completion of the Contract. The Employer shall,
issue such certificate subject to the Contractor satisfying all provisions under the
Contract.

51. Final Account

51.1 The Contractor shall supply to the Employer a detailed account of the total amount that
the Contractor considers payable under the Contract Agreement within 60 days after
the issue of certificate of completion of the Works by the Employer. The Employer shall
certify any final payment that is due to the Contractor within 60 days of receiving the
Contractor’s account. If the Employer is not satisfied with the detailed account, then the
Employer shall issue within 30 days thereto a schedule that states the scope of the
corrections or additions that are necessary. If the Contractor fails to comply with the
Employer’s instructions within 15 days, Employer will certify as per the schedule of
Corrections or addition sent to contractor and make payment to the Contractor within
45 days.

52. Termination

52.1 The Employer or the Contractor may terminate the Contract Agreement if the other
party causes a fundamental breach of the Contract.

52.2 Fundamental breach of the Contract Agreement includes, but shall not be limited to the
following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Employer;

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, other
than for purposes of reconstruction or amalgamation;

(c) a payment for certified bills is not paid by the Employer to the Contractor within
90 days of the date of the Engineer’s certificate;

(d) the Employer gives notice that failure to correct a particular Defect is a
fundamental breach of the Contract Agreement and the Contractor fails to
correct it within a reasonable period of time determined by the Engineer;

(e) the Contractor does not maintain Performance Security which is required;

() the Contractor has defaulted in fulfilling his obligations under this Contract;

(9) the Contractor has contravened Sub-Clause 9.2;
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52.3

52.4

52.5

53.
53.1

53.2

54.
54.1

(h) the Contractor fails to carry out instructions of the Employer within a reasonable
time determined by the Engineer in accordance with the Sub Clauses 15.1, and
22.1;

(i) the Contractor has delayed the completion of the Works beyond the period for
which the maximum amount of liquidated damages has become payable as
defined in the Contract Data;

() if the Contractor, in the judgment of the Employer has engaged in corrupt,
fraudulent or coercive practices as defined in Sub Clause 32.1 (a) of ITB in
competing for or in executing the Contract;

When either party to the Contract Agreement gives notice of a breach of contract
agreement to the Employer for a cause other than those listed under Sub Clause 52.2,
the Employer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract Agreement by
giving 30 days prior notice without assigning any reason.

If the Contract Agreement is terminated, the Contractor shall stop work immediately,
make the Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract Agreement is terminated because of a fundamental breach of the
Contract Agreement by the Contractor, the Employer shall issue a certificate for the
value of the work done less advance payments made up to the date of the issue of the
certificate, less other recoveries due in terms of the Contract, less taxes due to be
deducted at source as per applicable law and less the percentage to apply to the work
not completed as indicated in the Contract Data. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Employer. For this purpose, the performance security furnished by the
Contractor shall not be taken into account. The Performance Security furnished by the
Contractor shall stand forfeited in favor of the Employer without any restrictions or
preconditions.

If the Contract Agreement is terminated at the Employer’s convenience or because of a
fundamental breach of the Contract Agreement by the Employer, the Employer shall
issue a certificate for the value of the work done, and less advance payments received
up to the date of the certificate, less other recoveries due in terms of the Contract
Agreement and less taxes due to be deducted at source as per applicable law and the
Employer shall pay this amount. This includes all type of compensations and no other
claim will be payable.

Property

If the Contract Agreement is terminated because of Contractor’s default, all materials
on the Site, Plant, Equipment, Temporary works and the Works are deemed to be the
property of the Employer, till completion of the work. The Employer shall make use of
the available materials and equipment for completion of the Work and pay for these at
agreed rates.
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55.
55.1

56.
56.1

57.
57.1

Release from Performance

If the Contract Agreement is frustrated by the outbreak of war, pandemic or by any
other event entirely outside the control of either the Employer or the Contractor, the
Employer shall certify that the Contract Agreement has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all Works carried out before receiving the certificate and
for any work carried out afterwards to which commitment was made.

Details to be Confidential

The Contractor shall treat the details of the Contract Agreement as private and
confidential and shall not publish or disclose the same or any particulars thereof in any
trade or technical paper or elsewhere without the prior written consent of the Employer.
If any dispute arises causing the necessity of any publication or disclosure for the
purpose of the Contract, the same shall be referred to the Employer whose
determination shall be final.

Life-saving Appliances and First-aid Equipment

The Contractor shall provide and maintain upon the Works and the Site, sufficient,
proper and efficient life-saving appliances and first-aid equipment, to the satisfaction of
the Employer. A local doctor shall be on call. The appliances and equipment shall be
available for use at all times during the pendency of the Contract.
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PART -1l SPECIAL CONDITIONS OF THE CONTRACT Agreement

1.1

1.2

1.3

1.4

1.5

(SCC)
A : GENERAL

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or otherwise, and
for their payment, housing, feeding and transport and medical assistance.

The Contractor shall, if required by the Employer, deliver to the Employer a return
in detail, in such form and at such intervals as the Employer may prescribe,
showing the staff and the numbers of the different classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Employer may require.

During continuance of the Contract, the Contractor and his Sub-Contractors will
be solely responsible for the terms and conditions of service of their employees
and shall abide at all times by all existing labour enactments and rules made
thereunder, regulations, notifications and bye laws of the State or Central
Government or local Employer and any other labour law (including rules) that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or any competent Employer.

There will be no privity of contract agreement between the Authority and any
employee of the Contractor. The Contractor shall keep the Employer indemnify
and keep indemnified, the Employer in case any action is taken against the
Employer by the competent Authority on account of contravention of any of the
provisions of any Act or rules made thereunder, regulations or notifications
including amendments to labour laws, ESI, PF etc.. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye laws/Acts/
Rules/regulations including amendments, if any, on the part of the Contractor, the
Employer shall have the right to deduct any money due to the Contractor including
his amount of performance security. The Employer shall also have the right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.

Statutory Clearances

List of clearances to be obtained by the Employer and the Contractor are given
below prior to the start after work. It may be noted that the list below is indicative
and may not be exhaustive and in case any additional clearances are required,
the same shall be procured by the Contractor, unless otherwise specified in the
Law / guidelines of statutory agencies.

(a) Employer’s Responsibility:
NIL
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(b) Contractor’s Responsibility:

(i) Pollution Control Board and other Statutory Clearances for hot mix
plant, stone crushers and any other purpose / activity as may be
required;

(i) Excavation, cutting, transporting and dumping of earth and other
construction materials including that for quarry;

(iii) All police and traffic management related clearances at the work sites;

(iv) Employing labour and other labour related clearances (ESI / Contract
Labour / Health / PF etc.);

(v) Electrical connections and Water Supply;
Employment of migrant labour;

Establishing and operating labour camps;

(viii) Location of fuel storage tanks / containers etc.;

(ix) Clearances for using / storing explosives;

All clearances required from the Fire Department; and

Any other clearances that are not specifically included in Employer’s
list and may be required according to prudent utility practices or
instructed by Employer.

Revision of Quality Control Plan

The Employer shall instruct the Contractor to revise and/or resubmit his Quality
Control Plan, if required before giving approval. The Contractor shall implement
any required changes to improve the Quality Control Plan. The approval by the
Employer shall not absolve the Contractor of his responsibilities and obligations
under the Contract.

Measuring / Monitoring Equipment

The Contractor shall ensure properly calibrated and functional measuring/
monitoring equipment, to the satisfaction of the Employer, at all times during the
Contract.

Arbitration (Refer GCC Sub Clause 24.1)

The procedure for arbitration shall be as follows:

(@) In case of Dispute or difference arising between the Employer and the
Contractor relating to any matter arising out of or connected with this
agreement referred for arbitration, shall first be settled mutually, otherwise
in accordance with the Arbitration and Conciliation Act, 1996 and
amendment thereof.

(b) The Arbitral Tribunal shall consist of three Arbitrators, one each to be
appointed by the Employer and the Contractor. The third Arbitrator shall be
chosen by consensus by the two Arbitrators so appointed by the Parties
and shall act as the Presiding Arbitrator. In case of failure of the two
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Arbitrators appointed by the parties to reach upon a consensus within a
period of 30 days from the appointment of the Arbitrators, then the
Presiding Arbitrator shall be appointed by the Indian Roads Congress on
the request of the Employer.

(c) If one of the parties fails to appoint its Arbitrator in pursuance of Sub
Clauses (a) and (b) within 30 days after receipt of the notice of the
appointment of its Arbitrator by the other party, then the Indian Roads
Congress shall appoint the Arbitrator on the request of the Employer. In
case the Employer fails to do so within 30 days, the Contractor will
approach the Indian Roads Congress for appointment of Arbitrator. A
certified copy of the order of the Indian Roads Congress, making such an
appointment shall be furnished to each of the parties.

(d) Arbitration proceedings shall be held at Jaipur at RIDCOR office and the
language of the arbitration proceedings and that of all documents and
communications between the parties shall be English.

(e) The decision of the majority of Arbitrators shall be final and binding upon
both parties. The cost and expenses of Arbitration proceedings will be paid
as determined by the Arbitral Tribunal and shared equally by both the
parties.

() Performance under the Contract Agreement shall continue during the
arbitration proceedings and payments due to the Contractor by the
Employer shall not be withheld, unless they are the subject matter of the
arbitration proceedings.
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CONTRACT DATA

S. Item Clause
No. Reference of
CcC
1 The Employer is : Director/Manager/Head Operation 1.1
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR) GCC

701-706, 7™ Floor, ARG Corporate Park, Gopalbari, Ajmer Road, Jaipur-
302001, Rajasthan

Tel.: +91 0141-2747001,
Facsimile: +91 0141-2747010,

E-mail: office@ridcor.in
Authorized representative is Project Manager, RIDCOR

2 | The Engineer is Project Manager, RIDCOR or the Supervision Consultant 1.1
authorized by RIDCOR GCC

3 | The work is Routine Maintenance Works on Lalsot-Kota (LJ-1) (Km 1.1 GCC
103+000 to Km 188+800) roads in Rajasthan

4 | The Works consists of routine maintenance works & other items as per Bill of 1.1
Quantities B

5 | The Start Date shall be the date of signing of contract agreement for the 1.1 GCC
works (Form 6B, Section 6) or as notified in LOA

6 | The language of the Contract Agreement documents is English 3 GCC

7 | The law which applies to the Contract Agreement is the laws of Union of 3 GCC
India

8 | The following documents are also part of the Contract Agreement in addition
to documents mentioned in Sub Clause 2.2 of GCC:

Details of Minimum Key Personnel required to be mobilized by Contractor for 9 GCC
the Works (as per Annexure—1B of Section 1)

Schedule of Minimum Key Plant and Equipment to be deployed by

Contractor on the work as per Program of Construction (as per Annexure—1A 31TB
of Section 1)
9 | Insurance requirements are as under: G1(§,C
S. e Minimum Cover of
Description of Cause
No. Insurance
During _implementation of the
Works
(i) Workmen compensation — Rs 5 Lacs per person per

Personal injury or death insurance. accident for unlimited number
Unlimited number of accidents. of accidents

After each accident, Contractor will

pay additional premium necessary

to increase the Ilimit make

insurance valid for unlimited

number of accidents always

Bid Document / RM work/ Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) 73




(i)  Against liabilities for death or injury In accordance with statutory
to any person or loss of or damage requirements, applicable in

to any third-party property India.
(iii)  Any other insurance cover In accordance with statutory
requirements, applicable in
India.
Note:

e  For the above purpose “Roads” include:

Main road with service roads, subways, culverts, toe wall, dividing
median, crash barriers, electrical poles, separator, public toilets etc.
and other infrastructure related to insured trade including sign boards
and other property of the project along with electrical fittings, side
separator, crash barrier, dividing median various culverts, Cat Eyes,
Delineators, W-Beam Crash Barrier, Gantry Sign Boards, Single led
Sign Boards, Double legged Sign Boards, Cantilever Sign Boards,
Bollards, Road Marking, and other properties of insured.

e During Defect Liability Period, all the damages are to be repaired by
the contractor and damages to completed works due to insurable
perils will be paid to the extent of reimbursement from insurance
company.

10 Work Completion Date for: 14
GCC
(a) Routine maintenance works: - 12 months from the Start Date of the
Works. The Employer reserves the right to reduce the scope of the work
and the period of Contract Agreement without any compensation and the
contractor shall not be liable to submit any claim for early termination of
the contract.
(b) Defect Liability Period: The defect liability period is 12 months for
items covered therein after completion of work (Reference: s.no 18 of
contract data)
11 The Site Possession shall be the date of start of the work 20
GCC
12 Penalty and Liquidated Damages:
S. Particulars Penalty / Liquidated Limit
No. Damages
1 Delay  of | Penalty for delays attributable | Maximum
work to the contractor shall be | cumulative (total)
applicable @ Rs. 2,000/day of | penalty 5% of the 31
delay for non-completion of | Contract Price. GCC
the identified item(s) within
the stipulated time as directed
by the Engineer/Project
Manager.

13 The Performance Security shall be for the following minimum amounts 47
equivalent as a percentage of the Contract Price for the Works: GCC
Performance Security of 5% of Contract Price plus additional security as
40% of the amount beyond 10% lower than the estimated amount for
unbalanced bids valid for 1 year beyond the Works Completion Date i.e. upto
end of defect liability period.
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The standard form of Performance Security acceptable to the Employer shall
be an unconditional Bank Guarantee of the type as presented in Section 6 of
the Bid Document

18 The defect liability period is 12 months for items covered therein after
completion of work.

ltem Covered in DLP are as follows: DBM, BC, repairs of Potholes,

Brick/Stone Masonry, RCC, Thermoplastic Pavement marking, Paver Blocks,
Mastic work

34
GCC
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SECTION : 5
SPECIFICATIONS

1. Preamble

1.1 The Specifications contained herein shall be read in conjunction with the MORTH
other Bid Document as specified in Section 1.

1.2 Wherever reference is made in the Contract Agreement to specific
standards/codes to be met by the materials, plant, and other supplies to be
furnished, and work performed or tested, the provisions of the latest current edition
or revision of the relevant MORTH, IRC standards and codes shall apply, unless
otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country of region, other internationally recognized
standards and codes specified will be accepted subject to the Employer’s prior
review and written approval.

2. General Requirement

The Specifications in accordance with which the entire work shall be constructed
and maintained by the Contractor are as described hereunder:

2.1 Part | - General Technical Specifications

The General Specifications for the Works shall be the “Specifications for Road &
Bridge Works” (5™ Revision 2013, published by IRC) issued by the Ministry of Road
Transport & Highways (MORTH), henceforth called MORTH Specification.

2.2 Partll — Supplementary Technical Specifications

2.2.1 The Additional Specifications shall comprise of specifications of particular item of
work not covered in Part-l. These are given new Clause numbers.

The following Clause A-1 have been added to the “MORTH SPECIFICATIONS
Clause A-1 Traffic Safety and Control

2.2.2 In the absence of any definite provisions on any particular issue in the MORTH
Specifications, reference may be made to the latest codes and specifications of
IRC, BIS, BS, ASTM, AASHTO in that order. Where even these are silent, the
construction and completion of the works shall conform to sound Engineering
practice as approved by the Employer and in case of any dispute arising out of the
interpretation of the above, the decision of the Employer shall be final and binding
on the Contractor.
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Clause — A-1

TRAFFIC SAFETY AND CONTROL
(IRC-SP-55, 2014 to be adopted)

1. Description

These specifications describe the traffic management and safety measures to be taken
by the Contractor throughout the construction period for ensuring the safe and
convenient passage of public traffic through the project road on one hand and safety of
the project workers on the other. It shall be understood that the Contractor is solely
responsible for all the traffic management and safety measures which should be got
approved by the Employer prior to taking up any construction work on the project. All
relevant latest IRC specifications shall be followed by the contractor and he will be solely
responsible for any lapses/accidents etc. due to non-compliance of safety measures etc.
throughout the construction period.

Any construction work on or near a public traveled way will pose a set of new situations,
which may include diversion of road users on to unfamiliar paths, exposure of road users
to moving construction equipment and workers, stacking of construction materials to
cause reduction in the space available for public traffic, inadequate space for
maneuvering, etc. which may pose several surprises. These may cause to develop
hazardous situations in case adequate advance precautions in the form of notification,
traffic etc. is not taken. Within the construction area itself, the workers may be handling
materials like hot bitumen and moving road construction equipment which may prove to
be a cause of serious accident if adequate precaution and safety measures are not
taken. Thus, the guiding principles on which the Contractor shall base the traffic
management and safety measures will include:

i) advance warning of road users about the road situation including diversion ahead.
ii) providing clear and safe demarcated channels for guiding the public traffic.

iii) providing necessary traffic warning/ guiding devices such as signs, safety cones,
pavement markings, red lights, reflecting studs/tapes, etc.

iv) barricading construction area with CGl sheets so that public traffic steer clear of
these and do not come into conflict with construction activities.

v) providing the project workers with necessary safety gears such as gum boots,
luminous yellow jackets, crash helmets etc. as appropriate.

vi) taking all other necessary measures so that safety is ensured during all hours of day
and night.

2. Traffic Management and Safety

Any construction activity on the project will pose a hazardous situation to the road users.
For least disturbance to safe passage of public traffic appropriate traffic management
and safety measures should be adopted throughout the construction period. In this
regard, the construction zone in which conflict from safety angle may arise between the
road users on one hand and the construction activities on the other shall be divided into
4 sub zones, and safety measures to be adopted therefore shall be as described
hereunder:
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a) Advance Warning Zone

This warning sub-zone is meant to inform, alert and prepare the approaching driver
well in advance by providing information regarding the distance and extent/type of
hazard ahead so that he is able to reduce the speed and be in readiness to carry
out the necessary manoeuvres as he meets with the changed situation. For the
operating speeds on the project road, length of this sub-zone shall be 100 mtr. and
500 m, in plain and hilly terrain respectively. Information in this sub-zone will be
conveyed through a series of traffic signs, which will include “Men at Work” and the
speed reduction signs at the start and middle of this sub-zone.

b) Transition Sub-Zone

This sub-zone is the area in which the traffic is steered and guided into and out of
the diverted path around the work sub-zone. This is the most crucial sub-zone from
safety angle as vehicles have to be guided on to the diverted path, and most of the
movements will be of turning type. The elements for designing this sub-zone are
speed of the vehicles, extent of lateral shift and elevation difference between the
normal and the diverted paths. The essential safety measures shall include
delineation of the travel path and prevention of wayward movements of vehicles by
means of barricades, channelizers, red cones, and red lamps during hours of
darkness etc., as appropriate.

In the design of this sub-zone adequate attention shall be paid for providing
necessary turning radius of the curves, grade to permit for safe passage of animal
driven vehicles, drainage and dust-proofing. Where necessary traffic control shall
be effected through manual flagging and by battery operated traffic lights during
hours of darkness. Where vehicles have to wait, the waiting area shall be
demarcated by stop lines.

Length of the sub-zone will generally be between 50 and 100 m.
c) Work Sub-Zone

This is to the area where construction activity takes place, and the main concern
relates to safety of workers are also prevention of public traffic from entering the
work area. In this sub-zone, path of traffic shall be clearly delineated to avoid
intrusion of public traffic moving on to the work area or construction equipment
moving on to the public traffic. It shall be ensured that adequate distance is
available between 2 consecutive work zones (2 Km. on urban section and 5-10 km.
in rural sections) so that vehicles get sufficient breather space for overtaking slow
vehicles, lane adjustment etc. Traffic across this sub-zone shall be guided through
with the help of various traffic control devices, such as signs, delineation of travel
path by cones/drums, barricades, luminous tapes etc. as appropriate.

d) Termination Sub-Zone

The sub-zone is intended to inform the road users of the end of the construction
zone. This shall be effected through suitable informatory sign boards.

The standard on “Safety During Construction” may be referred for compliance.
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3. Traffic Control Devices

Traffic control devices in the construction zones perform the crucial task of warning,
informing and alerting drivers apart from guiding the vehicle movements so that the
drivers of the vehicles as well as the workers on site are not faced with situations posing
surprise/hazard, and safe passage to traffic is affected.

The primary traffic control devices used in work sub-zone are signs, delineators,
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be such that
they are easily understood without any confusion, are clearly visible during day and
night, conform to the prevailing speed in immediate vicinity, stable against sudden
adverse weather conditions and are easy in installation, renewal and maintenance.
Broad details of the different devices are hereunder:

a) Signs

The construction signs fall into 3 major categories namely, regulatory signs,
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left
hand side of the travel path.

The common Regulatory signs used in the construction zones are “No Entry”,

“‘Road Closed”, “Speed Limit” etc. These shall be used in consultation with the local
police and / or authorities.

The warning signs to alert the drivers of the possible danger ahead in the
construction zones are “Lane Closed”, “Diversion to other carriageway”, “Divided
carriageway Starts”, “Divided carriageway End”, “Two way Traffic” etc. It will be
advisable to explain the signs with the help of a rectangular definition plate of size
of appropriate to the size of warning triangle and placed 0.15 m below, from the

bottom of the triangle.

Guide signs in construction zones shall different background colour than the normal
informatory signs of IRC : 67-1977, These signs shall have black messages and
arrows on yellow (Traffic Yellow of IS : 5-1978) background. The guide signs to e
commonly used are “Diversion “Road Ahead Closed”, “Sharp Deviation of Rout”
etc.

The commonly used temporary signs during construction are depicted in the
drawings. These should preferably be of reflectorised type to be visible during
hours of darkness.

b) Delineators

Delineators are channelising devices such as cones, traffic cylinders, tapes, drums
etc. which are placed in or adjacent to the roadway to guide the driver along a safe
path and to control the flow of traffic. These shall normally be retro-refelectorised
for night visibility. IRC: 79-1981 (Recommended Practice for Road Delineators)
gives details of some of the delineators. The types of delineators commonly used
are traffic cones, drums and barricades.

c) Traffic Cones

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m diameter or
in square shape at the base. These shall be made of plastic or rubber with retro
reflectorised red and white band and have suitable anchoring so that they are not
easily blown over or displaced. The cones shall be placed close enough together
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(spacing 3-9m) to give an impression of the continuity. Larger sized cones shall be
used for high speeds or where more conspicuous guidance is required.

d) Empty Bitumen Drums

Empty bitumen drums can be used as channelising device since they are highly
visible, give the appearance of being formidable objects, thereby commanding the
respect of the drivers. These drums can also be of plastic which are lighter, easy to
transport and store. As delineators, these drums shall be painted in circumferential
strips 0.10 m to 0.15 wide, alternatively in black and white colours.

e) Barricades

Whenever the traffic has to be restricted from entering the work areas such as
excavations or material storage sites so that hazardous locations are barred for
public and protection to workers is provided, or there is need for separation the two
way traffic, barricades shall be used. The barricades may be of portable or fixed
type and can be made of wooden planks, metal or other suitable material. The
horizontal component facing the traffic shall be made of 0.30 m wide wooden
planks joined together and painted in alternate yellow and white strips of 0.15 m
width and sloping down at an angle of 45° in the direction of traffic. Suitable support
or ballasting shall be provided so that they do not over turn or are not blown away
in strong winds. In case of fixed type barricades, a gate or moveable section shall
be separately provided to allow the movement of the construction/supervision
vehicles.

f)  Flagmen
In large construction sites, flagmen with flags and sign paddles shall be effectively
used to guide the safe movements. The flags for signaling shall be 0.60m x 0.60m
size made of good red cloth and securely fastened to a staff of approximately 1
meter in length. The sign paddles shall conform to IRC:67-1977 and provided with a
rigid handle.

For one-way operation at a time hours of darkness, battery operated red/green
lights shall be used at either end of the affected section.

4. Safety and Management Practices

Measures for providing safe movement of traffic in some of the most commonly occurring
work-zones on highways shall be as follows:

a) Detour on Temporary Diversion

In certain situations during the project construction period it may become necessary
to pass the traffic on temporary diversion constructed parallel to highway.

A temporary diversion road shall basically satisfy the following requirements

< It shall have smooth horizontal and vertical profile for easy negotiation by
vehicles.

s It shall not get overtopped by flood or drainage discharge under any
circumstances.

« It shall have adequate capacity to cater for the diverted traffic

« It shall be dust free and shall ensure clear visibility at all times of the day and
night. Pavement and riding surface for the diversion will depend on the
duration over which the diversion will be used, and shall be as directed by the
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6.

Employer. The commonly used specifications are mix seal surfacing over 150-
200 mm thick WMM constructed on completed sub-grade.

« It shall be provided with the required safety standards and

The warning for the construction ahead shall be provided by the sign “Men at Work”
about 1 Km. in advance of the work zone. In addition a supplementary plate
indication “Diversion TKm. Ahead “and a sign “Road closed Ahead” shall be placed.
It shall be followed by “Compulsory Turn right/left sign”. The “Detour” and sharp
deviation” sign shall be used to guide the traffic on to the diversion. Hazard markers
shall be placed where the railings for the cross drainage structures on the diversion
start.

Switch over of traffic from widened section and vice-versa

In the course of construction widening of the carriageway will have to be taken up in
course of construction widening of the carriageway will have to be taken up in
stretches with intervening space between two such stretches. This will bring about
the situations in which the traffic passing through the widened road would have to
pass on and merge with the unwidened section and vice-versa. For such cases,
apart from “Men At Work” signs with distance plate in the advance warning zone,
the signs indicating “Road Narrowing” or “Road widening” as appropriate shall be
installed.

Precautions for Safety

The following general precautions shall apply to all the work sites.

a) General Measures
i) All the sign and delineators shall be maintained in clean and brightly painted
conditions at all times.
i)  Adequate lighting arrangements shall be made for proper visibility during night
travel through the work area.
iii) Adequate arrangements for frequent sprinkling of water shall be made to keep
the area dust free.
b) For Safety of Workmen
i)  Workmen shall be trained in use of tools and plant.
i)  Bitumen handling labour shall be given gum boots, spectacles etc.
iii)  First —aids kits shall be provided
iv)  Workers required on site during night hours shall be provided with fluorescent
jackets with reflective tapes.
c) For Safety of Road User
i) As far as possible, material, equipment and machinery shall be installed/ parked
in places sufficient away from the berms in the available road land. Only in
avoidable cases the same is allowed near the edge of berms.
i) Machinery shall be parked at appropriate places away from the path of public
traffic, and shall be provided with red flags and red lights.
iii) Only minimum quantity of material required for the construction operations shall
be collected at site near the public traveled way.
Safety Audit
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Safety audit shall be conducted periodically on the safety measures adopted during the
constructions operations. The main aspects to be covered shall include:

a) Manpower and their safety

O

Machinery

O

(o}

)

)

) Temporary works
) Equipment & Vehicles
)

e) Material storage and handling
f)  Construction procedures

g) Environment

h) Site safety guidelines

i)  Miscellaneous services
The contractor shall constitute special teams from his staff for the above audit, and shall
take appropriate corrective measures to the directions of the Employer.

Bid Document / RM work/Lalsot-Kota (LJ-1) (Km 103+000 to Km 188-+800) 83



SECTION 6

SECURITIES AND OTHER FORMS
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SECTION 6:
SECURITIES AND OTHER FORMS

Form—6A : Bid Security (Bank Guarantee)

Form — 6B : Letter of Acceptance

Form—6C :  Performance Securities Bank Guarantee

Form—6D :  Performance Bank Guarantee (for Unbalanced Bids)
Form—6E :  Form of Agreement

Forms of Securities

Acceptable forms of securities are annexed. Bidders should not complete the
Performance and Advance Payment Security forms at this time. Only the successful
Bidder will be required to provide Performance and Advance Payment Securities in

accordance with one of the forms, or in a similar form acceptable to the Employer.
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Form - 6A
(Please refer Clause 15 of ITB)

BID SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the Bidder") has
submitted his Bid dated [date] for the works “Routine maintenance
works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads in Rajasthan roads in
Rajasthan” (hereinafter called "the Works").

KNOW ALL PEOPLE by these presents that We [name of
bank] having our registered office at (hereinafter called
"the Bank") are bound unto Road Infrastructure Development Company of Rajasthan Ltd (hereinafter
called "the Employer") in the sum of Rs 4 Lakh for which payment well and truly to be made to the
said Employer the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2022.
THE CONDITIONS of this obligation are:

(1)  If after Bid opening the Bidder withdraws his Bid during the period of Bid validity specified in
the Form of Bid; or

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to
Bidders; or

(c) does not accept the correction of the Bid Price pursuant to Clause 12 of ITB;

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer
will note that the amount claimed by him is due to him owing to the occurrence of one or any of the
three conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force for 165 days i.e. upto and including 45 days after the Bid validity
period (120 days) as stated in the Instructions to Bidders or as it may be extended by the Employer,
notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[signature, name, and address]
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To:

Form - 6B
(Please refer Sub-Clause 25.1 of ITB)
(Letterhead paper of the Employer)

Letter of Acceptance

[name and address of the Contractor] [date]

Sub.: Routine maintenance works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads

in Rajasthan

Dear Sirs,

1.

It is hereby confirmed that your Bid received on submitted to the Director, Road
Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), Jaipur for the work
mentioned in the subject above has been accepted for and on behalf of the RIDCOR for an
amount mentioned below on rates quoted by you and the terms and conditions as contained in the
Bid Document and subsequently addendum/corrigendum issued.

2. The accepted amount of the bid for the above mentioned work in consideration, execution,
completion etc. of works by you as prescribed in the Bid Document is Rs. .......... (Rupees In
words).

3. The date of start will be as defined in S. No. 5 of Contract Data.

4. The period of completion of whole work is as defined in S. No. 10 of Contract Data as Contract
Completion Date.

5. You are requested to please furnish the Performance Security in the form of Bank
Guarantee/RTGS/NEFT/IMPS/FDR for an amount equal to 5% of the Contract price within 14
days of receipt of this letter, in accordance with Clause 30 of ITB and Clause 47 of GCC as
defined in the Contract Data S. No. 13. The Bank Guarantee will be provided in the proforma
given in the Bid Document.

6. You are also requested to sign and execute the Contract Agreement within 28 days, failing which
action as stated in Para 30.2 of ITB will be taken.

7. You are requested to submit a detailed Construction Program including Traffic Management
Plans within 21 days of receipt of this letter.

Yours faithfully,

Authorized Signatory

Name and Title of Signatory

Name of Agency
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Form - 6C
(Please refer Clause 26 of ITB)

PERFORMANCE SECURITIES BANK GUARANTEE

To

Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR)
701-706, 7th Floor, ARG Corporate Park

Gopalbari, Ajmer Road, Jaipur — 302 001, Rajasthan, India

(the Employer)

Bank Guarantee No. dated for RS.——m-mmmmmmmeee

WHEREAS vide the “Routine maintenance works on Lalsot-Kota (LJ-1) (Km 103+000 to Km
188+800) roads in Rajasthan” Contract dated --------- (hereinafter referred to as “the Contract”),
[name of Contractor] having its office at
(hereinafter referred to as the ‘Contractor’ which expression shall unless repugnant to or inconsistent
with the context mean and include its successors and assigns) has been awarded by Road
Infrastructure Development Company of Rajasthan Ltd, a company incorporated under the
Companies Act, 1956 and having its registered office at 701-706, 7th Floor, ARG Corporate Park,
Gopalbari, Ajmer Road, Jaipur — 302 001, Rajasthan, India , (hereinafter referred to as the ‘Employer’
which expression shall unless repugnant to or inconsistent with the context mean and include its
successors and assigns), the contract for the works “Routine maintenance works on Lalsot-Kota
(LJ-1) (Km 103+000 to Km 188+800) roads in Rajasthan”.

AND WHEREAS it has been stipulated by you in the Bid proposal and the said Contract that the
Contractor shall furnish you a Performance Guarantee on or before the date of signing of the
Contract, by a specified nationalized bank for the sum specified therein as security for compliance
with the Contractor’s obligations in accordance with the Contract and against any breach or non-
performance of the terms and conditions contained in the Contract;

AND WHEREAS WE, [name of Bank], a body corporate, constituted under
[relevant Act] and having its head office at and branch office at
have agreed to furnish a Performance Guarantee for a sum of Rs (Rupees

Only) (hereinafter referred as the guaranteed amount) as security for compliance of the Contractor’s
obligations under the Contract;

NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf of
the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your first
written demand and without demur or argument, any sum or sums within the limits of the guaranteed
amount as aforesaid without your needing to prove or to show grounds or reasons for your demand for
the sum specified herein. The guaranteed amount shall be payable merely on demand by the
Employer. Any certification or letter stating that the amount claimed in the demand notice is due and
payable, signed by a duly authorised official of the Employer to this effect, shall be final, binding and
conclusive upon us.

WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank
Account of the Employer, the details of which are to be informed to us by you during the validity of
the guarantee.

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be
enforceable against us notwithstanding any security or securities comprised in any instrument
executed or to be executed by the Contractor in favour of the Employer.
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We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by any
payments made to or settled with the Employer by the Contractor and shall be valid and binding on us
and operative until the expiry of this Guarantee.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be
applicable. This guarantee shall be valid up to (Expiry Date) which will be 45 days
beyond 1 year after Works Completion Date. We hereby agree to renew and extend the validity of this
Guarantee on request from you. Unless a demand or claim is lodged within the aforesaid time i.e.
before Expiry Date, your rights under this Guarantee shall be forfeited and we shall not be liable there
under.

WE hereby represent that there is no litigation or arbitration or other proceedings pending against us
which could reasonably be expected to have a material adverse effect or change in our ability to
perform our obligation under this Guarantee.

Notwithstanding anything contained herein:
a) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs
(Rupees Only)
b) this guarantee shall be valid up to (Expiry Date) and
c) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive
a written claim or demand duly signed by a duly authorised official of the Employer before the
as mentioned above or any other extended date.

IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of "

Signed and delivered by the above named through
its Authorised Signatory as authorised by its Board Resolution
passed on /Power of Attorney dated [ ].

In the presence of
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Form — 6D
(Please refer Clause 45 of GCC)

PERFORMANCE BANK GUARANTEE (FOR UNBALANCED BIDS)

To
Road Infrastructure Development Company of Rajasthan Ltd. (RIDCOR)

701-706, 7th Floor, ARG Corporate Park
Gopalbari, Ajmer Road, Jaipur — 302 001, Rajasthan, India
(the Employer)

Bank Guarantee No. dated for RS.-~=———— -

WHEREAS vide the “Routine maintenance works on Lalsot-Kota (LJ-1) (Km 103+000 to Km
188+800) roads in Rajasthan” Contract dated (hereinafter referred to as “the Contract”),
[name of Contractor] having its office at
(hereinafter referred to as the ‘Contractor’ which expression shall unless repugnant to or inconsistent
with the context mean and include its successors and assigns) has been awarded by Road
Infrastructure Development Company of Rajasthan Ltd, a company incorporated under the
Companies Act, 1956 and having its registered office at 701-706, 7th Floor, ARG Corporate Park,
Gopalbari, Ajmer Road, Jaipur — 302 001, Rajasthan, India hereinafter referred to as the ‘Employer’
which expression shall unless repugnant to or inconsistent with the context mean and include its
successors and assigns), the contract for the works “Routine maintenance works on Lalsot-Kota
(LJ-1) (Km 103+000 to Km 188+800) roads in Rajasthan.

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish
you a Performance Guarantee for unbalanced Bids on or before the date of signing of the Contract,
by a specified / nationalised bank for the sum specified therein as additional security for compliance
with the Contractor’s obligations in accordance with the relevant Contract condition and against any
breach or non-performance of the terms and conditions contained in the Contract;

AND WHEREAS WE, [name of Bank], a body corporate, constituted under
[relevant Act] and having its head office at and branch office at
have agreed to furnish a Performance Guarantee for a sum of Rs (Rupees

Only) (hereinafter referred as the guaranteed amount) as security for compliance of the Contractor’s
obligations under the Contract;

NOW THEREFORE we hereby affirm that we, as the Guarantor, are responsible to you, on behalf of
the Contractor for the guaranteed amount and we irrevocably undertake to pay you, upon your first
written demand and without demur or argument, any sum or sums within the limits of the guaranteed
amount as aforesaid without your needing to prove or to show grounds or reasons for your demand for
the sum specified herein. The guaranteed amount shall be payable merely on demand by the
Employer. Any certification or letter stating that the amount claimed in the demand notice is due and
payable, signed by a duly authorised official of the Employer to this effect, shall be final, binding and
conclusive upon us.

WE hereby agree to pay on demand the guaranteed amount without demur by crediting to the Bank
Account of the Employer, the details of which are to be informed to us by you during the validity of
the guarantee.

We hereby undertake that this Guarantee is absolute, irrevocable and unconditional and shall be
enforceable against us notwithstanding any security or securities comprised in any instrument
executed or to be executed by the Contractor in favour of the Employer.
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We hereby also agree that this guarantee shall not be wholly or partially satisfied or exhausted by any
payments made to or settled with the Employer by the Contractor and shall be valid and binding on us
and operative until the expiry of this Guarantee.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

The jurisdiction in relation to this Guarantee shall be the Courts at Jaipur and laws of India shall be
applicable. This guarantee shall be valid up to (Expiry Date) which will be 45 days
beyond 1 year after Works Completion Date. We hereby agree to renew and extend the validity of this
Guarantee on request from you. Unless a demand or claim is lodged within the aforesaid time i.e.
before Expiry Date, your rights under this Guarantee shall be forfeited and we shall not be liable there
under.

WE hereby represent that there is no litigation or arbitration or other proceedings pending against us
which could reasonably be expected to have a material adverse effect or change in our ability to
perform our obligation under this Guarantee.

Notwithstanding anything contained herein:
d) our liability under this Guarantee shall not exceed the guaranteed amount i.e. Rs
(Rupees Only)
e) this guarantee shall be valid up to (Expiry Date) and
f) we shall be liable to pay the guaranteed amount under this Guarantee only and only if we receive
a written claim or demand duly signed by a duly authorised official of the Employer before the
as mentioned above or any other extended date.

IN WITNESS WHEREOF we have executed this Guarantee on this ___ day of .

Signature
Date and place
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Form — 6E
(Please refer Clause 25.3 of ITB)

FORM OF AGREEMENT
Agreement
GENTLEMEN
This agreement, made the day of 2022 between Road

Infrastructure Development Company of Rajasthan Ltd. (RIDCOR), 701-706, 7th Floor, ARG
Corporate Park, Gopalbari, Ajmer Road, Jaipur — 302 001, Rajasthan, India (hereinafter called “the
Employer” which expression shall unless the context otherwise requires, include its successors and
assigns) of the one part and [name and address of
contractor] (hereinafter called “the Contractor” which expression shall unless the context otherwise
requires, include its successors and assigns) of the other part.

Whereas the Employer is desirous that the Contractor to execute the works “Routine maintenance
works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800) roads in Rajasthan” (hereinafter
called “the Works™) and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a contract price as given in
this Contract.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

1) Letter of Acceptance;
ii) Contractor’s Bid
1i1) Contract Data;

iv) Conditions of Contract (including Special Conditions of Contract);
V) Specifications;

iX) Any other document forming part of the Contract.
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In witness whereof, the parties thereto have caused this Agreement to be executed the day and year
first before written.

Signed, Sealed and Delivered by the said Employer through his authorized representative and the said
Contractor through his Power of Attorney Holder:

FOR AND ON BEHALF OF Witness:

Road Infrastructure Development 1) Signature

Company of Rajasthan Limited

By Name
Address

AUTHORIZED REPRESENTATIVE

2) Signature

Name
Address
FOR AND BEHALF OF 1) Signature
M/s
By Name
Address

AUTHORIZED REPRESENTATIVE

2) Signature

Name

Address
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SECTION 7:

Bill of Quantities (BOQ)

for

Routine maintenance works on Lalsot-Kota (LJ-1) (Km
103+000 to Km 188+800) roads in Rajasthan
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Bill of Quantities (BOQ)

Routine Maintenance Works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800)

Item BOQ

No. Description Unit Rate Qty Amount

Dismantling structures & pavement incuding disposal of
1 resulting material and/or salvaging wuseful materials
complete as per Technical Specifications Clause 202.

1.1 | Flexible Pavement Cum 254 79 20 003
1.2 | Cement concrete Pavement Cum 1,261 25 31 525
13 Grqnular base including Granular Sub Base (GSB) and Cum 116 25 5400
drainage layer
1.4 | Rubble stone masonary in lime Cum 286 25 7150
1.5 | Rubble stone masonary in cement Cum 342 25 8550
1.6 | Dry rubble stone masonary Cum 230 25 5750
1.7 | Hume Pipe LM 556 25 13 900

Roadway excavation including removal of unsuitable soil
at emnankment base necessary for construction of roadway
& structural in all types of soil including marshy soil as
also excavation of existing shouiders and median to
designated widths and depths in existing rosdway
2 embankment for purpose of pavement construction Cum 86 3,300 2 83 800
including transportion and disposal of surplus and
unsuitable material complete with all lead & Lifts as per
Technical Specification Clause 301. (orginal ground level
shall be taken after clearing/grubbing operation) - All type
soil

Construction of embankment with approved materials,
transporting to site, spreading, grading to require slope and
cmpacated by vibratory rollar 8 - 10 Tone to meet
requirement of table 300-2 as per MoRTH specification
Clause No. 305. Complete in all respect as per direction of
Engineer.

Materials deposit at site from roadway cutting and

3.1 . . .
excavation from drain and foundation of structure.

Cum 161 35 5635

Construction of sub-grade and earthen shoulders with
approved material transporting to site, spreading, grading
4 to require slope and compacted by, vibratory roller 8- 10
Tonne to meet requirement of Table 300-2 as per MoRTH
specification Clause No.305

Material deposited at site from roadway cutting &
4.1 excavation from drain and foundation of other structures. Cum 283 >0 14150

4.2 | Material obtained from borrow pits with all lifts and leads Cum 297 50 14 850

Filling of median and island above road level with
approved material brougth from borrow pits, spreaded
sloped and compacted as per MoRTH specification Clause
408

Cum 326 50 16 300

Providing and laying gragular sub-base material having
confirming to grading -V having P.I. not more than 6
including spreading in layers not exceeding 150 mm
compacted thickness and consoilidation by 8-10 tonne
static weight vibratory roller to required camber and grade
including cost of labour water and hire charge of
machinery including T&P with all lead & Lift as per
MOoRTH specification Clause 401,table 400-1,400-2.

6.1 | Using 100% Crushed Material Cum 1,294 100 129 400

6.2 | Using 100% Natural Material Cum 884 100 88 400

Providing and laying , Spreading and compaction graded
stone aggregate to Wet Mix Macadam specification
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Routine Maintenance Works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800)

Item
No.

Description

Unit

BOQ

Rate

Qty

Amount

including premixing the material with water at OMC in
mechanical mix plant ,carriage of mixed Material by tipper
to site, laying in uniform layers and compacting with 8-10
tonne static weight vibratory roller to achieve the desired
density complete as per MoRTH specification Clause 406 ,
Table 400-12,400-13

7.1

Base Course

Cum

1,617

7.2

Pothole Repair

Cum

1,617

80 850

Providing and laying a mixture mineral aggregate, slow
setting cationic polymer modified bitumen emulsion |,
water and additives , if needed, proportioned ,mixed and
uniformly spread over a previously prepared surface, on
aligator cracks, disintegration on existing bituminous
surfacing after necessary cleaning of surface, removing of
dust/debris/loose material etc. as per MORTH specification
(2013) clause 512 or as directed by Engineer.

Sqm.

70

10,500

735000

Providing and applying primer coat over prepared surface
or granular base with bitumen emulsion SS-1 as per IS
8887 & manufacturers specifications @ 7-10kg/10 Sqm
with a self propelled or towed bitumen pressure sprayer
equipped for spraying the material uniformly at specified
rates and temperatures as per MoRTH specification Clause
502 & 112 (including cleaning of road surface).

Sqm.

41.0

10

Providing and applying tack coat on the prepared surface
with bitumen emulsion RS-1 as per IS 8887 &
manufacturer specifications @ 2-3Kg / 10 Sqm. With a self
propelled or towed bitumen pressure sprayer equipped for
spraying the material uniformly at specified raes and
temperatures as per MoRTH specification Clause 503 &
112 (including cleaning of bituminous road surface)

Sqm.

14

11

Milling of the existing bituminous surface ( upto 50 mm
thickness ) without disturbing the base by using Milling
Machine inclusive cleaning and broming with power
broomer, air compressor & manpower complete traffic
management, disposal of milled materila as instructed by
the Engineer including disposal and salvage material

Sqm.

89

12

Providing and laying Dense Bituminous Macadam on
prepared surface with specified graded crushed aggreagate
as per table-500-10 grading-II and design mix for
base/binder course including loading of material with front
end loader, heating of binder (including cost of anti-
stripping compound wherever required) aggreagate and
filler in hot mix plant 40-60 TPH. Transporting the mix
material with tipper and laying with sensor paver finisher
(as per clause 501..5.3) to the required level grades and
rolling with vibratory compactor 80 to 100KN and
pneumatic tyred roller 120-150 KN, TP=0.56 Mpa to
achieve the desired density (approved by the department)
but excluding cost of primer/tack coat (MoRTH
Specification : Clause 502, 503 & 112). Grading II (26.5
mm nominal size) Bitumen @ 4.5% ( minimum) of mix
VG 30 & thickness 50-75 mm.

Cum

10,006

13

Providing and laying bituminous concrete as per design
mix on prepared surface with specified graded stone as per
table-500-17 for wearing course including loading of
aggregate with front end loader and hot mixing of binder

Cum

11,684
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Routine Maintenance Works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800)

Item
No.

Description

Unit

BOQ

Rate

Qty

Amount

(including cost of anti-stripping compound wherever
required) and aggregates in hot mix plant 40-60 TPH.
Transporting the mix material with tipper and laying with
sensor paver finisher (as per clause 501.5.3) to the required
level grades and rolling with vibratory compactor 80 -
100KN and pneumatic tyred roller 120-150 KN, TP=0.56
Mpa to achieve the desired density (approved by the
department) excluding cost fo primer/tack coat (MoRTH
Specification : Clause 507 & 112) Grading II (13.2 mm
nominal size) Bitumen grade VG 30 @ 5.4% Minimum of
mix & thickness 30-40 mm .

14

Providing and laying seal coat for sealing the voids in a
bituminous surface laid to the specified levels grade and
cross fall, including cleaning and rolling with a smooth
wheeled roller 8-10 tonne capacity finished to required
level and grades, complete as per MoRTH specification
clause 511 Type B - comprising of 2.36 mm to 180 micron
size aggregate @ 0.06 Cum per 10 Sqm and bitumen
binder @ 6.8 kg / 10 Sqgm complete

Sqm.

110

11,250

12 37 500

15

Filling potholes and patch repairs with bituminous
concrete, with varying thickness preferably 30/40 mm with
removal of all failed material, trimming of completed
excavation to provide firm vertical faces, cleaning of
surface, painting of tack coat on the sides @ 2- Kg/10 Sqm
and base of excavation as per Clause 503 back filling the
potholes with hot bituminous material using VG-30 grade
bitumen @ 5.4% of total mix & mixed in hot mix plant 40-
60 TPH capacity and carriage with all leads & lifts,
compacting with Vibratory roller 8-10 tonne, trimming &
finishing the surface to form a smooth continuous surface,
all as per MoRTH specification Clause 3004.2

MT

5,080

50

254000

16

Providing and laying First class brick masonary (Minimum
10.5 Mpa) in cement Mortar 1:3 up to a depth of 1.5 below
ground and 1.5 m from bed/ground level (MORTH
specification, clause 1003/1300)

Cum

5,770

10

57700

17

Random Rubble Stone masonry work in cement mortar 1:3
for foundation / substructure including staging and
treatment of joints complete as per drawing, Technical
Specification Section 1400 and as directed by the
Engineer.-Bridge/Culvert/Drain/Walls.

Cum

4,891

1,250

61 13 750

18

Provide plaster with Cement mortar (1 : 3), complete as
per Technical Specification Section 1300 and as directed
by the Engineer.

18.1

25mm Thick.

Sqm.

196

2,200

431200

18.2

12mm Thick.

Sqm.

169

50

8450

19

Providing and laying reinforced cement concrete pipes
N.P.4 for culverts including jointing ends and fixing collar
with cement mortar 1:2 [MoRTH Specification : Clause :
1000/2900]

19.1

1200mm Dia.

LM

10,746

0

19.2

1000mm Dia.

LM

9,643

0

19.3

900mm Dia.

LM

8,477

211925

19.4

600mm Dia.

LM

5,770

2 88 500

19.5

300mm Dia.

LM

3,825

0

20

Structural ~ plain/reinforced  cement  concrete  in
foundation/Substructure, including cost of all material,
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Routine Maintenance Works on Lalsot-Kota (LJ-1) (Km 103+000 to Km 188+800)

Item .. . BOQ
No. Description Unit Rate Qty Amount
formwork ,shuttering,labour, Mechanically —mixing,
trasportationn, placing, vibration ,curing ,etc.excluding
reinforcement complete as per drawing and Technical
specification Section 1500, 1700 & 2100
20.1 | M-15 Grade Cum 4,037 250 10 09 250
20.2 | M-20 Grade Cum 4,631 35 162 085
20.3 | M-25 Grade Cum 5,224 0 0
20.4 | M-30 Grade Cum 5,830 0 0
20.5 | M-35Grade Cum 6,519 0 0
20.6 | M-40 Grade Cum 6,890 50 344500
Thermoplastic pavement marking with hot applied
thermoplastic material for road marking with surface
application of glass beads at specified rate complete as per
deawing, Techinical Specification Clause 803 and as
21 | directed by the Engineer. Thermoplastice marking with
material comforming to Clause 803.4 of MoRTH having
Tio2 (for white ) minimum 10% and softing point 102.5 +
9.5 0C - Lane ,Centerline, Edge, pedestrian crossing
marking and other marking along strips & letters
211 ﬁ::rﬁlding Material, Application, Labour Charge Complete Sqm. 440 0 0
22 | White washing of trees 1.50 m height complete:
22.1 | Girth from 300 mm to 600 mm Each 19 0 0
22.2 | Girth from 600 mm to 900 mm Each 19 0 0
22.3 | Girth from 900 mm to 1800 mm Each 37 0 0
22.4 | Girth above 1800 mm Each 41 0 0
Painting with superior grade enamel paint of approved
23 | quality to give an even shade including writing littering
figuring etc. complete as per IRC standards of:-
23.1 | 5th Km Stone Each 292 17 4964
23.2 | Km Stone for ODR & MDR Each 174 68 11832
23.3 | 200 M stone & Boundary stone Each 96 0 0
Painting two coats including primer coat after filling the
24 surface with synthetic enamel paint in al'l shades on new, Sqm. 122 6.000 732000
plastered / concrete surfaces as per drawing and technical
specification, IRC & IS Standards
Painting two coats of ready mix paint including primer coat
of approved brand on steel surface after thourgh cleaning
25 | of surface to give an even shadeas per drawing and Sqm. 120 500 60 000
Technical specification, IRC&IS Standards MORT&H
Clause 1906
White washing with lime to give an even shade at
2 parapets,kerbs,railling,trees,boundry ~ stone ,  guard
etc.including scaffolding all complete as per IRC & IS
Specifications.
26.1 | New work (two or more coats) Sqm. 25 0 0
262 Old work (two or more cans.) including scrapping old Sqm. 19 600 11 400
surface and pepairing with whiting where ever necessary
Distempering with oil bould washable distemper of
27 | approved brand and manufacture to give an even shade
including all scaffolding as per IRC & IS Specifications
271 New yvork (twp or more 'Coats) over and including Sqm. 109 0 0
scrapping and priming coat with cement primer
279 Old work (two or more f:oats) including scrapping old Sqm. 103 1,500 1 54 500
surface and necessary repair- Colour Change
28 | Removing dry or oil bound distemper by scrapping sand Sqm. 24 0 0
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BOQ
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papering and preparing surface smooth including necessary
repairs to scratches by sandla/loi and all scaffolding (for
colour changing only) as per IRC & IS Specifications

29

Supply and fixing of Micro Prismatic type Retro-Reflective
Stickers Type-4 100mm dia size in different colour Red,
Amber, Green, White, etc.), including pasting on backside
of vehicle complete .

Each

16

1,000

16 000

30

Supply and fixing of micro prismatic tape Type IV Retro -
Reflective tape fix on concrete base, trees.

Sqm.

98

31

Supplying and fixing Cut stones including earth work,
cement concrete 1:4:8 engraving letters and numerals, as
per IRC standard design.

31.1

Km Stone for NH, SH & MDR

Each

2,396

1 62 928

31.2

5th Km Stone

Each

3,935

59 025

313

200 Meter

Each

684

0

314

Guide stone (size 15 x 15 X120 cm )

Each

684

0

32

Supply & Fixing cement concrete pre cast kerb or dand
upto 60cm. Length over 20mm thick base of cement mortar
1:4 including jointing earth work, pointing and jointing
with cement mortar 1:4 of size -(20x25)/2x30cm including
cost of M-20 mix dand/kerb complete as per MORT&H &
IRC Specification.

LM

610

50

30500

33

Re-Fixing of Existing cement concrete pre cast kerb or
dand upto 60cm. Length over 20mm thick base of cement
mortar 1:4 including desmantling & Cleaning of existing
surface, jointing earth work, pointing and jointing with
cement mortar 1:4 of size including cost of M-20 mix
dand/kerb complete -(20x25)/2x30cm as per MORT&H &
IRC Specifications.

LM

74

34

Providing and laying 300x300x25mm precast cement
concrete chequered tile of grade M20 in ordinary grey
cement without chips laid in cement mortor 1:3 over 150
mm compacted granular sub-base as per Clause 401 and 25
mm thick cement concrete M 15 grade including pointing of
tiles with neat cement all complete for footpath/ Wall
median/juctions/islands etc. as per drawing , MORT&H &
IRC Specifications and as directed by the Enginner.

Sqm.

587

35

Providing stone slab covering over drains including filling
of joints in cement sand mortar 1:3 with 35mm thick
cement concrete flooring 1:2:4 mix complete with good
finish with stone slab 60 to 75 mm thick average as per
MORT&H & IRC Specifications

Sqm.

732

36

Providing and laying graded stone aggregate filter media
underneath pitching on slopes complete as per drawing and
technical specification (MoRTH specificaion clause
2504.2.2)

Cum

1,093

30

32790

37

Providing and laying pitching slopes complete as per
drawing and technical specification (MoRTH specification
clause : 2504.2.1 , and per IRC-18)- With RR stone,
Weighing not less than 40 kg thickness not less than 150
mm (specification gravity not less than 2.65)

Cum

1,524

60

91 440

38

Furnishinng and laying of the live sods of perennial turf
forming grass on embankment slope, verges or other
location shown on the drawing or as directed by the
engineer including preparation of ground , fetching of sods
and watering for two months as per MORT&H Clause 307

Sqm.

85
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39

Half brick circular tree guard in second class bricks
internal dia. 1.25 meters and Ht. 1.2 meter above ground
and 0.2 meters below ground bottom two course laid dry
and top three course in cement meter 1:6 ( 1 Cement 6
Sand ) and the intermediate course bung in dry honey comb
masonry as per design complete.

Each

1,219

40

P & F Delineator with 30 Cm. outer die RCC Hume pipe
NP-2 (As per 1S-458/1971 ) pipe 1.0 M. Long 40 cm.
embedded in cement concrete (1:4:8) block of size
50x50x40 cm . Including excavation upto 40 cm depth.
The inside of pipe shall be filled with C.C. (1:4:8) stone
grit max size 20 mm or less upto the top semi-circular
humping ,The pipes shalled be painted white/black with
enamel paint fitted with red reflector three Nos. of 7.5 cm
die on each side,complete

Each

732

50

36 600

41

Repair of Poles,frames of sign boards/SOS
phones/blinkers/delineators at road side including cutting
welding and refixing as per directions but excluding
painting and lettering

Each

732

100

73 200

42

Repair of road side cuts by earthern bags using empty
gunny bag or cement bag including filling by dry sandy
soil or local dry soil, transporting and fixing properly at
site as per direction by Engineer.

Nos.

36

500

18 000

43

Restoration of rain cuts with soil, Morrum, gravel or a
mixture of these including all leads lifts and cost of
arrangement of land, clearing the loose soil, benching for
300mm width, laying fresh material in layers not exceeding
250mm loose and compacting with plate compactor or
power rammer to restore the original alignment levels &
slope complete as per MoRTH specification 3002

Cum

204

1,000

204 000

44

Silt clearance of drains, channels and canals with all lift
and lead lead in all respect.

Cum

244

2,000

488 000

45

Supplying of Dewatering Pumps (5-15 HP) during
Monsoon Rains, Rates are inclusive of cost of fuel ,
maintenance ,transprtation to the site & operator complete.

Per Hour

366

100

36 600

46

Supply of Tractor including brommer/grader for shoulder
cleaning loose river sand with Operator & Diesel as and
when required as per the directions of Engineer-In-Charge

Per Hour

531

500

2 65500

47

Supply of Tractor including brommer/grader for shoulder
cleaning loose river sand with Operator & Diesel as and
when required as per the directions of Engineer-In-Charge

Per Day
(8 Hrs)

3,657

60

219420

48

Supply of Tractor With trolley for Transportation of
materials including Operator, Diesel & all maintenance ,
as and when required as per the directions of Engineer-In-
Charge

Per Hour

561

100

56 100

49

Supply of Tractor With trolley for Transportation of
materials including Operator, Diesel & all maintenance ,
as and when required as per the directions of Engineer-In-
Charge

Per Day
(8 Hrs)

3,597

30

107910

50

Providing and fixing of precast concrete interlocking
blocks of M 30 grade  manufactured from fully
computerised automatic stationery hydraullic vibropressed
machine and fully computerised automatic batching plant
of class A1/A2 as per BS 6717:2001. The CC interlocking
paving blocks be laid on average 50mm. thick bed of
coarse sand and the joint is to be filled with fine sand.
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Item BOQ

No. Description Unit Rate Qty Amount

Laying procedure on compacted sub-base as defined.
Complete job is to be executed as per the instruction of
Engineer incharge. The rates to be inclusive of all lead,
Lifts and taxes. General specification of blocks:

1) Shape as defined by Engineer incharge

2) Tensile splitting strength and braking load as per BS
6717:2001

3) Color: Grey cement natural colour

4) Variation in dimension: Less than 1.6mm.

5) Variation in thickness: Less than 3.2mm

6) Abrasion: As per BS: 6717:2001

50.1 | 60 mm thick M-30 Grade Sqm. 718 0 0
50.2 | 80 mm thick M-30 Grade Sqm. 937 0 0
50.3 | 100 mm thick M-30 Grade Sqm. 1,131 0 0

Structural  plain/reinforced  cement  concrete  in
foundation/Substructure ,including cost of all material
Jformwork ,shuttering ,abour, Mechanically mixing,
trasportationn, placing, vibration ,curing ,etc.excluding
reinforcement complete as per drawing and Technical
specification -Concrete M-10 as per IRC Specifications .

51 Cum 3,817 8 30536

Trim or prune trees and vegetation ,remove undesired trees
branches and vegetation ,cut and trim vegetation hedge to
the heigth and width described by the engineer using
52 | mobile mechnical equipment capable of vertical, horizontal Hour 1,092 340 371280
and angle cuts with J.C.B. Disposing of cut tree branches
and shrubs within the adjoining right-of-way where
pruning activity is performed as specified by Engineer.

Trim or prune trees and vegetation ,remove undesired trees
branches and vegetation and debries ,cut and trim
vegetation hedge to the 2.5m heigth and width from the
53 | front of road furniture ,signages & shoulders as described Sqm. 3 5,10,000 15 30 000
by the engineer manually .Disposing of cut tree branches
and shrubs debries within the adjoining right-of-way where
pruning activity is performed as specified by Engineer.

Providing and Fixining in position HYSD /TMT
reinforcement including cuttting, bending etc.complete as
per drawing and technical Specification Laps, chairs and

>4 wastage shall be included in the rate and shall not be MT 77,077 ! 77077
considered in the measurment as per MORT&H section
1900
Supply of retro-reflective radium paint including surface

55 | application as MORT&H clause 803.7 and as per direction Kg. 5,462 0 0

of Project Manager .

Plantation of Avenue trees including digging & backfilling
of Pits - 120x120x120 cmc size with good agricultural
earth soil, including all lead & lift and providing & Fixing
56 | of FYM 10 kg per pit, Methyl Parathion Dust fertlizer 2% | Per Pit 177 0 0
50gm per pit and watering of plants once required at the
time of plantation (25 litre ) as per the direction of
Engineer.

Provinding required plants as mentioned below complete in
all respect in proper size of 1m to 1.5m clear height above
ground level and packing (1) Neem (2) Amaltas (3)
Jharkhanda (4) karan (5) Sheesham (6) Siras (7) Gulmohar
(8) Sainjana (9) Peepal (10) Kadamb (11) Papdi .All plants
Shall be supported by bamboo stick.

57 Nos. 150 0 0
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58

Maintenance of avenue/median plants by the contractor
including of watering, preparation of Thavala, Hoeing
,Weeding, pruning,application of insecticides, secrurity, if
the plant die during maintenance contractor has to replace
same height plant at his own cost, maintaning bamboo
supports etc. complete in all respect

per plant
per
month

20

59

Supply & laying of bituminious cold Mix Material
prepared by mixing of cutback bitumen 4 to 6% and find
aggregate as per specifications provied in kandhal Mix
(Capacity : 50 Kg/bag) as per MORT&H Specification
clause 518 .

Bags

689

100

68 900

60

Construction of earthen shoulder (minimum soaked CBR
10% ) complete with material obtained from road side with
all lifts & leads, transporting to site, spreading, grading to
required slope with motor grader, water tanker and
compacted with 8-10 Ton vibratory roller to meet
requirement of table No0.300-2 as per availability and as per
Technical Specification Clause 305 & 408

Sqm.

1,500

9000

61

P&F 20 to 25 mm thick polished kota stone flooring over
20 mm thick base of cm. 1:4 (1-cement:4-coarse sand) and
jointed with grey cement slurry including rubbing complete
in all repect as per IRC & IS Standards.

Sqm.

1,054

62

Providing weep holes in Plain/reinforced concrete/Random
Rubble Massonary abutment, wing wall, return wall, drain,
etc with 100 mm dia PVC pipe, extending through the full
width of the structure with slope of 1V : 20H towards.
Complete as per drawing and MORT&H Technical
specifications clause 2706

LM

153

500

76 500

63

Supply and Fixing of Flood Gauge ( Water Gauge) as per
IRC 67 Standard 200CM long fixed on Angle iron post
50X50X6mm , 2.6M Long, fixing of Flood Gauge in
Cement Concrete M15 Mix Size 30X30X60Cm complete
including Transportation , excavation etc Complete

Each

2,379

64

Provision of Metal Drum/ Empty Bitumen Drum
Delineator , 300mm In Diameter, 800MM high , filled wit
eart for stability , Painted in Circumferential strips of
alternate Black & White 100mm wide fitted with reflectror
3Nos of 7.5Cm dia, all as per IRC SP55 2001.

Each

536

65

Providing and fixing Pre moulded Bitumen Joint Filler at
any level , for expansion joints including the cost of selaing
compund and priming coat .( Mort&H Specification clause
2600).25mm Wide

11.0

25

275

66

Removal of existing sealent and resealing of contraction /
longitudinal or expansion joints in concrete pavement with
fresh sealent material hot poured rubberized bitumen or
cold polysulphide type as per clause 602.2.8 with
appropriate type of primer complete as per MORT&H
specification clause 3005.2 & 2600

164

2,000

328000

67

Providing and fixing steel gate grating and grills made of
angles / Tees , square bars or other flats black pipes with
hold fast and fittings complete as p-er designe and drawing
including cutting , welding and fabrication with priming
coat of redoxide .

Kg.

107

400

42 800

68

Pointing of any design with cement mortart 1:3 on brick /
stone work at any level as per MORT&H Specification
1600 .

Sqm.

76
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69

Providing & Fixing Complete Single metal beam crash
barrier made out of cold rolled steel strip W profile of 3
mm thick having a minimum yield strength of 2400
kg/sqem, width of 312mm and depth of corrugation as 83
mm hot dip galvanized of zinc coating @ 550 gm/sq.m.
The post and spacer channel is made out of cold rolled
channel 150x75x5 mm having minimum yield strength of
2400 kg/sqcm and hot dip galvanized of zinc coating @
550 gm/sq.m. The total length of post shall be 1900 mm
and minimum height of post above foundation shall be 800
mm. The length of spacer channel shall be 330 mm. Job
includes neatly fixing new post @ 2m C/C in cement
concrete of M20 grade complete (cost included) as directed
by the Engineer including fasteners and fixing etc.
complete in all respect. as per MORT&H Specification
811.3 & IS 1364 & 1S1367.

LM

3,807

200

761400

70

Providing & Fixing Complete Double metal beam crash
barrier made out of cold rolled steel strip W profile of 3
mm thick having a minimum vyield strength of 2400
kg/sqecm, width of 535 mm and depth of corrugation as 83
mm hot dip galvanized of zinc coating @ 550 gm/sq.m.
The post and spacer channel is made out of cold rolled
channel 150x75x5 mm having minimum yield strength of
2400 kg/sqem and hot dip galvanized of zinc coating @
550 gm/sq.m. The total length of post shall be 1900 mm
and minimum height of post above foundation shall be 800
mm. The length of spacer channel shall be 330 mm. Job
includes neatly fixing new post @ 2m C/C in cement
concrete of M20 grade complete (cost included) as directed
by the Engineer including fasteners and fixing etc.
complete in all respect.

LM

4,867

71

P&P Precast Dense Cement Concrete ( Vibro pressed)
Drain section block of different size as per approved
drawing and section block of different size approved
drawing and designe and strength as per IS code:2185 Part-
I of grade "D"(5.00mm) proper quality of additive/
Admixture like plasticizer etc added to produce high
quality and durable drain section blocks of "L" shape, "U"
shape etc. as per approved designe and drawing comlete
with fixing and jointing in C.M. 1:4 in proper grade and
level complete in all respect including earth work and
disposal of surplus earth within 0.5km lead .

71.1

115MM Thick

Sqm.

1,184

72

Providing and laying bituminous concrete as per design
mix on prepared surface with specified graded stone as per
table-500-17 for wearing course including loading of
aggregate with front end loader and hot mixing of binder
(including cost of anti-stripping compound wherever
required) and aggregates in hot mix plant 40-60 TPH.
Transporting the mix material with tipper and laying with
sensor paver finisher (as per clause 501.5.3) to the required
level grades and rolling with vibratory compactor 80 -
100KN and pneumatic tyred roller 120-150 KN, TP=0.56
Mpa to achieve the desired density (approved by the
department) excluding cost fo primer/tack coat (MoRTH
Specification : Clause 507 & 112) Grading II (13.2 mm
nominal size) Bitumen grade VG 30 @ 5.4% Minimum of
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Item .. . BOQ
No. Description Unit Rate Qty Amount
mix & thickness 30-40 mm .
Bituminous  Concrete =~ For  Rumble  strip  of
72.1 | size(10.5X0.3X0.025) a set of 6 strips @lm C/C at one Cum 11,684 12 140208
location , Qty for one set = 0.567Cum
TOTAL 178 88 208
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