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Barwa Adda Expressway Limited (BAEL) 

 
Six-Laning of Barwa-Adda- Panagarh Section of NH-2 from km 398.240 to km 521.120 

including Panagarh Bypass in the States of Jharkhand and West Bengal 

 

  

Execution of Pavement Marking with Hot Applied Thermoplastic Materials with 

Surface Application of Glass Beads at Specified Rate as per Technical Specification 

MoRTH Clause 803, IRC 35:2015 & Other Applicable Codal Provisions and as directed 

by Engineer In-charge.  

 
and  

 

Supply and Installation of Pavement Markers (Cat Eyes/Road Studs) Complying ASTM D4280, 

Type “H” Make -3M (Double Shank) As Per MORTH Specification 804 & Other Applicable 

Codal Provisions and as directed by Engineer In-charge.  
 

 

Document Downloading Date From September 13, 2023 (11.00 Hrs.) to September 26, 

2023 (11.00 Hrs.) 

Last Date And Time for Receipt 

of Bids 

September 26, 2023 at 18.00 Hrs. (Soft copy) 

September 28, 2023 at 18.00 Hrs. (Hard copy) 

Place of Opening of Bids Barwa Adda Expressway Limited  

The IL&FS Financial Center, Plot C-22, G Block, Bandra 

Kurla Complex, Mumbai- 400051 

E-mail: itnl.projectbids@itnlindia.com  

Officer Inviting Bids Mr.  Ravi Praveen Kumar/ Mr. Sachin Joshi 

Barwa Adda Expressway Limited   

The IL&FS Financial Center, Plot C-22, G Block, Bandra 

Kurla Complex, Mumbai- 400051 

Tel: +91 022-26594804/022-26593693  

Mob: +91 8291087709/919909005809 

E-mail: itnl.projectbids@itnlindia.com  

Website: www.itnlindia.com  

 

 

mailto:itnl.projectbids@itnlindia.com
mailto:itnl.projectbids@itnlindia.com
http://www.itnlindia.com/
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Barwa Adda Expressway Limited  

(BAEL) 
 

 

BID DOCUMENT 

 

For  

Six-Laning of Barwa-Adda- Panagarh Section of NH-2 from km 398.240 to km 521.120 

including Panagarh Bypass in the States of Jharkhand and West Bengal 

 

  

  Execution of Pavement Marking with Hot Applied Thermoplastic Materials with 

Surface Application of Glass Beads at Specified Rate as per Technical Specification 

MoRTH Clause 803, IRC 35:2015 & Other Applicable Codal Provisions and as directed 

by Engineer In-charge.  

 

And  

 

Supply and Installation of Pavement Markers (Cat Eyes/Road Studs) Complying ASTM 

D4280, Type “H” Make -3M (Double Shank) As Per MORTH Specification 804 & 

Other Applicable Codal Provisions and as directed by Engineer In-charge.  

 

 

Contents  

 

Volume 1 

 

INVITATION FOR BID 

Section 1  :  Instructions to Bidders  

Section 2  :  Qualification Information and other forms  

Section 3  :  Part I - General Conditions of Contract  

   Part II - Special Conditions of Contract 

Section 4  :  Contract Data 

Section 5  :  Technical Specifications & Design  

 

Volume 2 
 

Section 6  :  Bill of Quantities for pavement marking & Road studs 

Section 7  :  Forms of Bid and Securities, Acceptance, Agreement  
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Barwa Adda Expressway Limited  (BAEL) 
The IL&FS Financial Center, Plot C-22, G Block, Bandra Kurla Complex, Mumbai- 400051 

Tel.: +91 022-26593609,  

E-mail: itnl.projectbids@itnlindia.com, Website: www.itnlindia.com 

CIN: U45400MH2013PLC242336 

_________________________________________________________________________________ 

 

INVITATION FOR BID 

 
                                                                                           Date: September 13, 2023 

 

Sub.:  Six-Laning of Barwa-Adda- Panagarh Section of NH-2 from km 398.240 to km 

521.120 including Panagarh Bypass in the States of Jharkhand and West Bengal-  

 

  Execution of Pavement Marking with Hot Applied Thermoplastic Materials with 

Surface Application of Glass Beads at Specified Rate as per Technical Specification 

MoRTH Clause 803, IRC 35:2015 & Other Applicable Codal Provisions and as directed 

by Engineer In-charge.  

 

And  

 

Supply and Installation of Pavement Markers (Cat Eyes/Road Studs) Complying ASTM 

D4280, Type “H” Make -3M (Double Shank) as Per MORTH Specification 804 & Other 

Applicable Codal Provisions and as directed by Engineer In-charge.  

 

  

  

Dear Sir, 

 

(1) M/s Barwa Adda Expressway Limited (“BAEL”) hereby invites sealed Bid from 

contractors for the work of “Six-Laning of Barwa-Adda- Panagarh Section of NH-2 

from km 398.240 to km 521.120 including Panagarh Bypass in the States of 

Jharkhand and West Bengal –   Execution of Pavement Marking with Hot Applied 

Thermoplastic Materials with Surface Application of Glass Beads at Specified 

Rate as per Technical Specification MoRTH Clause 803, IRC 35:2015 & Other 

Applicable Codal Provisions and as directed by Engineer In-charge  

 

And  

 

Supply and Installation of Pavement Markers (Cat Eyes/Road Studs) Complying 

ASTM D4280, Type “H” Make -3M (Double Shank) As Per MORTH 

Specification 804 & Other Applicable Codal Provisions and as directed by 

Engineer In-charge. 

 

(2) The period for completion of Supply & Installation of Pavement markers/Road studs 

& Road marking works shall be 6 months period and you will be required to maintain 

road for a Defect Liability Period of 18 Months.  

 

mailto:itnl.projectbids@itnlindia.com
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(3) Deleted 

 

(4) Bidding documents may be downloaded by the contractors, free of cost, from the 

Employer’s web site www.itnlindia.com from September 13, 2023, 11.00 Hrs to 

September 26, 2023, 11.00 Hrs. 

 

(5) Bid must be accompanied by Bid Security as per details provided in following table 

for BOQ given in Annexure 1 of Section 6, in favor of Barwa Adda Expressway 

Limited, payable at Mumbai.  

 

Sr. No. Particular Bid Security in ₹ 

1 Pavement marking & road studs 1,50,000/- (Rupees one lac fifty 

thousand only)  

 

Bid Security will have to be in the form as specified in the Bidding Document and 

shall have to be valid for 60 days beyond the validity of the Bid. 

 

(6) The technical and financial bids shall be submitted separately through email id 

itnl.projectbids@itnlindia.com; financial bids shall be submitted with password 

protection, the password shall be sent to the dedicated email id 

itnltolls.password@itnlindia.com on or before 1800 Hrs IST on September 26, 

2023 and  

(7) Hard copy delivered to office of Barwa Adda Expressway Limited, Add: The IL&FS 

Financial Center, Plot C-22, G Block, Bandra Kurla Complex, Mumbai- 400051 on or 

before 1800 Hrs IST, September 28, 2023 by hand or by post/Courier. 

 

 

Signature of Authorized Officer 

 

 

Barwa Adda Expressway Limited  

 

 

 

 

 

 

 

 

 

mailto:itnl.projectbids@itnlindia.com
mailto:itnltolls.password@itnlindia.com
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SECTION 1: 

 
INSTRUCTIONS TO BIDDERS 

(ITB) 
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SECTION 1:  INSTRUCTIONS TO BIDDERS 
 

CONTENTS  
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A: GENERAL 
 

1. Scope of Works 

 

1.1 The Barwa Adda Expressway Limited, (hereinafter be referred to as the 

“Employer”) proposes to execute Six-Laning of Barwa-Adda- Panagarh 

Section of NH-2 from km 398.240 to km 521.120 including Panagarh 

Bypass in the States of Jharkhand and West Bengal – “Execution of 

Pavement Marking with Hot Applied Thermoplastic Materials with 

Surface Application of Glass Beads at Specified Rate as per Technical 

Specification MoRTH Clause 803, IRC 35:2015 & Other Applicable Codal 

Provisions and as directed by Engineer In-charge” And Supply and 

“Installation of Pavement Markers (Cat Eyes/Road Studs) Complying 

ASTM D4280, Type “H” Make -3M (Double Shank) As Per MORTH 

Specification 804 & Other Applicable Codal Provisions and as directed by 

Engineer In-charge” hereinafter referred to as the “Works”. 

 

1.1.1 The works detailed herein is an item rate Contract basis. The indicative 

scope of work to be carried out by the successful Bidder, inter alia, 

includes the following but not limited to: 

 

1.1.2 Thermoplastic pavement marking with hot applied thermoplastic 

materials for road markings with surface application of glass beads at 

specified rate complete as per drawing, Technical Specification Clause 

803 and as directed by the Engineer for 2.5 mm thickness of marking 

(excluding drop on glass beads). The grade of the paint will be 

commercial grade and the glass beads will be of potter/swarcoflex make. 

The Thermoplastic painting will consist of Centreline, Edge line, 

pedestrian crossing markings and other marking along strips & 

Directional arrows, letters and marking as per drawing and IRC 35-2015 

specifications. Warranty should be of minimum 18 months.  

 

1.1.3 Providing and fixing Raised Pavement Marker (Cat Eye, Road Stud) 

complying ASTM D4280 type "H3   specifications, made of high 

strength engineering Plastic Body having at least 13 tons load bearing 

capacity of pneumatic tyre, size or marker 9cmsx10cmsx1.6cm having 

shape so that no water penetration or dust accumulation takes place on 

reflective surface, fitted with electronically welded tough polycarbonate 

micro prismatic reflector having 16 sq cm surface area of each side 

having long distance visibility at night and in wet weather condition. The 

body of marker having finger grip for easy and accurate placement fitted 

with two number polymer shanks to anchor the marker with the road for 

avoiding dislocation of the marker where the road is bleeding or made 
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with softer grade of bitumen and application with adhesive on asphalt 

road. 

 

i. The Contractor/Supplier of the road marking (Asian Paints /Berger/ 

Kataline/Automark) should be an Authorized Converter of the 

Manufacturer Company and should submit an Authorization certificate 

from the principal manufacturer. 

 

ii. The contractor/Supplier of the Road stud (Make -3M) of Double Shank 

should be an Authorized Converter of the Manufacturer Company and 

should submit an Authorization certificate from the principal 

manufacturer. 

 

iii. A Lot Certificate in original from the principal manufacturer of road 

marking materials the material lot being supplied under the purchase 

order confirms to the standards specified for Road marking along with 

the Lot No. and is part of the original warranty at every time of material 

supply before laying. This Certificate shall be in the original letterhead of 

the Sheeting Principal Manufacturer (Asian Paints /Berger/ Kataline). 

 

iv. NHAI approved Commercial grade of material will be used. Each lot of 

material sample will be sent for Third Party Test.  

 

v. In addition, 18 months of Warranty Certificate of Road marking material 

respectively to be submitted for satisfactory field performance of the 

finished sign with retro reflective sheeting as per drawing, Technical 

Specification Clause 803 inclusive of the messages (Legends, Letters, 

Numerals, etc.), Images and borders by the respective 

Contractor/Supplier to the Engineer-In-Charge at the time of submission 

of bills. This Certificate shall be in the original letterhead of the Material 

Principal Manufacturer (Asian Paints /Berger/ Kataline/Automark). 

 

vi. Post Installation Retro-Reflectivity Test will be conducted on the Road 

marking at all angles of the paint should pass minimum Co-efficient 

values as mentioned in the IRC- 35 (2015) & MORTH Guidelines in the 

front of the concern Authorities & Consultant.  
 

vii. The retro reflectivity test to be done free of cost every Six months till the 

provided warranty period using Retro-Reflectometer and should submit the test 

report. 

 

1.1.4 Defect Liability: 

Subsequent to completion of the scope of works, Contractor shall be 

responsible for any defect arising in the executed work for a period of 18 
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Months from the Completion Certificate Date as specified in the 

Contract Data.   

 

The successful Bidder shall have full regard and be responsible for the 

safety of the Works/road users and all Project Site operations and for all 

methods of design for temporary structures, construction and 

maintenance of the Works, the Project Road and the Facility, irrespective 

of any approval or consent by the Employer and cost for the same is 

deemed to be included in the Bid Price, as incidental to work. 

 

The successful Bidder shall take full responsibility for operation and 

maintenance of the existing road & facilities thereto and for Traffic 

Management, in accordance with Annexure–5B of Technical 

Specifications of Section 5 from the Start Date. The cost of maintenance 

of the road, Barricading, traffic management, markings and signs, look-

out persons, construction of temporary cross-drainage and road diversion 

works, and other similar works needed during implementation of the 

Works are deemed to be included by the Bidder in the Bid Price, as 

incidental to work. 

 

The successful Bidder shall carry out his activities in connection with the 

Contract in such a manner so as to comply with the Environmental 

Management Plan in accordance with Annexure–5A of Technical 

Specifications, Section 5 of Specifications and shall assume full 

responsibility for measures which are required to ensure such 

compliance and cost for the same is deemed to be included in the Bid 

Price, as incidental to work. 

 

1.2 The Employer is now inviting bids for Six-Laning of Barwa-Adda- Panagarh 

Section of NH-2 from km 398.240 to km 521.120 including Panagarh 

Bypass in the States of Jharkhand and West Bengal – “Execution of 

Pavement Marking with Hot Applied Thermoplastic Materials with 

Surface Application of Glass Beads at Specified Rate as per Technical 

Specification MoRTH Clause 803, IRC 35:2015 & Other Applicable Codal 

Provisions and as directed by Engineer In-charge” And Supply and 

“Installation of Pavement Markers (Cat Eyes/Road Studs) Complying 

ASTM D4280, Type “H” Make -3M (Double Shank) As Per MORTH 

Specification 804 & Other Applicable Codal Provisions and as directed by 

Engineer In-charge” as defined in the Contract Data and referred to as 

“Works”.  

 

1.3 The successful Bidder will be expected to complete the works by the Date as 

specified in the Contract Data and thereafter responsible for the defects for a 

period of 18 months. 
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2.  Deleted. 

 

3. Eligible Bidders 

 

3.1  All the bidders who will produce the certificate that they have successfully 

executed following Minimum Quantities in any one year of last three financial 

years are eligible to bid.  

 

Sr. 

No. 

Item Description Unit Minimum Quantities 

Executed 

1 Pavement Marking  Sqm 75,000 

 

Bidder has to provide quantities executed during last 3 years as per following 

table which shall be supported by requisite supporting documents i.e. Work 

Completion Certificate / Payment Received / Agreements/Work Order etc.  

 

Sr. 

No. 

Financial Year Pavement Marking 

qty executed (sqm)   

1 FY 22-23  

2 FY 21-22  

3 FY 20-21  

 

3.2 All the Bidders who will produce the certificate that they have successfully 

executed similar works not less than Rs. 5 Cr. during any one year of the last 3 

Financial Years are eligible to bid. 

 

The bidder has to provide details of work executed during last 3 years as per 

following table which shall be supported by requisite supporting documents 

i.e. Work Completion Certificate / Payment Received / Agreements/Work 

Order etc. 

 

Sr. 

No. 

Financial Year Value of works 

executed (Rs) 

1 FY 22-23  

2 FY 21-22  

3 FY 20-21  

 

 

3.3 All the bidders who produce the turnover certificate of the Auditor that they 

have Average Annual turnover of Rs 5 Cr. during any one of the last 3 years are 

eligible to bid. This data should be supported by Auditor Certificate & 

Balance Sheet of the company.   
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3.4 Bidders should not have abandoned any of their contracts and should not be 

under a declaration of ineligibility or blacklisted for corrupt, fraudulent and 

coercive practices or poor quality or delayed implementation of any work by the 

Government of India (GoI), State Governments, Employer, Developer and/or 

statutory authorities like National Highways Authority of India.  

 

4. Qualification of the Bidder  

 

4.1 Bidders should submit, with their Bids, qualification information regarding the 

works completed by them as defined in clause 3.1 & 3.2 and other information 

correct as on 28 days prior to last date of submission of Bids as per Form 2A, 

Qualification Information and Other Forms of Section 2. 

 

4.2 All Bidders shall also include the following information and documents with 

their Bids in the formats prescribed, wherever applicable, in this Bidding 

Document: 

 

(a) the certificate that they have successfully completed the requisite 

minimum value of works defined in clause 3.1 and 3.2 during last 3 

financial years;  

(b) the certificate that they have requisite average Annual Turnover for 

participation in Bid in any one year during last 3 financial years.  

(c) written Power of Attorney authorizing the signatory of the Bid; 

(d) latest Income Tax clearance certificate from the concerned department; 

(e) major items of construction equipment proposed to carry out the Contract; 

{as per Clause 4.4 (a)} 

(f) an undertaking confirming the validity of above information 

(g) Deleted 

(h) Information regarding any litigation or arbitration resulting from contracts 

executed by the Bidder in the last three years or currently under execution.  

The information shall include the names of the parties concerned, the 

disputed amount, duration of dispute, cause of litigation, matter in dispute 

and other relevant details; the Bidders shall also submit the information 

regarding debarring / expelling of Bidder or abandonment of work by 

Bidder (as per S. Nos. 1.4 & 1.5 of Form 2A of Section 2); 

(i) deleted 

(j) the proposed methodology and program for the Works including 

Environment and Traffic Management Plans (barricading etc.), backed 

with equipment and resources planning and deployment, duly supported 

with broad calculations and quality control procedures proposed to be 

adopted, justifying the execution and completion of the Work as per 

Contract Specifications within the stipulated period of completion. The 

Bidder shall also submit his proposed Works Program and Monthly Cash 

Flow Forecast in forms at Annexures 3A and 3B, respectively; 
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4.3 Joint Venture: - Joint Venture (JV) is not allowed.  

 

4.4 Each Bidder shall demonstrate: 

(a) Section wise availability of key construction equipment as minimum 

required is indicated in the Schedules at Annexures–1A. The equipment can 

be either owned or leased or rented. However, it is entirely the responsibility 

of the Contractor to deploy sufficient Plant and Equipment to ensure 

satisfactory compliance with his obligations under the Contract, during the 

execution of Works and for Maintenance Works/DLP as may be required at 

the Site.  

 

All Equipment provided by the Contractor at the site of Works shall be of 

the quality and capacity as approved by the Employer and shall be deemed 

to be exclusively intended for the execution of the Works, and all these shall 

be operated, used and maintained in a manner acceptable to the Employer. 

 

(b) Deleted 

 

4.5 Even though the Bidders meet the criteria set out above, they are subject to be 

declared non-responsive if they have: 

(a) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

(b) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc.; and/or 

(c) have been blacklisted by any statutory agency/employer during the 

intervening period between qualification and award of works; and/or 

(d) Participated in bidding for any work and has quoted unreasonably high bid 

prices and could not furnish rational justification to the Employer. 

 

5. One Bid per Bidder   

         Each Bidder shall submit only one Bid for the work 

 

6. Cost of Bidding  

The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

 

7. Site visit   

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the site and its surroundings and obtain all information that may be necessary 

for preparing the Bid and entering into a contract for the Works. The costs of visiting 

the site shall be at the Bidder's own expense and no claim shall be eligible in this 

regard. 
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B: BIDDING DOCUMENTS 
 

8. Content of Bidding Document  

8.1 The set of Bidding Documents consists of documents listed in the Table below 

and amendment/addenda issued in accordance with Clause 10 of this Section. A 

copy of Section 6 (Bill of Quantities) will be available along with the Bidding 

Documents to the Bidders to facilitate the Bidder to submit the copy of the duly 

filled Bill of Quantities.  

 

Invitation for Bid 

Volume 1 

Section 1 Instructions to Bidders 

Section 2 Qualification Information and Other Forms 

Section 3 Part–I: General Conditions of Contract  

Part–II: Special Conditions of Contract 

Section 4 Contract Data 

Section 5 Technical Specifications & Design  

Section 6 Bill of Quantities  Volume 2 

Section 7 Securities and Other Forms 

 

8.2 One copy of each of Volumes 1 and 2 can be downloaded from the site. 

Documents to be furnished by the Bidder should be in the formats prescribed in 

Sections 2, 6 and 7 of the Bid Document and addendum issued pursuant to 

Clause 10. 

  

9. Clarification on Bidding Documents 

9.1 A Bidder requiring any clarification of the Bidding Documents may notify the 

Employer in writing through post, fax or e-mail at the Employer's address 

indicated in the Invitation to Bid. The Employer will respond to any request for 

clarification which he has received at least 3 days before the last date for receipt 

of Bids. Copies of the Employer's response will be uploaded on the web site at 

www.itnlindia.com  

 

9.2 Any modification of the Bidding Documents listed in Clause 8.1 which may 

become necessary as a result of the clarification given to Bidders shall be made 

by the Employer exclusively through the issue of an Addendum pursuant to 

Clause 10. 

 

10. Amendment of Bidding Documents  

10.1 Before the deadline for submission of bids, the Employer may modify the 

Bidding Documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the Bidding Documents and shall be 

communicated at the employer’s web site. All such addenda shall become an 

http://www.itnlindia.com/
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integral part of the Bidding Document and it shall be incorporated in Bid prices 

and duly signed, stamped and submitted along with the Bid documents. Bid 

shall be deemed to be incomplete if the addendum (addenda) is (are) not 

enclosed duly signed by the Bidder along with the Bid documents. 
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C: PREPARATION of BIDS 
 

11. Language of the Bid 

11.1 All documents relating to the Bid shall be in the English language. 

 

12. Documents Comprising the Bid 

12.1 The Bid submitted by the Bidder shall comprise the following: 

  

➢ Outer envelope marked as per Sub Clause 19.2 in two sets as “ORIGINAL” and 

“COPY”.  

 

In outer envelopes (ORIGINAL and COPY) the following two inner envelopes 

marked (I) and (II) along with the other information/materials and bearing 

identification and address as per Sub Clause 19.2. 

  

Envelope (I) – marked as Bid security and qualification information 

a. Bid Security in prescribed Form 7B of Section 7. 

b. Qualification Information Form/certificates, undertaking etc. (in prescribed 

Forms 2A, 2B and 2C of Section 2). 

  

 Envelope (II) – marked as Form of Bid and Priced Bill of Quantities  

c. The Form of Bid (in prescribed Form 7A of Section 7). The Form of Bid 

needs to be submitted with & bid amount in paragraph 1. (Preferably on 

letterhead of the Bidder). 

d. Bill of Quantities needs to be on letterhead of the Bidder. Priced Bill of 

Quantities for the works is specified in Section 6 (Annexure-1). The same 

needs to be submitted inclusive of GST and in line with clause 13.  

  

And any other material required to be submitted by Bidders in accordance with 

these Instructions to Bidders. The documents listed under Sections 2, 6 and 7 of 

Sub Clause 8.1 shall be filled in without exception.  

 

12.2 The Bidder shall submit the Bids in two separate envelopes. One envelope 

marked (I) shall have submissions as per Sub Clause 12.1 (a) and (b). The 

second envelope marked (II) shall contain submissions as per Sub Clause 12.1 

(c) and (d). The Bidder shall prepare two copies of each of these submissions, 

marking them “ORIGINAL” and “COPY” respectively, which shall be sealed 

and put in a covered envelope accordance with the Sealing and Marking 

instructions in Clause 19. 

 

12.3 Following documents, which are not submitted with the bid, will be deemed to 

be part of the bid: 
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 Invitation for Bids 

Section 1 Instructions to Bidders 

Section 3 
General Conditions of Contract and Special 

Conditions of Contract 

Section 4 Contract Data 

Section 5 Technical Specifications & Design  

 

13. Bid Prices 

13.1 The Contract shall be for the Works as described in Contract Data, based on the 

priced Bill of Quantities for the Works submitted by the Bidder in prescribed 

Bid Form 7A of Section 7 and Annexure-1 of Section 6. 

 

13.2 The Bidder shall fill in rates and prices and line-item total (both in figures and 

words) for all items of the Works described in the Bill of Quantities along with 

total Bid Price (both in figures and words) for the works. Items for which no rate 

or price is entered by the Bidder will not be paid by the Employer when 

executed and shall be deemed to be covered by the other rates and prices in the 

Bill of Quantities.  Corrections, if any, shall be made by crossing out, rewriting 

and initialing, in ink.  

 

13.3 All duties, taxes, and other levies payable by the Contractor under the Contract, 

or for any other cause shall be included in the rates, prices and total Bid Price 

submitted by the Bidder. 

 

13.4 Deleted  

 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the Bidder entirely in Indian 

Rupees, and payment shall be made in Indian Rupees.  

 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than sixty (60) days after the 

deadline date for Bid submission, specified in Clause 20. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the Bidders to extend the period of validity for a 

specified additional period. The request and the Bidders' responses shall be 

made in writing or by email. A Bidder may refuse the request without forfeiting 

his Bid security.  A Bidder agreeing to the request will not be required or 

permitted to modify his Bid but will be required to extend the validity of his Bid 

security for a period of the extension, and in compliance with Clause 16 in all 

respects. 
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16. Bid Security 

16.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount 

mentioned in Invitation for Bid. This Bid Security shall be in favor of “Barwa 

Adda Expressway Limited” Payable at Mumbai  

Account Details:  

Bank Name: Bank of Baroda 

Name of Account: Barwa Adda Expressway Limited Escrow Account 

Account Number: 29100200000238 

Branch: CFS Ballard Estate 

IFSC Code: BARB0CFSBAL 

 

and may be in one of the following forms: 

  

➢ A Bank Guarantee, in the prescribed format is acceptable from the 

following institutions located in India: 

 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized /Scheduled Bank; 

(c) Foreign Bank with operations in India provided the net worth in 

respect of the Indian operations shall not be less than ₹ 500 Cr. as per 

the latest Annual Report of the Bank and that Bank Guarantee is 

issued by a branch in India. 

  

➢ Bankers’ cheque or Demand draft in favor of “Barwa Adda Expressway 

Limited” payable at Mumbai. 

 

16.2 Bank guarantees issued as surety for the Bid should be valid for 60 days beyond 

the validity of the Bid. 

 

16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub Clauses 16.1 and 16.2 shall be rejected by the Employer as 

non-responsive.  

 

16.4 The Bid Security of unsuccessful Bidders other than the evaluated responsive 

lowest three Bidders will be returned within 30 days of the completion of the bid 

evaluation process and within the bid validity period, specified in Sub Clause 

15.1. The Bid Security of two of the lowest three Bidders, other than the 

successful Bidder, shall be returned after signing of the Contract Agreement 

with the successful Bidder.  

  

16.5 The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement. 

 

16.6 The Bid Security may be forfeited 
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a. if the Bidder withdraws the Bid after Bid opening during the period of Bid 

validity; 

b. if the Bidder does not accept the correction of the Bid Price, pursuant to 

Clause 27; or 

c. in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to sign the Agreement 

 

 

17. Alternative Proposals by Bidders 

17.1 Conditional offers or alternative proposals will not be considered. 

 

18. Format and Signing of Bid 

18.1 The Bidder shall prepare one original and one copy of the documents 

comprising the Bid as described in Clause 12, and clearly marked 

“ORIGINAL” and “COPY” as appropriate. In the event of discrepancy 

between them, the original shall prevail. 

 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the 

Bidder, pursuant to Sub Clauses 4.2 and 4.3. All pages of the Bid where entries 

or amendments have been made shall be initialed by the person or persons 

signing the Bid. 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by 

the Bidder, in which case such corrections shall be initialed by the authorized 

signatory. 

 

18.4 The Bidder shall furnish information as described in the Form of Bid (in Form 

7A of Section 7) on commissions or gratuities, if any, paid or to be paid to 

agents relating to this Bid, and to contract execution if the Bidder is awarded the 

contract. 

 

18.5 Deleted 



 

Bid Document/Pavement marking & road studs/BAEL /Volume 1   21 

D:  SUBMISSION OF BIDS 

 

19. Sealing and Marking of Bids 

19.1 The Bidder shall seal the original and copy of the Bid together with the soft 

copy duly filled in separate envelopes as described in Sub Clause 12.2, duly 

marking the envelopes as "ORIGINAL" and "COPY".  These envelopes (called 

as inner envelopes) shall then be put inside one outer envelope. 

 

In addition to that soft copy of above bid also to be sent on email id: 

itnl.projectbids@itnlindia.com, and the bids heavy in size can be submitted via 

link. 

 

19.2 The outer and two inner (marked (I) and (II)) envelopes shall be  

 

a) addressed to the Employer at the following address: 

 

Barwa Adda Expressway Limited   

The IL&FS Financial Center, Plot C-22, G Block, Bandra Kurla Complex, 

Mumbai- 400051, Tel.: +91 022-26593609, 

 

and 

 

b) bear the following identification on Outer Single Envelope: 

 

“Six-Laning of Barwa-Adda- Panagarh Section of NH-2 from km 

398.240 to km 521.120 including Panagarh Bypass in the States of 

Jharkhand and West Bengal – “Execution of Pavement Marking with 

Hot Applied Thermoplastic Materials with Surface Application of Glass 

Beads at Specified Rate as per Technical Specification MoRTH Clause 

803, IRC 35:2015 & Other Applicable Codal Provisions and as directed 

by Engineer In-charge” as well as Supply and “Installation of Pavement 

Markers (Cat Eyes/Road Studs) Complying ASTM D4280, Type “H” 

Make -3M (Double Shank)  as Per MORTH Specification 804 & Other 

Applicable Codal Provisions and as directed by Engineer In-charge.” 

 

DO NOT OPEN ON OR BEFORE 1800 Hrs on September 26, 2023 

  

19.3 In addition to the identification required in Sub Clause 19.2, the inner envelopes 

shall indicate the name and address of the Bidder to enable the Bid to be 

returned unopened in case it is declared late, pursuant to Clause 21. 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the Bid. 

mailto:itnl.projectbids@itnlindia.com
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20. Deadline for Submission of the Bids 

20.1 Completed Bids must be received by the Employer at the address specified 

above no later than 1800 Hrs IST on September 26, 2023 for Soft Copy & 

1800 Hrs IST on September 28, 2023 for Hard Copy. In the event of the 

specified date for the submission of Bids being declared a holiday for the 

Employer, the Bids will be received up to the appointed time on the next 

working day. 

 

20.2 The Employer may extend the deadline for submission of Bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the Bidders previously subject to the original 

deadline will then be subject to the new deadline.  

 

21. Late Submission of Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 

will be returned unopened to the Bidder. 

 

22. Modification and Withdrawal of Bids 

22.1 Bidders may modify or withdraw their Bids by giving notice in writing before 

the deadline prescribed in Clause 20. 

 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, 

marked, and delivered in accordance with Clauses 18 and 19, with the outer and 

inner envelopes additionally marked "MODIFICATION" or 

"WITHDRAWAL", as appropriate. 

 

22.3 No Bid may be modified after the deadline for submission of Bids. 

 

22.4 Withdrawal or modification of a Bid between the deadline for submission of 

Bids and the expiration of the original period of Bid validity specified in Clause 

15.1 or as extended pursuant to Clause 15.2 may result in the forfeiture of the 

Bid security pursuant to Clause 16. 

 

22.5 Bidders may offer discount or modify the prices of their Bids only by submitting 

Bid modifications in accordance with this clause or included in the original Bid 

submission. 
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E:  BID OPENING and EVALUATION 

 

23. Bid Opening 

23.1 The Employer will open all Bids received (except those received late), including 

modifications made pursuant to Clause 22, in the presence of the Bidders or 

their representatives who choose to attend at the time, date and place specified 

in Clause 20. In the event of the specified date of Bid opening being declared a 

holiday for the Employer, the Bids will be opened at the appointed time and 

place on the next working day. 

 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 

for which an acceptable notice of withdrawal has been submitted pursuant to 

Clause 22 shall not be opened. Subsequently all envelopes marked 

“MODIFICATION” shall be opened and the submissions therein read out in 

appropriate detail. 

 

23.3 The Employer will open the outer envelope of all the bids received for the 

project (except those received late). Subsequently, Envelope (I) marked 

containing Bid security and qualification information as per Sub Clause 12.1 

(a) and (b) shall be opened for all the Bidders.  

 

23.4 On confirming the Bid security, Envelope (II) marked containing the Form of 

Bid and priced Bill of Quantities as per Sub Clause 12.1 (c) and (d) shall be 

opened for all the Bidders. The Bidder’s names, the Bid prices, the total amount 

of the Bid, any discounts, Bid modifications and withdrawals, the presence or 

absence of Bid security, and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Determination 

of the lowest Bidder shall be done after evaluation of the Bids as per terms of 

the Bid Document. 

 

23.5 No bid shall be rejected at bid opening except for late bids pursuant to Clause 21 

and conditional bids. Bids (and modifications) sent pursuant to Clause 22 that 

are not opened and read out at bid opening will not be considered for further 

evaluation regardless of the circumstances. Late and withdrawn bids will be 

returned un-opened to Bidders. 

 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and 

comparison of Bids and recommendations for the award of a contract shall not 

be disclosed to Bidders or any other persons not officially concerned with such 

process until the award to the successful Bidder has been announced.  
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25. Clarification of Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, including 

breakdowns of all the unit rates. The request for clarification and the response 

shall be in writing or by cable, but no change in the price or substance of the Bid 

shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Employer in the evaluation of 

the Bids in accordance with Clause 27. In case any Bidder refuses to furnish any 

clarification sought by the Employer, which may affect his Bid Price, then his 

bid shall be liable to be treated as non-responsive. 

 

25.2 Subject to Sub Clause 25.1, no Bidder shall contact the Employer/its 

representatives on any matter relating to the Bid from the time of the bid 

opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he shall do so in writing. 

 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid 

evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s Bid.  

 

26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of Bids, the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4, (b) has 

been properly signed; (c) is accompanied by the required securities, and (d) is 

substantially responsive to the requirements of the Bidding documents. 

 

26.2 A substantially responsive Bid is one which conforms to all the terms, 

conditions, and specifications of the Bidding Documents, without material 

deviation or reservation. A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality, or performance of the Works; 

(b) which limits in any substantial way, inconsistent with the Bidding 

Documents, the Employer's rights or the Bidder's obligations under the Contract; 

or (c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting substantially responsive Bids. 

 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and 

shall not subsequently be made responsive by correction or withdrawal of the  

non-conforming deviation or reservation. 

 

27. Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors. Errors will be corrected by the Employer as follows: 
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a. where there is a discrepancy between the rates in figures and in words, the 

rate in words will govern; and 

b. where there is a discrepancy between the unit rate and the line-item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern. 

c. in case different rates are furnished in different sections of the Bill of 

Quantities for the same item, then the lowest rate for the item shall prevail 

for all the places where the item is appearing. 

 

27.2 The amount stated in the Bid will be corrected by the Employer in accordance 

with the above procedure for the Correction of Errors and, with the concurrence 

of the Bidder. Such adjusted Bid Price shall be considered as binding upon the 

Bidder. If the Bidder does not accept the corrected amount, the Bid will be 

rejected and the Bid Security may be forfeited in accordance with Sub Clause 

16.6 (b). 

 

28. Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause 26.  

 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 

a. making any correction for errors pursuant to Clause 27; or 

b. making an appropriate adjustment for any other acceptable variations, 

deviations; and 

c. making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Sub Clause 22.5. 

  

28.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors 

which are in excess of the requirements of the Bidding documents or otherwise 

result in unsolicited benefits for the Employer shall not be taken into account in 

Bid evaluation. 

 

28.4 Deleted 

 

28.5 If the Bid of the successful Bidder is unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer 

may require the Bidder to produce detailed rate analysis for any or all items of 

the Bill of Quantities, to demonstrate the internal consistency of those rates with 

the construction methods and schedule proposed.  
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F:  AWARD OF CONTRACT 

 

29. Award Criteria 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose 

Bid has been determined to be substantially responsive to the Bidding 

documents and who has offered the Lowest Evaluated Bid Price, provided that 

such Bidder has been determined to be (a) eligible in accordance with the 

provisions of Clause 3, and (b) qualified in accordance with the provisions of 

Clause 4.  

 

30 Employer's Right to accept any Bid and to reject any or all Bids. 

30.1   Notwithstanding Clause 29, the Employer reserves the right to accept or reject 

any Bid, and to cancel the Bidding process and reject all Bids, at any time 

prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or 

Bidders of the grounds for the Employer's action. 

 

31 Notification of Award and Signing of Agreement 

31.1    The Bidder who’s Bid has been accepted will be notified of the award after 

approval of NHAI/Lenders by the Employer prior to expiration of the Bid 

validity period by cable, telex or facsimile, and confirmed by registered letter. 

This letter (hereinafter and in the Conditions of Contract called the "Letter of 

Acceptance") (Form 7C of Section 7) will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the "Contract Price").  

 

31.2     The notification of award through the Letter of Acceptance will signify the 

intention of the Employer to enter into a contract, subject to the furnishing of 

a Performance Security by the Bidder in accordance with the provisions of 

Clause 32.  

 

31.3     The Agreement (Form 7F of Section 7) will incorporate all clarifications 

sought and submitted, and all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and kept ready in his 

office for signatures of the successful Bidder within 14 days following the 

issue of the Letter of Acceptance.  

 

31.4     Upon Signing of Contract by the successful Bidder, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful and 

refund their bid security. 
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32  Performance Security and Tender conditions  

32.1 Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form of an unconditional 

Bank Guarantee for an amount equivalent to 5% of the Contract Price 

(Excluding GST) for works, in accordance with Clause 28.5 of ITB and Clause 

48 of General Conditions of Contract of Section 3.  The Bank Guarantee, in the 

prescribed format (Form 7B of Section 7), is acceptable from the following 

institutions located in India: 

a. State Bank of India or its subsidiaries; 

b. Any Indian Nationalized /Scheduled Bank; 

c. IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank; or 

d. Foreign Bank with operations in India provided the net worth in respect of 

the Indian operations shall not be less than ₹ 500 crores as per the latest 

Annual Report of the Bank and that Bank Guarantee 

 

32.2 Deleted 

 

32.3 Failure of the successful Bidder to comply with the requirements shall constitute 

sufficient grounds for cancellation, cause for annulment of the award, forfeiture 

of the Bid Security, Performance Bank Guarantee and any such other remedy 

the Employer may take under the Contract, and the Employer may resort to 

awarding the Contract to any other evaluated Bidder. 

 

33 Advance Payment  

33.1  The Employer will provide an interest free Advance Payment on the Contract 

Price to the Bidder, as per Clause 47 of General Conditions of Contract (Section 

3) subject to a maximum amount as stated in Contract Data. 

 

 

34 Corrupt or Fraudulent Practices 

34.1  The Employer requires that the Bidders/Contractors, observe the highest standard 

of ethics during the procurement and execution of the Contracts. In pursuance of 

this policy, the Employer: 

 

a) defines, for the purposes of this provision, the terms set forth below: 

i. “corrupt practice” means the offering, giving, receiving or soliciting 

of anything of value to influence the action of Employer/its 

representatives in the procurement process or in contract execution;  

ii. “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice among 

Bidders (prior to or after bid submission) designed to establish Bid 



 

Bid Document/Pavement marking & road studs/BAEL /Volume 1   28 

Prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition; 

iii. “coercive practice” means harming or threatening to harm, directly 

or indirectly, persons or their property to influence their participation 

in the procurement process or affect the execution of the Contract. 

 

b) will reject a proposal for award if the Employer determines that the Bidder 

recommended for award has engaged in corrupt, fraudulent or coercive 

practices in competing for the contract in question; 

 

c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, if the Employer at any time determines that the firm has engaged in 

corrupt, fraudulent or coercive practices in competing for, or in executing, 

contracts. 
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Annexure – 1A 

(Please refer Sub Clause 4.4 (a) of ITB) 

Schedule of Minimum Key Construction Plant and Equipment required to be mobilized 

by Contractor for the works 

 

Sr. 

No. 

 

Type of Equipment 

Plant & 

Equipment 

Nos. 

1 Road Marking Machine with Boiler 1 

2 DG 1 

3 Broomer 1 

4 Tractor 1 

5 Drilling machine 1 

 

Note:  

The Bidder must mobilize scope wise minimum resources as tabulated above. i.e. Resources 

to be deployed for respective sections shall be separate from each other, in case work to be 

started and implemented in various sections at the same time. 

 

Apart from above, minimum equipment, the Contractor shall also mobilize additional 

equipment / plant / machinery for execution of above works. 

 

The bidder must produce the documentary evidence in support of his owning/leased/ rented 

of the above equipment. In case the bidder proposes to hire or take the above equipment on 

lease, he should, along with the lease/rent agreement, attach the proof of ownership of these 

equipment with the company/ entity from whom the equipment are proposed to be hired on 

lease/ rent. 
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SECTION 2: 

 
QUALIFICATION INFORMATION  

AND OTHER FORMS 
 

Table of Forms Description Page No 

Form 2A Qualification   Information 31-32 

Form 2B Undertaking confirming evidence of access or availability 

of credit facilities 

33 

Form 2C Letter from bidder to bankers authorizing them to provide 

information to Barwa Adda Expressway Limited /Its 

Representatives 

34 
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Form 2A 

(Please refer Clause 4 of ITB) 

 

QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for purposes 

of the Qualification Information as mentioned in Clause 4 of the Instructions to Bidders. 

(Separate pages with required details shall be attached) 

 

1. Details of Bidder 

 Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation 

 

1.1. Constitution or legal status of Bidder  

[Attach copy] 

 

Place of registration: ________________________________ 

 

Principal place of business: ___________________________ 

 

Power of attorney in favor of signatory of Bid  (Attach copy) 

 

1.2. Deleted 

 

1.3. Deleted 

 

 

1.4. Deleted 

 

1.5.  (A) Work performed as prime contractor/sub-contractor; work performed in the 

past as a nominated/approved sub- contractor provided further that all other 

qualification criteria are satisfied (in the same name) of a similar nature during the 

last 3 years. 

 

 

Project 

Name 

Name 

of the 

Empl

oyer* 

Descrip

tion & 

Scope 

of work 

Contr

act 

No. 

Value of 

Contract 

(₹ 

Crore)  

Value of 

works 

complete

d 

Role of 

Bidder/% 

of 

participatio

n 

Date of 

issue of 

work 

order 

Stipulated 

period of 

comple 

tion 

Actual date 

of comp 

letion 

* 
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Information on works in progress and works likely to be awarded. 

 

(B) Current Commitments and Works in Progress 

S

N 

Descripti

on of 

Work 

Plac

e & 

State 

Name 

of the 

Emplo

yer  

Contra

ct No. 

and 

Date 

Value 

of 

Contra

ct (₹ 

Cr.)   

Stipulate

d Period 

of 

Complet

ion Date 

Value 

of 

works 

complet

ed (₹ 

Cr.) @     

Value of 

Works 

Remaini

ng to be 

complete

d 

(₹ Cr.) 

Anticipat

ed 

Completi

on Date 

Role of 

Bidder* 

and 

Remarks 

           

           

           

 TOTAL          

 

(C) Contracts for which Bids already submitted and are likely to be awarded 

Sl 

No 

Descripti

on of 

Work 

Place 

& 

State 

Name of 

the 

Employ

er 

Estimated 

Value of 

Contract ₹ 

Crores) 

Stipulated 

Period of 

Completi

on 

Date when 

Decision is 

expected 

Role of Bidder* 

and Remarks 

        

        

 TOTAL       

Note:  

@ :  In case of currencies other than Indian Rupees, please indicate the value of works in 

the original currency as well as Indian Rupees and also the exchange rate assumed. 

*: Specify whether works were executed as Main Contractor, and Sub-Contractor or as 

JV Partner, along with their share. 

 

1.6.1.  Suitable certification from Employers to be necessarily attached as part of this 

Appendix. 

 

2. Deleted 
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Form 2B 

(Refer Sub Cause 4.2 (e) of ITB, Section 1)  

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES 
 

 

 

 

 

 

 

 

 

 

Deleted 
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Form 2C 

(Refer Sub Clause 4.2 (f) of ITB, Section 1) 

 

 

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO 

PROVIDE INFORMATION TO BARWA ADDA EXPRESSWAY LIMITED / ITS 

REPRESENTATIVES 

 

 

 

 

To 

Name of Bank/Address/City 

 

 

 

Dear Sirs: 

 

 

We have recently submitted a Bid to Barwa Adda Expressway Limited for implementing the 

Works “Six-Laning of Barwa-Adda- Panagarh Section of NH-2 from km 398.240 to km 

521.120 including Panagarh Bypass in the States of Jharkhand and West Bengal –  

Execution of Pavement Marking with Hot Applied Thermoplastic Materials with 

Surface Application of Glass Beads at Specified Rate as per Technical Specification 

MoRTH Clause 803, IRC 35:2015 & Other Applicable Codal Provisions and as directed 

by Engineer In-charge” And Supply and “Installation of Pavement Markers (Cat 

Eyes/Road Studs) Complying ASTM D4280, Type “H” Make -3M (Double Shank) As 

Per MORTH Specification 804 & Other Applicable Codal Provisions and as directed by 

Engineer In-charge. We hereby authorize you to provide all information/data readily about 

us and our credit status, as may be required by Barwa Adda Expressway Limited and you 

need not seek any clearance/opinion from us for providing the information/data to Barwa 

Adda Expressway Limited and/or its authorized representatives.  

 

 

 

Sincerely, 

 

 

Authorized Signatory 
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SECTION: 3 

 

PART – I: GENERAL CONDITIONS OF CONTRACT  
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PART – I GENERAL CONDITIONS OF CONTRACT (GCC) 

 

 A:  GENERAL 

 

The Contractor acknowledges the fact that the Concession Agreement between NHAI & the 

Concessionaire is always binding and terms of this Agreement are on back to back basis with 

the Concession Agreement (limited to the Scope defined in this Agreement) and in case of 

any discrepancy in whatsoever matter, the clauses of Concession Agreement shall prevail 

over & above this Agreement and the decision of NHAI/Independent Engineer (IE) shall be 

binding to all the parties to this Agreement. 

 

1. Definitions 

 

1.1. Terms which are defined in the Contract Data are not defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify 

defined terms. 

  

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

 

Compensation Events are those defined in Clause 41. 

  

Contract Completion Date is the date of completion of Contractor’s obligations 

under this Contract for the works as indicated in the Contract Data. 

 

Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Sub 

Clause 2.2. 

 

Contract Data defines the documents and other information which comprise the 

Contract, more specifically refers to Section 4 of the Document. 

 

Contractor is a person or firm, whose Bid to carry out the Works has been 

accepted by the Employer. 

  

Contractor's Bid is the completed Bidding document submitted by the Contractor 

to the Employer. 

  

Contract Price is the price stated in the Letter of Acceptance for the works. 

  

Days are calendar days; months are calendar months. 

  

Defect is any part of the Works not completed in accordance with the Contract. 
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Defects Liability Period is the period specified in the Contract Data and 

calculated from the works Completion Date.  For this particular contract, Defects 

Liability Period is 18 months after the works Completion Date.  

  

Drawings include calculations and other information provided. 

  

Employer is the party who will employ the Contractor to carry out the Works or 

its authorized representative. 

  

Authorized representative is the person (or any other competent person 

appointed and notified to the Contractor to act in replacement of the Employer) 

who is responsible for supervising the execution of the Works and administering 

the Contract. 

  

Equipment is the Contractor's machinery and vehicles’ brought, temporarily or 

otherwise, to the Site to construct the Works. 

  

Intervention Standards is the level of the damage at which road assets need to be 

intervened and repaired. 

  

Letter of Acceptance means the formal acceptance by the Employer of the Bid. 

  

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

  

Milestone is a specified date or duration by which specified works are to be 

completed. 

  

Permanent Works means the permanent works to be executed in accordance 

with the Contract. 

  

Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 

  

Rectification Standards is the period of time given to repair the damage to the 

road asset. 

  

Works Completion Date is the actual date of completion of works as certified by 

the Employer in accordance with Sub Clause 50.1. 

  

Road Asset Group is clubbing of similar activities for road maintenance. 

  

Service Quality specifies the condition of the road asset which gives a desirable 

level of service and comfort. 
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Site is the area defined as such in the Contract Data. 

  

Specification means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Employer, in writing.  

  

Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates. 

  

Subcontractor is a person or firm or corporate body who has a contract with the 

Contractor to carry out a part of the work in the Contract. 

  

Temporary Works are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation or maintenance of 

the Works. 

 

Variation is an instruction given by the Employer in writing which varies the 

Works. 

  

Works means the road marking & road studs works as stated in the Contract Data. 

  

Working Drawings means all Drawings, calculations, samples, patterns, models, 

maintenance manuals and other technical information of a like nature submitted 

by the Contractor and approved by the Employer, for execution of the Works. 

 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Employer will provide instructions clarifying queries 

about the Contract. 

 

2.2. The documents forming the Contract shall be interpreted in the following order of 

priority: 

a) Agreement (if completed) 

b) Letter of Acceptance  

c) Contractor’s Bid  

d) Contract Data  

e) Conditions of Contract  

f) Specifications  

g) Priced Bill of Quantities; and  

h) Any other document forming part of the Contract. 
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3. Language and Law 

3.1. The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 

4. Engineer's Duties and Employer 

4.1. Deleted 

 

4.2. Deleted. 

 

4.3. Deleted 

 

5. Delegation 

5.1. Deleted. 

 

6. Communication 

6.1. Communication between parties of the Contract shall be effective only when it is 

in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act). 

 

7. Subcontracting 

 Whole or any part of Subcontracting of the work is not allowed  

 

8. Other Contractors 

8.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities and the Employer and his representatives. The Contractor shall provide 

facilities and services for them related to the Work. The Employer may modify the 

Schedule of Other Contractors and shall notify the Contractor of any such 

modification. 

 

 

9. Personnel 

9.1. The Contractor shall employ the key personnel for the Construction works, named 

in the Details of Key Personnel as referred to in the Contract Data to carry out the 

functions of the positions stated in Annexures–1C and 1D of the Instructions to 

Bidders, Section 1 or other personnel approved by the Employer. The Employer 

will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and experience are relevant to the nature of duties. 

  

9.2. If the Employer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the work in the Contract. 
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10. Employer’s and Contractor’s Risks 

10.1. The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks. 

 

11. Employer’s Risks 

11.1. The Employer is responsible for the excepted risks which are in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 

war, hostilities, invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil war, riot, commotion or disorder 

(unless restricted to the Contractor’s employees), and contamination from any 

nuclear fuel or nuclear waste or radioactive toxic explosive.  

 

12. Contractor’s Risks 

12.1. All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks as at Sub Clause 11.1 are the responsibility of the 

Contractor. 

 

13. Insurance 

13.1. The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from any of the acceptable Insurance Companies in 

India, valid from the Start Date to the end of the Defects Liability cum 

Maintenance Period, including extended period, in the amounts and deductibles 

stated in the Contract Data.  

 

13.2. Policies and certificates for insurance, from the acceptable Insurance Companies 

in India, shall be delivered by the Contractor to the Employer for the Employer’s 

approval before the Start Date. All such insurance shall provide for compensation 

to be payable in Indian Rupees, along with the types and proportions required to 

rectify the loss or damage incurred. 

 

13.3. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided 

and recover the premiums the Employer has paid, from payments otherwise due to 

the Contractor or, if no payment is due, the payment of the premiums shall be a 

debt due and if warranted, recovered from outstanding payments or from retention 

money. 

 

13.4. Alterations to the terms of insurance shall not be made without the prior approval 

of the Employer, in writing. 

 

13.5. The parties shall ensure that insurance is as per the applicable laws, and comply 

with all conditions of the insurance policies. 
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13.6. It shall be the responsibility of the Contractor to notify the insurance company of 

any change in the nature and extent of the Works and to ensure the adequacy of 

the insurance cover at all times during the period of the Contract or the extended 

period, if any. 

 

14. Contractor to Construct the Works and Works to be completed by Contract 

Completion Date 

14.1. The Contractor shall undertake the Works in accordance with the Contract as per 

instructions of the Employer. 

 

14.2. The Contractor shall commence the Works on the Start Date and shall carry out 

the Works in accordance with the Program submitted by the Contractor, as 

updated with the consent of the Employer, and complete them by the Contract 

Completion Date stated in the Contract Data. 

 

14.3. Deleted. 

 

14.4. The works mentioned in Provisional Sum of BOQ, Section 6, Volume 2 shall be 

undertaken with the approval of the Employer 

 

15. Safety, Security and Protection of the Environment 

15.1. The Contractor shall, throughout the execution and completion of the Works, the 

remedying of any defects therein and during Defect Liability period: 

 

(a) have full regard for the safety of all persons entitled to be upon the Site 

and keep the Site so far as the same is under his control and the Works so 

far as the same are not completed or occupied by the Employer in an 

orderly state appropriate to the avoidance of danger to such persons;  

 

(b) provide and maintain at his own cost all lights, guards, fencing, warning 

signs and watching, when and where necessary or required by the 

Employer or by any duly constituted Employer, for the protection of the 

public or others; and 

 

(c) take all reasonable steps to protect the environment, on and off the Site, 

and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. 

 

The Contractor and his Subcontractors shall abide at all times by all existing 

enactments on environmental protection and rules made there under, regulations, 

notifications and bye-laws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that 
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may be issued in this respect in future by the State or Central Government or the 

local Employer.  Some of the major laws that are applicable are given below: 

 

➢ The Water (Prevention and Control of Pollution) Act, 1974.   

➢ The Air (Prevention and Control of Pollution) Act, 1981.  

➢ The Environment (Protection) Act, 1986.   

➢ The Public Liability Insurance Act, 1991.  

 

16. Working Drawings 

16.1. Deleted 

 

16.2. Deleted  

 

17. Approval by the Employer 

17.1.  Deleted  

 

17.2. The Contractor shall obtain approval of other relevant authorities/agencies (if any 

like Railways Department etc.) for carrying out Works, where required. 

 

17.3. The Employer’s approval shall not relieve the Contractor of his obligations. 

 

18. Safety of Traffic 

18.1. The Contractor shall be responsible for the safety of all activities on the Site. 

 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be property of the Employer. The Contractor shall 

notify the Employer of such discoveries and carry out the Employer’s instructions 

for dealing with them. 

 

20. Possession of the Site 

20.1. The Employer shall give possession of the Site to the Contractor in accordance 

with the Contract Data. If possession of minimum 75% of the site is not given by 

the agreed date stated in the Contract Data, then the  Completion Date shall be 

postponed by the Employer as may be required for that particular part/stretch. 

However, this will not be applicable if sufficient work site is made available to the 

Contractor as and when required, for him to proceed ahead with progress of work 

and if available work fronts remain unattached/unutilized. Please note that except 

time extension no other compensation shall be provided. 

 

 

21. Access to the Site 

21.1. The Contractor shall allow the Employer and any person authorized by them 

access to the Site, to any place where work in connection with the Contract is 
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being carried out or is intended to be carried out and to any place where materials 

or plant are being manufactured / fabricated / assembled /stored for the Works. 

 

21.2. Commencement of the Project 

 

21.3. The Contractor shall commence the Works on Site within the period stated in the 

Contract Data after receipt by him of a Notice to this effect from the Employer, to 

be issued within 30 days after signing of the Agreement. Thereafter, the 

Contractor shall proceed with the Works with due expedition and without delay. 

 

The requirement to commence the Works at Site shall be fulfilled if: 

a. A program has been submitted in accordance with Clause 25 of Conditions 

of Contract; 

b. The Contractor’s authorized representative, with full supporting staff are in 

position at the Site; 

c. Equipment, Plant, materials and labour for the work programmed for 

execution in the first two months have been mobilized at the Site. 

 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Employer pertaining to the 

Works, which comply with the applicable laws where the Site is located. 

 

23. Disputes 

23.1. If either party believes that a decision taken by the Employer/Contractor was 

either outside the Contract or that the decision was wrongly taken, the objecting 

party may file notice of dispute to the other party stating that it is giving the notice 

pursuant to this Clause while stating clearly the basis for the dispute within 21 

days of the notification of the decision. 

 

23.2. The party receiving the dispute notice will consider it and reply in writing within 

28 days of the receipt of the notice. If no reply is received or the reply is not 

acceptable to the other party, the affected party may refer the dispute for 

Arbitration to the Arbitral Tribunal. 

 

24. Procedure for Disputes – Arbitration 

24.1. The arbitration shall be conducted in accordance with the arbitration procedure 

stated in Clause 7 of the Special Conditions of Contract. 
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B:   TIME CONTROL 

 

25. Program 

25.1. Within the time stated in the Contract Data, the Contractor shall submit to the 

Employer for consent, an updated Program for the awarded Works including 

Quality Control, Environment and Traffic Management Plans (as per IRC:SP:55-

2014 and Annexure -5B) showing the general methods, arrangements, order, and 

timing for all the activities in the Works along with monthly cash flow forecast 

(Annexure 3A & 3B). 

 

25.2. An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities. 

 

25.3. If the Contractor does not submit an updated Program within this period as 

specified in the Contract Data, the Employer may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Program has 

been submitted. An updated Program is to show the effect of Variations and 

Compensation Events. 

 

25.4. The Employer's consent of the Program shall not relieve the Contractor of his 

obligations.  

 

26. Extension of works Completion Date 

26.1. The Employer shall extend the works Completion Date as stated in the Contract 

Data, if a Compensation Event occurs or a Variation is issued which makes it 

impossible for completion to be achieved by the Completion Date, without the 

Contractor taking steps to accelerate the remaining work and which would cause 

the Contractor to incur additional cost. 

 

26.2. The Employer shall decide whether and by how much to extend the Completion 

Date, within 28 days of the Contractor asking the Employer for a decision upon 

the effect of a Compensation Event or Variation and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Completion Date. 

 

26.3. Deleted. 

 

26.4. Employer is fully empowered to grant extension to the Completion Date. 
 

26.5. Force Majeure will be applicable on back-to-back basis as per relevant clause of 

Concession Agreement between NHAI and Employer. 
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27. Delays Ordered by the Employer 

27.1. The Employer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 

 

27.2. Deleted. 

 

28. Management Meetings 

28.1. Either the Employer or the Contractor may require the other to attend a 

management meeting/site visit. The business of a management meeting shall be to 

review the progress of work plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure. 

  

28.2. The Employer shall record the business of management meetings and shall 

provide copies of his record to those attending the meeting. The responsibility of 

the parties for actions to be taken is to be decided by the Employer either at the 

management meeting or after the management meeting and stated in writing to all 

those who attended the meeting. Failure to attend the management meetings/site 

visits shall attract penalties at the rate indicated in the Contract Data and in case of 

non-attendance of more than three such meetings/visits by the Contractor, then the 

same shall be construed as fundamental breach of the Contract in terms of Clause 

54. 

 

28.3. Maintenance Works Program and Review Meetings  

(a) Deleted. 

(b) Deleted 

 

28.4. Monthly progress reports shall be prepared by the Contractor and submitted to the 

Employer in six hard copies and one soft copy. The first report shall cover the 

period upto the end of the first calendar month following the Start Date. Reports 

shall be submitted within 7 days for each month thereafter. 

 

Each report shall include: 

(i) status of availability of site and problems related thereto, if any, 

(ii) status of mobilization and working of equipment & machinery, 

(iii) details of progress of work with charts and photographs, 

(iv) comparison of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays, 

(v) status of procurement of material required for the work, 

(vi) list of Variations, notices given etc., 

(vii) construction problems encountered, if any, 

(viii) copies of quality control documents, tests results and certificate of 

materials, 
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(ix) safety statistics, including details of any hazardous incidents and activities, 

related to environmental aspects and public relations, 

(x) weather record during the month, day by day, and 

(xi) any other details/matters related to the Work.  

 

29. Early Warning 

29.1. The Contractor is to warn the Employer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 

Work, increase the Contract Price or delay the execution of the Works. The 

Employer may require the Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price and Contract Completion 

Date. The estimate is to be provided by the Contractor as soon as reasonably 

possible. 

 

29.2. The Contractor shall cooperate with the Employer in making and considering 

proposals as to how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Employer. 
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C:  QUALITY CONTROL 

 

30. Identifying Defects 

30.1. The Employer shall check the Contractor’s work and notify the Contractor of any 

Defects that are found. The Employer may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Employer considers may have a 

Defect. Such checking/instructions shall not absolve the Contractor of his 

responsibilities. 

 

30.2. The Contractor shall permit the Site visits of the Employer’s Technical 

Auditor/Independent Engineer/Lenders’ Engineer to check the Contractor’s work 

and notify the Employer and the Contractor of any Defects that are found.  Such a 

check shall not absolve the Contractor’s or the Employer’s responsibility as 

defined in the Contract. 

 

31. Tests 
 

31.1.  The Contractor shall be responsible for carrying out the tests prescribed for the 

Works. 

 

31.2. The Contractor shall, at his cost, establish suitable testing facility with adequate 

and suitable equipment and survey equipment in the vicinity of the work Site 

premises, as prescribed in the Specifications, to the satisfaction of the Employer.  

 

31.3. If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a defect and the test shows that it 

does, the Contractor shall pay for the test and sample. If it shows that the work is 

not defective, then the Employer shall pay for the test and samples. 

 

31.4. The Contractor shall furnish all test results as per the approved Quality Control 

Plan to the Employer, in a monthly progress report as per Sub Clause 28.4 or at a 

frequency directed by the Employer. The Employer may withhold payment for 

those works where test results have not been submitted. 

 

32. Correction of Defects 

32.1. The Contractor shall undertake measures to rectify the defects in the Work 

identified by the Employer or any of the Employer’s authorized representative at 

the earliest, but not later than the time period specified by the Employer. 

 

32.2. In case of any failure in quality assurance and performance standards, the 

contractor shall rectify the defects at his own risk and cost within 15 days, failing 

which Employer may im-pose a penalty and can get the rectification done at the 

risk and cost of the contractor.    
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32.3. The Defect Liability Period shall be as given in the Contract Data. The Employer 

shall give notice to the Contractor of any defects before the end of the Defects 

Liability Period. The Defects Liability Period shall be extended for as long as 

defects remain to be corrected. 

 

33. Uncorrected Defects 

33.1. If the Contractor has not corrected a defect to the satisfaction of the Employer, 

within the time specified in the Employer’s notice, the Employer will assess the 

cost of having the defect corrected, and the Contractor will pay this amount. In 

case of failure to pay, the same shall be deducted from any payment due to the 

Contractor/recovered from his Bank Guarantees under intimation to the 

Contractor. 
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D:  COST CONTROL 

 

34. Bill of Quantities  

34.1. The Bill of Quantities shall contain items for supply, installation, testing and 

commissioning works to be executed by the Contractor. 

 

34.2. The Bill of Quantities shall be the basis to calculate the payment for the above 

executed works. The Contractor is paid for the quantity of the work done at the 

rate in the Bill of Quantities for each item.  

 

34.3. Deleted 

  

35. Changes in the Quantities 

35.1. Deleted 

 

35.2. The change in quantities/amounts due to increase/decrease in the scope of work, 

that is, Variation in Bill and in the Bill of Quantities, Section 6 of the Bid 

Document (Volume 2) shall be considered for additional payment as per rates 

defined in Bill of Quantities. 

 

35.3. If requested by the Employer, the Contractor shall provide the Employer with a 

detailed cost breakdown of rate of any item in the Bill of Quantities.  

 

35.4. Barwa Adda Expressway Limited is fully empowered to approve the variation of 

quantity and rates for extra item on the merit of the case. 

 

36. Variations  

36.1. Item rates quoted for each BOQ item shall remain fixed irrespective of any 

Quantity Variation. 

 

36.2. All Variations during implementation of the works, shall be included in updated 

Programs produced by the Contractor.  

 

36.3. Deleted   

 

37. Payments for Variations  

37.1.  Deleted 

 

37.2. If the event of variation is in terms of additional/extra item(s) or substitution of 

any item(s) in the BOQ with new item(s), then the rates for the items shall be 

decided on mutual consent. 
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37.3.  

(a)  Deleted 

(i) Deleted  

(ii) Deleted  

(iii) Deleted  

(iv) Deleted  

(v) Deleted 

 

38. Cash Flow Forecasts 

38.1. When the Program is updated, the Contractor shall provide the Employer with an 

updated cash flow forecast.  

 

39. Payment Certificates 

39.1. Pavement marking & road studs 

 

(a) The Contractor is required to measure the work under the observation and 

control of the Employer. The Contractor shall submit to the Employer 

monthly statements of the estimated value of the work executed, less the 

cumulative amount certified previously and, applicable statutory 

deductions, outstanding advances supported with detailed measurements of 

the items of work executed, approved request for inspections (RFI) for the 

work done during the month, applicable rates and other relevant details, 

both in hard and soft form (in a Compact Disk of size acceptable to the 

Employer) along with an abstract statement, in accordance with the 

provisions of this Contract.  

(b) The Employer shall ascertain and determine by measurement the value of 

the work in accordance with the Contract. The Employer shall exclude any 

item in a previous certificate or reduce the proportion of any item 

previously certified in the light of later information. 

(c) The value of work executed shall comprise the value of quantities of the 

items in the Bill of Quantities. 

(d) The value of work executed shall include the valuation of Variations. 

(e) Items of the Works for which no rate or price has been provided in the 

priced BOQ will not be paid for by the Employer and shall deemed to be 

covered by other rates and prices in the Contract. 

(f) The certification and payment methodology for supply & installation works 

shall be as given below: 

(i) Contractor to submit a payment request in form of Running Account 

bill (RA Bill) with details of Works completed or partly completed 

during the calendar month to the Employer, within seven days from 

the last date of the particular month along with all relevant Statutory 

compliance, Royalty challans, GST proof and any other document 

as directed by the Employer pertaining to the works carried out in 

the RA Bill period; 
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(ii) Within Seven days of receipt of Contractor’s RA Bill, Employer is 

required to evaluate the payment request in terms of the work 

executed, and if the Employer finds the payment request in order, he 

certifies to pay 85% of eligible payment against the RA Bill, subject 

to availability of funds. This payment shall be net of recovery of 

mobilization, retention and other advances, recovery in terms of 

Contract and Taxes to be deducted at source as applicable under the 

Law. 

(iii) Subsequent to submission of monthly payment request, Employer 

shall check the Contractor’s monthly statement within 10 days and 

certify the amount to be paid to the Contractor after taking into 

account the recovery of advance payments, as per para (ii). 

Employer shall also account for Liquidated Damages and other 

deductions while arriving at the amount payable to the Contractor. 

(iv) Employer shall make payments within thirty days for final certified 

bills to the contractor. 

(v) 5% of Retention Amount shall be deducted from each RA Bill 

which shall be released on successful completion of Defect Liability 

Period of 18 months.  

(vi) The Contractor must submit invoices of material purchase for 

executed quantities with RA Bills. The RA Bills will not be 

processed further for release of payment in absence of the material 

invoices and test reports. Contractor shall also submit original 

copies relevant Manufacturer Test Certificate and warranty related 

authentic documents for material used in the work as per relevant 

Codal Provision at the time of supply of material at site. 

 

 

39.2. Deleted 

 

40. Delayed and Disputed Payments  

40.1. Deleted  

 

41. Compensation Events 

41.1. Deleted 

 

42. Tax 

42.1. The rates quoted by the Contractor shall be deemed to be inclusive of GST and all 

other applicable taxes including duties/royalties/levies as may be levied by 

Central/State Governments and local bodies that the Contractor will have to pay 

for the performance of this Contract. The Employer will perform such duties in 

regard to the deduction of such taxes at source as per applicable law on the date of 

payment of the Contractor’s bill. 
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43. Currencies  

43.1. All payments shall be made in Indian Rupees only. 

 

44. Changes in Cost and Legislation 

 

44.1. Price Adjustment 

Deleted  

  

  

44.2. Other Changes in Cost 

 Deleted 

 

44.3. Adjustment Formulae 

 Deleted 

 

44.4. Base, Current and Provisional Indices 

Deleted  

  

44.5. Limit of Price Adjustment 

Deleted 

 

44.6. Subsequent Legislation 

If, after the last date for submission of tenders for the Contract, there occur 

changes to any National or State Statute, Ordinance, Decree or other Law or any 

regulation or bye-law of any local or other duly constituted Employer, or the 

introduction of any such State Statute, Ordinance, Decree, Law, regulation or bye-

law which causes additional or reduced cost to the Contractor, other than under 

the preceding Sub-Clauses of this Clause, in the execution of the Contract, such 

additional or reduced cost shall, after due consultation with the Employer shall be 

added to or deducted from the Contract Price and the Employer shall notify the 

Contractor accordingly. 

 

45. Liquidated Damages and Penalty   

45.1. Pavement marking & road studs 

Liquidated damages shall be imposed at 0.25% of Contract Value per week of 

delay limited to 10% of the total Contract Value applicable to each milestone 

completion. However, these Liquidated damages shall be returned on successful 

completion of the subsequent milestones within scheduled completion date. In 

case of delay beyond the scheduled completion date, the liquidated damages 

imposed shall not be returned. 

 

46. Deleted 
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47. Advance Payment  

47.1. The Employer shall, make interest free advance payment to the Contractor, on his 

request, of the amounts and by the date stated in the Contract Data, against 

provision by the Contractor of an unconditional Bank Guarantee for an amount 

equal to the advance payment. The Bank Guarantee, in the prescribed format is 

acceptable from the following institutions located in India: 

 

(a) State Bank of India or its subsidiaries; 

(b) Any Indian Nationalized /Scheduled Bank; 

(c) Foreign Bank with operations in India provided the net worth in respect of 

the Indian operations shall not be less than Rs 500 crores as per the latest 

Annual Report of the Bank and that Bank Guarantee is issued by a branch in 

India. 

   

The guarantee shall remain effective until the advance payment has been fully 

recovered, but the amount of the guarantee can be progressively reduced by the 

amounts repaid by the Contractor.  

 

47.2. The Contractor is to use the advance payment only to pay for Equipment, Plant 

and Mobilization expenses required specifically for execution of the Works. The 

Contractor shall demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Employer. 

 

47.3. The advance payment shall be recovered by deducting proportionate amounts as 

indicated in the Contract Data, from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works on a payment 

basis. No account shall be taken of the Mobilization & Equipment/Plant advance 

payment or its repayment in assessing valuations of work done, Variations, price 

adjustments, Compensation Events, or liquidated damages. 

 

47.4. Deleted 

 

 

48. Performance Bank Guarantee (Securities) 

48.1. Contractor shall furnish a Performance Security to the Employer of a sum 

equivalent to 5% of Agreed Contract Value (Excluding GST) as security for due 

and faithful performance of its obligations, under and in accordance with the 

Agreement, during the Work completion Period which shall remain in force and 

effect till the end of 28 days from Defects Liability Period of 18 months.  

 

49. Cost of Maintenance  

49.1. Loss or damage to or defective works or materials during the execution of Works 

shall be remedied by the Contractor at the Contractor's cost to the satisfaction of 

the Employer.  
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E:   FINISHING THE CONTRACT 

 

50. Completion 

50.1. The Contractor shall request the Employer to issue a certificate of completion of 

works and the Employer shall do so upon deciding that work is completed. 

 

50.2. No later than 30 days prior to the Contract Completion Date, the Contractor and 

the Employer shall conduct a condition survey of all the items mentioned in the 

Road Asset Groups and the items not confirming to the specified Intervention 

Standard shall be recorded. 

   

Where items not meeting the specified Interventions Standard are identified, the 

Employer shall: 

(a) provide a written record of the condition survey to the Contractor within  

14 days of the completion of the survey. The Employer’s decision on the 

condition of any item of Road Asset Group shall be final. 

(b) direct the Contractor to rectify the deficiencies within the specified 

Rectification Standard / Period. 

 

50.3. On satisfactory completion of Defect Liability Period, the Contractor shall request 

the Employer to issue a Certificate of Completion of the Contract. The Employer 

shall, issue such certificate subject to the Contractor satisfying all provisions 

under the Contract. 

 

51. Taking Over  

51.1. Taking over of the works & Sections 

The Works shall be taken over by the Employer when the Works have been 

completed in accordance with the Contract. The Contractor may apply by notice 

to the Employer for a Taking-Over Certificate within 14 days. The Employer 

shall, within 28 days after receiving the Contractor’s application issue the Taking-

Over Certificate to the Contractor/ reject the application, giving reasons and 

specifying the work required to be done by the Contractor. If Employer fails to 

take-over within 28 days of properly completed works, it is deemed to have been 

taken over. 

51.2.  Taking over of the Part of the works 

 No taking-over of part of the Works unless stated in Contract or agreed by both    

 the parties.  

51.3.  Interference with Tests on Completion 

If the Contractor is prevented, for more than 14 days, from carrying out the Tests 

for which the Employer is responsible, the Contractor shall carry out the Tests. 

If Contractor suffers delay and incurs cost due to delay extension of time and 

contractor’s claim will be applicable. 
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52. Final Account 

52.1. The Contractor shall supply to the Employer a detailed account of the total 

amount that the Contractor considers payable under the Contract within 60 days 

after the issue of certificate of completion of works by the Employer as per Sub 

Clause 50.1. The Employer shall certify any final payment that is due to the 

Contractor within 60 days of receiving the Contractor's account. If the Employer 

is not satisfied with the detailed account, then the Employer shall issue within 30 

days thereto a schedule that states the scope of the corrections or additions that are 

necessary. If the Contractor fails to comply with the Employer’s instructions 

within 15 days, Employer will certify as per the schedule of Corrections or 

addition sent to contractor and make payment to the Contractor within 45 days.   

 

52.2. The Contractor shall submit his Final Statement of Account within 45 days of the 

Contract Completion Date and the Employer shall certify within 45 days and 

submit to the Employer any final payment that is due to the Contractor. 

Thereafter, the Employer shall make payment to the Contractor within 30 days. If 

the Employer is not satisfied with the detailed account, then the Employer shall 

issue within 30 days, thereto, a schedule that states the scope of the corrections or 

additions that are necessary. If the revised final account is still unsatisfactory after 

it has been resubmitted, the Employer shall decide on the amount payable to the 

Contractor and issue a payment certificate within 30 days of receiving the 

Contractor’s revised final account. 

 

53. As Built Drawings and Maintenance Manuals 

          Deleted  

 

54. Termination 

54.1. The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

 

54.2. Fundamental breach of the Contract includes, but shall not be limited to the 

following: 

(a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the 

Employer; 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation, 

other than for purposes of reconstruction or amalgamation; 

(c) a payment for certified bills is not paid by the Employer to the Contractor 

within 60 days of the date of the Employer's certificate;  

(d) the Employer gives notice that failure to correct a particular Defect is a 

fundamental breach of the Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Employer; 

(e) Deleted; 

(f) the Contractor has defaulted in fulfilling his obligations under this Contract; 
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(g) the Contractor has contravened Sub-Clause 9.2;  

(h) the Contractor does not adhere to the agreed  works program as per Clause 25 

and also fails to attend the management meetings (Clause 28); 

(i) the Contractor fails to carry out  instructions of the Employer within a 

reasonable time determined by the Employer in accordance with the Sub 

Clauses 15.1, 22.1and 45.1; 

(j) the Contractor has delayed the completion of the Works beyond the period 

for which the maximum amount of liquidated damages has become payable 

as defined in the Contract Data;  

(k) if the Contractor, in the judgment of the Employer has engaged in corrupt, 

fraudulent or coercive practices as defined in Sub Clause 34.1 (a) of ITB in 

competing for or in executing the Contract.  

(l) Deleted 

 

54.3. When either party to the Contract gives notice of a breach of contract to the 

Employer for a cause other than those listed under Sub Clause 54.2, the Employer 

shall decide whether the breach is fundamental or not. 

 

54.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

54.5. If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible. 

 

55. Payment upon Termination 

55.1. If the Contract is terminated because of a fundamental breach of the Contract by 

the Contractor, the Employer shall issue a certificate for the value of the work 

done less advance payments made up to the date of the issue of the certificate, less 

other recoveries due in terms of the Contract, less taxes due to be deducted at 

source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract Data. If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be a 

debt payable to the Employer. For this purpose, retention money recovered shall 

stand forfeited in favor of the Employer without any restrictions or preconditions. 

 

55.2. If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of the Contract by the Employer, the Employer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the Contract and less taxes due to be deducted at source as per 

applicable law and the Employer shall pay. 
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56. Property 

56.1. If the Contract is terminated because of Contractor’s default, all materials on the 

Site, Plant, Equipment, Temporary works and the Works are deemed to be the 

property of the Employer, till completion of the work. The Employer shall make 

use of the available materials and equipment for completion of the Work.  

 

57. Release from Performance 

57.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Employer shall 

certify that the Contract has been frustrated. The Contractor shall make the Site 

safe and stop work as quickly as possible after receiving this certificate and shall 

be paid for all Works carried out before receiving the certificate and for any work 

carried out afterwards to which commitment was made. 

 

58. Details to be Confidential. 

58.1. The Contractor shall treat the details of the Contract as private and confidential 

and shall not publish or disclose the same or any particulars thereof in any trade or 

technical paper or elsewhere without the previous consent in writing of the 

Employer. If any dispute arises causing the necessity of any publication or 

disclosure for the purpose of the Contract, the same shall be referred to the 

Employer whose determination shall be final. 

 

59. Life-saving Appliances and First-aid Equipment 

59.1. The Contractor shall provide and maintain upon the Works and the Site, sufficient, 

proper and efficient life-saving appliances and first-aid equipment, to the 

satisfaction of the Employer. The appliances and equipment shall be available for 

use at all times during the pendency of the Contract. 
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SECTION: 3 

 

 

PART – II: SPECIAL CONDITIONS OF CONTRACT 
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PART – II  SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

A:  GENERAL 
 

1. Labor  

1.1. The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

 

1.2. The Contractor shall, if required by the Employer, deliver to the Employer a 

return in detail, in such form and at such intervals as the Employer may prescribe, 

showing the staff and the numbers of the different classes of labour from time to 

time employed by the Contractor on the Site and such other information as the 

Employer may require. 

 

1.3. During continuance of the Contract, the Contractor and his Sub-Contractors shall 

abide at all times by all existing labour enactments and rules made thereunder, 

regulations, notifications and bye laws of the State or Central Government or local 

Employer and any other labour law (including rules) that may be passed or 

notification that may be issued under any labour law in future either by the State 

or the Central Government or any competent Employer.   

 

1.4. The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent Authority on account of contravention of 

any of the provisions of any Act or rules made thereunder, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for  

non-observance of the provisions stipulated in the notifications/bye laws/Acts/ 

Rules/regulations including amendments, if any, on the part of the Contractor, the 

Employer shall have the right to deduct any money due to the Contractor. The 

Employer shall also have the right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered 

by the Employer. 

 

1.5. The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

 

2. Statutory Clearances  

2.1. List of clearances to be obtained by the Employer and the Contractor are given 

below. It may be noted that the list below may not be exhaustive and in case any 

additional clearances are required, the same shall be procured by the Contractor, 

unless otherwise specified in the Law / guidelines of statutory agencies. 
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(a) Employer’s Responsibility: 

(i) Environmental clearance for the project, if any; 

(ii) Permission for shifting of utilities; 

(iii) Permission for cutting trees; 

(iv) Land acquisition; 

 

(b) Contractor’s Responsibility: 

(i) All police and traffic management related clearances at the work sites; 

(ii) Employing labour and other labour related clearances (ESI / Contract 

Labour / Health / PF etc.); 

(iii) Electrical connections and Water Supply; 

(iv) Employment of migrant labour; 

(v) Establishing and operating labour camps; 

(vi) Location of fuel storage tanks / containers etc.; 

(vii) Clearances for using / storing explosives; 

(viii) All clearances required from the Fire Department; and 

(ix) Any other clearances that are not specifically included in Employer’s list 

and may be required according to prudent utility practices or instructed by 

Employer/as per Concession Agreement. 

 

3. Revision of Quality Control Plan 

3.1. The Employer shall instruct the Contractor to revise and/or resubmit his Quality 

Control Plan, if required before giving approval. The Contractor shall implement 

any required changes to improve the Quality Control Plan.  The approval of the 

Employer shall not absolve the Contractor of his responsibilities and obligations 

under the Contract. 

 

4. Measuring / Monitoring Equipment 

4.1. The Contractor shall ensure properly calibrated and functional measuring/ 

monitoring equipment, to the satisfaction of the Employer, at all times during the 

Contract. 

 

5. Deleted 

 

6. Deleted  

 

7. Arbitration (Refer GCC Sub Clause 24.1) 

7.1. The procedure for arbitration shall be as follows: 

(a)     In case of Dispute or difference arising between the Employer and the 

Contractor relating to any matter arising out of or connected with this 

agreement referred for arbitration, shall be settled in accordance with the 

Arbitration and Conciliation Act, 1996.  
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(b)  The Arbitral Tribunal shall consist of three Arbitrators, one each to be 

appointed by the Employer and the Contractor. The third Arbitrator shall be 

chosen by consensus by the two Arbitrators so appointed by the Parties and 

shall act as the Presiding Arbitrator. In case of failure of the two Arbitrators 

appointed by the parties to reach upon a consensus within a period of 30 days 

from the appointment of the Arbitrators, then the Presiding Arbitrator shall be 

appointed by the Indian Roads Congress on the request of the Employer. 

     

(c)  If one of the parties fails to appoint its Arbitrator in pursuance of Sub Clauses 

(a) and (b) within 30 days after receipt of the notice of the appointment of its 

Arbitrator by the other party, then the Indian Roads Congress shall appoint the 

Arbitrator on the request of the Employer. In case the Employer fails to do so 

within 30 days, the Contractor will approach the Indian Roads Congress for 

appointment of Arbitrator. A certified copy of the order of the Indian Roads 

Congress, making such an appointment shall be furnished to each of the 

parties. 

  

(d)  Arbitration proceedings shall be held at Mumbai and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be English. 

 

(e)  The decision of the majority of Arbitrators shall be final and binding upon 

both parties. The cost and expenses of Arbitration proceedings will be paid as 

determined by the Arbitral Tribunal and shared equally by both the parties.  

     

(f)  Performance under the Contract shall continue during the arbitration 

proceedings and payments due to the Contractor by the Employer shall not be 

withheld, unless they are the subject matter of the arbitration proceedings. 

 

 

B:  MAINTENANCE MANAGEMENT SYSTEM 
 

8. Deleted 

 

9. Deleted 

 

 

C:  GENERAL MAINTENANCE REQUIREMENTS 
 

10. Maintenance Survey 

Deleted 

 

11. Management of Spoil and Excess Road Making Material 

Deleted 
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12. Underground Sewer Pipelines 

Deleted 

 

D:  EVALUATION OF SERVICE QUALITY LEVELS FOR PAYMENT OF 

MONTHLY CERTIFICATE FOR MAINTENANCE WORKS 
 

13. Deleted 

 

14. Compliance by Contractor 

Deleted 
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Annexure – 3A 

(Sub Clause 4.2 (k) of Section 1 and 25.1 of Section 3, GCC) 

 

CONTRACTOR’S WORKS PROGRAM AND CASH FLOW FORECAST  

 

Contractor shall cover the following: 

 

1. Program of Supply & Installation, backed with material planning and deployment, duly 

supported with broad calculations as per Site handing over. 

 

2. Critical Path Method and Schedule and/PERT or bar chart, with resource allocations based 

on Contractor’s work program. 

 

3. Quality assurance procedures proposed to be adopted. 

 

4. A concise method statement in narrative form covering all major activities. 

 

5. Details of Contractor’s schedule of site takeover 

The Contractor shall include additional INFORMATION necessary to complement and 

accurately describe the proposed work program and possession of site schedule. 

 



 

Bid Document/pavement marking & road studs/BAEL/Volume 1    66 

 

Annexure – 3B 

(Sub Clause 4.2 (k) of Section 1, Sub Clause 25.1 and Clause 38 of Section 3, GCC) 

 

MONTHLY CASH FLOW FORECAST 

 

Period from Commencement 

of Works (Months) 
Contractor’s Estimate 

% of Work Amount Cumulative Aggregate 

Amount 
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SECTION 4: 

 

 

CONTRACT DATA 
 



 

Bid Document/pavement marking & road studs/BAEL/Volume 1    68 

 

CONTRACT DATA 

 

Sr. 

No. 

Item Clause 

Reference of 

CC 

1 The Employer is :  

Barwa Adda Expressway Limited 

The IL&FS Financial Center,  

Plot C-22, G Block, Bandra Kurla Complex,  

Mumbai- 400051 

Tel.: +91 022-26593693/022-26594804 

E-mail: tender. itnl.projectbids@itnlindia.com 

Website: www.itnlindia.com 

Contact Person- Mr. Ravi Praveen Kumar/ Mr. Sachin Joshi 

1.1 

GCC 

2 The Employer is BAEL  1.1 

GCC 

3 The project work is “Execution of Pavement Marking with Hot Applied 

Thermoplastic Materials with Surface Application of Glass Beads at 

Specified Rate as per Technical Specification MoRTH Clause 803, IRC 

35:2015 & Other Applicable Codal Provisions and as directed by 

Engineer In-charge” And  

“Supply and Installation of Pavement Markers (Cat Eyes/Road Studs) 

Complying ASTM D4280, Type “H” Make -3M (Double Shank) as Per 

MORTH Specification 804 & Other Applicable Codal Provisions and as 

directed by Engineer In-charge.” (“Project”). 

1.1  

GCC 

4 The Works consists of pavement marking & road studs as per Bill of 

Quantities enclosed at Volume 2 – Section 6   

1.1 

ITB 

5 The Start Date (Commencement Date) shall be within 7 days from the date of 

issue of Letter of Award / signing of the Contract Agreement for the works 

whichever is earlier.  

1.1 and 21.2 

GCC 

6 The language of the Contract documents is English 3 GCC 

7 The law which applies to the Contract is the laws of Union of India 3 GCC 

8 Deleted 4.4 (a) of ITB 

9 GCC 

9 Insurance requirements are as under: 

 

Sr. 

No. 

Description of Cause Minimum Cover of Insurance 

 During works  

i Contractor’s All Risk Policy 

covering loss or damage to Works, 

and Material for full replacement 

value including earthquake, 

Contract Price + 15% 

escalation 

13 

GCC 
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terrorism, storm, tempest, flood, 

inundation cover & defect liability 

cover. 

 

ii Loss or damage to Property, other 

than (i) and (ii) above, in connection 

with the Contract 

 

₹ 50 Lakh 

iii Personal injury or death insurance. 

Unlimited number of accidents. After 

each accident, Contractor will pay 

additional premium necessary to 

increase the limit make insurance 

valid for unlimited number of 

accidents always 

 

₹ 5 Lacs per person per 

accident for unlimited number 

of accidents 

v Public Liability Policy i) For duration of the Project 

– ₹ 1 Crore 

ii) Any one accident –  

₹ 0.50 Crore/accident 

 

vi Against liabilities for death or injury 

to any person or loss of or damage to 

any third-party property 

 

In accordance with statutory 

requirements, applicable in 

India. 

vii Advance Loss of Profit Policy Sum sufficient to cover 

anticipated loss 

 

viii Any other insurance cover In accordance with statutory 

requirements, applicable in 

India. 

Note: 

For the above purpose “Roads” include: 

Main road with service roads, subways, culverts, toe wall, dividing median, 

crash barriers, electrical poles, separator, public toilets etc. and other 

infrastructure related to insured trade including sign boards and other property 

of the project along with electrical fittings, side separator, crash barrier, 

dividing median various culverts, Cat Eyes, Delineators, W-Beam Crash 

Barrier, Gantry Sign Boards, Single led Sign Boards, Double legged Sign 

Boards, Cantilever Sign Boards, Bollards, Road Marking, and other properties 

of insured. 
 

10 Contract Completion Date for: 

i. Pavement marking & road studs: - 6 Months from the Start Date of the 

Works 

ii. Defect Liability Period: - 18 Months after works completion date 

14  

GCC 
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11 The Site Possession shall be given within 3 days from Start Date 

 

20 

GCC 

12 The period between Program Updates shall be 30 days 

 

25 

GCC 

13 The amount to be with-held for late submission of an updated Program shall 

be Rs 50,000/- each time  

25 

GCC 

14 Penalty for not attending Management Meetings/ Site visits including Weekly 

Meetings: Rs 5000/- per incidence 

28 

GCC 

15 The following are Compensation Events unless they are caused by the 

Contractor: 

(a)  Deleted 

41 GCC 

16 The item rates to be quoted shall be inclusive of GST. The component of GST 

shall be released on submission of the GST paid challans and on receipt of 

payment from NHAI towards the same. The contractor shall be Responsible 

for the payment of Labor Cess to the concerned Department. 

42.1 GCC 

17 Changes in Cost and Legislation 

Deleted  

44  GCC 

18 Penalty and Liquidated Damages: 

S. 

No. 
Particulars 

Penalty / Liquidated 

Damages 
Limit 

1 Delay of 

work 

Penalty shall be 

applicable @ 0.25% 

value of the Contract 

Price per week of delay 

for non- completion of 

the work applicable to 

each milestone 

completion. However, 

these Liquidated 

damages shall be 

returned on successful 

completion of the 

subsequent milestones 

within scheduled 

completion date. In case 

of delay beyond the 

scheduled completion 

date, the liquidated 

damages imposed shall 

not be returned.  

Maximum cumulative 

(total) penalty shall be 

applicable @10% of the 

Contract Price 

 

 

45  

GCC 

 

20 Deleted 46 

GCC 
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21 Interest free Material Advance aggregate amounting to 5% of Contract Value 

against Bank Guarantee valid up to scheduled work completion date of same 

amount in a manner & format mutually agreed by the Parties.  

 

The Recovery of material advance shall be made proportionately from each 

monthly RA Bills in a manner commencing on achievement of financial 

progress of 20% of contract value and shall be completed before 90% of 

Contract Values disbursed to the Contractor.  

 

Form 7H in Section 7 of the Bidding Documents. 

47 

GCC 

22 Performance Bank Guarantee: - 5% of Agreed Contract Value (Excluding 

GST) to be submitted from an approved scheduled bank/ nationalized bank in 

approved format. The Performance Bond will be valid right through the 

contract and till the end of 28 days from defects liability period of 18 months.  

Form 7I in Section 7 of the Bidding Documents.  

 

48 

GCC 

24 Defects Liability Period:  18 Months after works completion date 

However, in case of any delay by the Authority for issuing a Final 

Completion Certificate to Employer due to incomplete or unsatisfactory work 

of contractor’s scope, DLP shall be started after final completion certificate 

issued by the Authority to Employer.  

32  

GCC 

23 The Works shall be taken over by the Employer when the Works have been 

completed in accordance with the Contract. The Contractor may apply by 

notice to the Employer for a Taking-Over Certificate within 14 days. The 

Employer shall, within 28 days after receiving the Contractor’s application 

issue the Taking-Over Certificate to the Contractor/ reject the application, 

giving reasons and specifying the work required to be done by the Contractor. 

If Employer fails to take-over within 28 days of properly completed works, it 

is deemed to have been taken over. 

51              

GCC 

24 Deleted 55.1 

GCC 

25 Deleted 125 of STS 

26 Deleted 126 of STS 

27 The Contractor shall solely be responsible for implementation of Traffic 

Management and Diversion during execution of awarded work as per 

IRC:SP:55-2014 “Guidelines on Traffic Management in Work Zones, other 

relevant IRC Codes, Clause 112 of Specifications for Road & Bridge Works 

(5th Revision) and as per Annexure -5B of RFB Volume I. Upon Failing to 

adhere to implement Traffic Management, Diversion and Safety as per 

agreed & defined norms the Employer shall have the right to impose 

deduction of 2% of amount from each Running Account Bill of the 

Contractor as penalty. 

Annexure -5B 

 

 

28 Contractor shall carry out all Quality Test / relevant Test as per relevant 

applicable MoRTH & IRC Specifications. All necessary testing / test 

31 GCC 
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certificate for material used / work executed shall be carried out / provided by 

the contractor to the full satisfaction of Employer/IE and Test Reports shall be 

submitted along with RA Bills.  

29 The Contractor shall follow all the procedures stipulated with NHAI for 

certification of the Running Account bills including the certification of IE & 

NHAI representative. BAEL will assist the Contractor, however the 

responsibility of following the same solely lies with the Contractor. Work 

shall be executed under the supervision of Employer’s representatives and 

payment shall be released to the contractor after certification from Employer, 

Project management consultant/ Lender’s Independent Engineer.  

 

The contractor shall prepare and submit the running account bill to BAEL on 

completion of work. 

 

BAEL shall review / revise (if required) and then certify the same for release 

of payment.  The certification shall be done by the Project Management 

Consultant, Lender’s Independent Engineer and BAEL.   

 

85% Payment of RA Bill shall be released within 14 working Days from date 

of receipt of invoice with breakup of chainage, area statement whereas 

balance payment shall be released within 30 days from the date of release on 

receipt of all requisite documents i.e. Quality Test Results, and other data 

after deducting retention and recovering advance payment, if any. 

 

39 

GCC 
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SECTION: 5 

TECHNICAL SPECIFICATIONS & DESIGN  

 
 

 

1. Technical Specifications Governing Design and Execution of Work  

1.1. The Specifications contained herein shall be read in conjunction with the other 

Bidding Documents as specified in Section 1. 

 

1.2. Wherever reference is made in the Contract to specific standards/codes to be met 

by the materials, plant, and other supplies to be furnished, and work performed or 

tested, the provisions of the latest current edition or revision of the relevant 

standards and codes shall apply, unless otherwise expressly stated in the Contract. 

Where such standards and codes are national, or relate to a particular country of 

region, other internationally recognized standards and codes specified will be 

accepted subject to the Employer’s prior review and written approval. 

 

2. General Requirement 

 The Specifications in accordance with which the entire work shall be constructed and 

maintained by the Contractor are as described hereunder: 

 

The project / project facilities under this contract shall conform to the minimum design 

requirements set out in the Concession Agreement. 

 

2.1 Codes and Standards 

  The codes and standards applicable for the work are the codes and standards mentioned in the 

Concession Agreement: 

 

(A) Indian Road congress (IRC) codes, standards and Publications 

(B) Ministry of Road Transport & Highways (MoRT&H) specifications. 

(C) Bureau of Indian Standards (BIS) 

(D) Manual of Specifications and Standards for Four Laning of Highways through               

Public Private Partnership (IRC:SP:84:2009) 

The terms Ministry of Road Transport & Highways (MoRT&H) and Ministry of Surface 

Transport (MOST) shall be considered as synonymous to each other. 

 

Where the aforesaid codes, standards and specifications are silent on any aspect or there is 

any confusion in the interpretation of the clauses, the following standards in order of 

preference shall be adopted in consultation with Employer, unless otherwise specified in the 

Concession Agreement: 
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(A) American Association of State Highway and Transport Officials (AASHTO) 

(B) Geometric Design Standards of Ontario Highways 

(C) American Society of Testing Materials (ASTM) 

(D) British Standards (BS) 

(E) Suitable specification/ standard devised by the IE 

(F) Any other standard proposed by the Concessionaire 

Wherever these are silent, completion of the Works shall confirm to Good Industry Practices, 

and in case of any dispute arising out of the interpretation of the above, the decision of 

Employer shall be final on the Contractor. 

 

The work shall be executed as per Indian Roads Congress codes, and standards, supported by 

MoRT&H SPECIFICATIONS FOR ROAD AND BRIDGE WORKS (Fifth Revision) 2013 

and the standards and specification of Railways. Where relevant, the designs shall also satisfy 

the Indian Standard Codes, and any other codes referred to in these IRC Codes and MoRT&H 

specifications. 

 

2.2 Project Site Specific Requirements 

(A) The stone used for any construction shall be as per codal provisions. 

(B) Bricks shall be as per codal provision and to be approved before use. 

(C) Cement used shall be 43 grade for PQC, PCC and 53 grade for DLC, RCC and 

PSC works in bridges, provided all other criteria are met. The brand of cement shall 

be same as that as approved in the mix design.  

(D) Steel shall be used from a reputed & approved manufacturer with ISI 

authentication.  

(E) The miscellaneous material like bearings, geo textile, pipes etc. shall be bought 

from the reputed/ MoRT&H approved suppliers and shall be tested for the satisfaction 

of Employer. 

(F) The project area falls in Seismic zone III.  

(G) The exposure condition may be taken as “moderate”. 

2.3 Units of Measurement: 

 All measurements shall be made in the metric system.  Different items of work shall be 

measured in accordance with the procedures set forth in relevant sections read in conjunction 

with the General and special conditions of the contract. 

 

 All measurements and computations/unless otherwise indicated shall be carried nearest to the 

following limits. 
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1. Length and breadth 10 mm 

 

2. Height, depth or thickness of earth work, CC work, structural 

member, etc. 

 

5 mm 

3. Area 0.01 sq.metre 

4. Cubic contents 0.01 cu.metre 

 

 In recording dimensions of work the sequence of length, width and height or depth or 

thickness shall be followed. 

 

2.4 Performance Standards For the Work: 

 The Performance Standards define the level at Project is to be constructed and the Works 

carried out and shall be in line with the Concession Agreement. The Work requirements shall 

be as delineated in the technical specifications, and to the tolerances for various items 

mentioned thereof.  

 

(A) Special emphasis is drawn to Chapter 900 of the MoRT&H Specifications. 

(B) Employer may carry out periodic inspection and audit of the components of the 

Project Highway and appurtenances. 

(C) The pavement roughness on completion of construction shall be 1800 (One 

thousand eight hundred) mm for each Km. 

(D) Longitudinal and cross profile of the roadway i.e., slope and camber shall 

conform to design requirements; 

(E) Signs and Markings and all road furniture shall be constructed to adhere to the 

specifications specified. 
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Part II – Supplementary Technical Specifications 
 

The Supplementary Technical Specifications shall comprise of various 

Amendments/Modifications/Additions to the MORTH referred to in Part – I for particular 

item of works not already covered in Part – I and Specifications for Building, Sanitary, 

Electrical and Miscellaneous Works. 

 

1. Where a particular Clause or a part thereof in the “MORTH SPECIFICATIONS” referred 

in Part-I, has been Amended/Modified/Added upon, and incorporated in Part-II, such 

Amendment/Modification/ Addition supersedes the relevant Clause or part of the Clause. 

 

2. The following Clauses in the “MORTH SPECIFICATIONS” have been 

amended/modified/ added upon: 

  

106, 108, 109, 111, 112, 120, 501, 502, 503, 507, 803, 900, 901, 1007, 1014, 1404. 

 

3. In the absence of any definite provisions on any particular issue in the MORTH 

Specifications, reference may be made to the latest codes and specifications of IRC, BIS, 

BS, ASTM, AASHTO in that order. Where even these are silent, the works shall conform 

to sound Engineering practice as approved by the Employer and in case of any dispute 

arising out of the interpretation of the above, the decision of the Employer shall be final 

and binding on the Contractor. 

 

Amendments/Modifications/Additions to Existing Clauses of General Specifications 

Referred in the Part – I 

 

Clause 803 : Road Markings 

Sub Clause 803.3.2 

This Sub Clause is substituted to read as under: 

“The road marking shall be laid with appropriate road marking machinery as approved by the 

Employer.” 

 

Add at the end of Sub-clause 803.6.6: 

Faulty Workmanship or Materials 

If any material not complying with the requirements is delivered at the Site or used in 

the Works, or if any sub-standard work is carried out, such material or work shall be 

removed, replaced or repaired as required by the Employer, at the Contractor’s own 

cost. Rejected traffic markings and paint that has been splashed or has dripped onto 

the surfacing, kerbs, structures or other such surfaces shall be removed by the 

Contractor at his own cost, in such a way that the markings of split paint will not 

show up again later. 
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Annexure – 5A 

(Refer Sub Clause 111.13 of STS)  

  

EENNVVIIRROONNMMEENNTTAALL  MMOONNIITTOORRIINNGG  PPLLAANN  

 

Sl.# Environmental Issue Description 

 

1 Ambient Air Quality Installation Phase 

• Ambient air quality monitoring for 24 hours twice in a 

week during summer, winter and post monsoon seasons 

near residential areas in each of the contract packages, 

where construction activities are undertaken for 

parameters like SPM, SO2, NOX, CO & HC. In the event 

of violation of 24 hourly average Indian standard for 

residential areas, construction activities should be 

restricted from 6 am to 6 pm. 

 

2 Noise Quality Installation Phase 

• Leq day and Leq night to be monitored on monthly basis 

(other than for monsoon months) during construction 

phase near residential areas in each of the contract 

packages. In case of violations, construction activities are 

to be scheduled in such a way that the resultant noise 

levels are adhered to as per the standards. 

. 

3 Water Quality Installation Phase 

• Monitoring of at least 4 grab samples of surface water and 

2 grab samples of groundwater for physical, chemical and 

biological parameters – once during each season 

including monsoon season. 

 

4 Soil Quality  Installation Phase 

• Monitoring of at least 1 grab sample of soil from each of 

the contract packages once during a season (other than 

monsoon season). The samples should be picked up from 

60-70 m distance from centerline in the areas where 

construction activities are undertaken. The samples 

should be analyzed for heavy metals and oil & grease. 

 

To implement the EMP, an Environmental Management Cell (EMC) should be constituted 

before start of the work. EMC will undertake environmental monitoring and audits during 

construction and operation phases of the project and will check that environmental 

management measures are satisfactorily implemented with appropriate environmental 

performance. Specialized training should be imparted to construction Employers, contractors, 

staff and workers for effective implementation of the suggested EMP. 
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Annexure – 5B 

(Refer Clause 112 of STS) 

 

TRAFFIC SAFETY AND CONTROL 

 

1. Description 

 

The Contractor shall solely be responsible for implementation of Traffic Management 

and Diversion during execution of awarded work as per IRC:SP:55-2014 “Guidelines 

on Traffic Management in Work Zones, other relevant IRC Codes, Clause 112 of 

Specifications for Road & Bridge Works (5th Revision)  and as per details provided 

herein.  

 

These specifications describe the traffic management and safety measures to be taken 

by the Contractor throughout the works period for ensuring the safe and convenient 

passage of public traffic through the project road on one hand and safety of the project 

workers on the other. It shall be understood that the Contractor is solely responsible for 

all the traffic management and safety measures which should be got approved by the 

Employer prior to taking up any work on the project. 

 

Any Sign Boards work on or near a public traveled way will pose a set of new 

situations, which may include diversion of road users on to unfamiliar paths, exposure 

of road users to moving construction equipment and workers, stacking of light 

fixtures/materials to cause reduction in the space available for public traffic, inadequate 

space for maneuvering, etc. which may pose several surprises. These may cause to 

develop hazardous situations in case adequate advance precautions in the form of 

notification, traffic etc. is not taken. Within the construction area itself, the workers may 

be handling materials like steel reinforcement/ Bar bending machine and moving road 

construction equipment which may prove to be a cause of serious accident if adequate 

precaution and safety measures are not taken. Thus, the guiding principles on which the 

Contractor shall base the traffic management and safety measures will include: 

 

i) advance warning of road users about the road situation including diversion ahead. 

ii) providing clear and safe demarcated channels for guiding the public traffic. 

iii) providing necessary traffic warning/ guiding devices such as signs, safety cones, 

pavement markings, red lights, reflecting studs/tapes, etc. 

iv) barricading construction area with CGI sheets so that public traffic steer clear of 

these and do not come into conflict with construction activities. 

v) providing the project workers with necessary safety gears such as gum boots, 

luminous yellow jackets, crash helmets etc. as appropriate. 

vi) taking all other necessary measures so that safety is ensured during all hours of 

day and night. 
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2. Traffic Management and Safety 

Any construction activity on the project will pose a hazardous situation to the road 

users. For least disturbance to safe passage of public traffic appropriate traffic 

management and safety measures should be adopted throughout the construction period. 

In this regard, the construction zone in which conflict from safety angle may arise 

between the road users on one hand and the construction activities on the other shall be 

divided into 4 sub zones, and safety measures to be adopted therefore shall be as 

described hereunder: 

 

a) Advance Warning Zone 

This warning sub-zone is meant to inform, alert and prepare the approaching 

driver well in advance by providing information regarding the distance and 

extent/type of hazard ahead so that he is able to reduce the speed and be in 

readiness to carry out the necessary manoeuvres as he meets with the changed 

situation. For the operating speeds on the project road, length of this sub-zone 

shall be 100 mtr and 500 m, in plain and hilly terrain respectively. Information in 

this sub-zone will be conveyed through a series of traffic signs, which will include 

“Men at Work” and the speed reduction signs at the start and middle of this sub-

zone. 

 

b) Transition Sub-Zone 

This sub-zone is the area in which the traffic is steered and guided into and out of 

the diverted path around the work sub-zone. This is the most crucial sub-zone 

from safety angle as vehicles have to be guided on to the diverted path, and most 

of the movements will be of turning type. The elements for designing this sub-

zone are speed of the vehicles, extent of lateral shift and elevation difference 

between the normal and the diverted paths. The essential safety measures shall 

include delineation of the travel path and prevention of wayward movements of 

vehicles by means of barricades, channelizers, red cones, and red lamps during 

hours of darkness etc., as appropriate. 

 

In the design of this sub-zone adequate attention shall be paid for providing 

necessary turning radius of the curves, grade to permit for safe passage of animal 

driven vehicles, drainage and dust-proofing. Where necessary traffic control shall 

be effected through manual flagging and by battery operated traffic lights during 

hours of darkness. Where vehicles have to wait, the waiting area shall be 

demarcated by stop lines. 

 

Length of the sub-zone will generally be between 50 and 100 m. 

 

c) Work Sub-Zone 

This is to the area where construction activity takes place, and the main concern 

relates to safety of workers are also prevention of public traffic from entering the 
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work area. In this sub-zone, path of traffic shall be clearly delineated to avoid 

intrusion of public traffic moving on to the work area or construction equipment 

moving on to the public traffic. It shall be ensured that adequate distance is 

available between 2 consecutive work zones (2 Km. on urban section and 5-10 

km. in rural sections) so that vehicles get sufficient breather space for overtaking 

slow vehicles, lane adjustment etc. Traffic across this sub-zone shall be guided 

through with the help of various traffic control devices, such as signs, delineation 

of travel path by cones/drums, barricades, luminous tapes etc. as appropriate. 

 

d) Termination Sub-Zone 

The sub-zone is intended to inform the road users of the end of the construction 

zone. This shall be effected through suitable informatory sign boards. 

 

The standard on “Safety During Construction” may be referred for compliance. 

 

3. Traffic Control Devices 

 

Traffic control devices in the construction zones perform the crucial task of warning, 

informing and alerting drivers apart from guiding the vehicle movements so that the 

drivers of the vehicles as well as the workers on site are not faced with situations posing 

surprise/hazard, and safe passage to traffic is affected. 

 

The primary traffic control devices used in work sub-zone are signs, delineators, 

barricades, cones, pylons, pavement marking, flashing lights etc. They shall be such that 

they are easily understood without any confusion, are clearly visible during day and 

night, conform to the prevailing speed in immediate vicinity, stable against sudden 

adverse weather conditions and are easy in installation, renewal and maintenance. 

Broad details of the different devices are hereunder: 

 

a) Signs  

The construction signs fall into 3 major categories namely, regulatory signs, 

warning signs and guide or informatory sign as defined and detailed in IRC:67-

2012, Code of Practice for Road Signs (Third Revision). These signs shall be 

placed on the left-hand side of the travel path. 

 

The common Regulatory signs used in the construction zones are “No Entry”, 

“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the 

local police and / or authorities. 

 

The warning signs to alert the drivers of the possible danger ahead in the 

construction zones are “Lane Closed”, “Diversion to other carriageway”, “Divided 

carriageway Starts”, “Divided carriageway End”, “Two-way Traffic” etc. It will 

be advisable to explain the signs with the help of a rectangular definition plate of 
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size of appropriate to the size of warning triangle and placed 0.15 m below, from 

the bottom of the triangle. 

 

Guide signs in construction zones shall different background colour than the 

normal informatory signs of IRC:67-2012, These signs shall have black messages 

and arrows on yellow (Traffic Yellow of IS : 5-1978) background. The guide 

signs to e commonly used are “Diversion “Road Ahead Closed”, “Sharp Deviation 

of Rout” etc. 

 

The commonly used temporary signs during construction are depicted in the 

drawings. These should preferably be of reflectorized type to be visible during 

hours of darkness. 

 

b) Delineators  

Delineators are channelizing devices such as cones, traffic cylinders, tapes, drums 

etc. which are placed in or adjacent to the roadway to guide the driver along a safe 

path and to control the flow of traffic. These shall normally be retro-reflectorized 

for night visibility. IRC: 79-2019 (Recommended Practice for Road Delineators – 

First Revision) gives details of some of the delineators. The types of delineators 

commonly used are traffic cones, drums and barricades. 

 

c) Traffic Cones  

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m diameter 

or in square shape at the base. These shall be made of plastic or rubber with retro 

reflectorized red and white band and have suitable anchoring so that they are not 

easily blown over or displaced. The cones shall be placed close enough together 

(spacing 3-9m) to give an impression of the continuity. Larger sized cones shall be 

used for high speeds or where more conspicuous guidance is required. 

 

d) Empty Metal / Bitumen / Emulsion Drums  

Empty bitumen drums can be used as channelizing device since they are highly 

visible, give the appearance of being formidable objects, thereby commanding the 

respect of the drivers. These drums can also be of plastic which are lighter, easy to 

transport and store. As delineators, these drums shall be painted in circumferential 

strips 0.10 m to 0.15 wide, alternatively in black and white colours. 

 

e) Barricades  

When ever the traffic has to be restricted from entering the work areas such as 

excavations or material storage sites so that hazardous locations are barred for 

public and protection to workers is provided, or there is need for separation the 

two way traffic, barricades shall be used. The barricades may be of portable or 

fixed type and can be made of wooden planks, metal or other suitable material. 

The horizontal component facing the traffic shall be made of 0.30 m wide wooden 

planks joined together and painted in alternate yellow and white strips of 0.15 m 
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width and sloping down at an angle of 45° in the direction of traffic. Suitable 

support or ballasting shall be provided so that they do not over turn or are not 

blown away in strong winds. In case of fixed type barricades, a gate or moveable 

section shall be separately provided to allow the movement of the 

construction/supervision vehicles. 

 

f) Flagmen  

In large construction sites, flagmen with flags and sign paddles shall be effectively 

used to guide the safe movements. The flags for signaling shall be 0.60m x 0.60m 

size made of good red cloth and securely fastened to a staff of approximately 1 

meter in length. The sign paddles shall conform to IRC:67-2012 and provided 

with a rigid handle. 

 

For one-way operation at a time hours of darkness, battery operated red/green 

lights shall be used at either end of the affected section. 

 

4. Safety and Management Practices  

Measures for providing safe movement of traffic in some of the most commonly 

occurring work-zones on highways shall be as follows: 

 

a) Detour on Temporary Diversion  

In certain situations during the project construction period it may become 

necessary to pass the traffic on temporary diversion constructed parallel to 

highway. 

 

A temporary diversion road shall basically satisfy the following requirements  

❖ It shall have smooth horizontal and vertical profile for easy negotiation by 

vehicles. 

❖ It shall not get overtopped by flood or drainage discharge under any 

circumstances.  

❖ It shall have adequate capacity to cater for the diverted traffic  

❖ It shall be dust free and shall ensure clear visibility at all times of the day 

and night. Pavement and riding surface for the diversion will depend on the 

duration over which the diversion will be used, and shall be as directed by 

the Employer.  

❖ It shall be provided with the required safety standards and specifications.  

 

The warning for the construction ahead shall be provided by the sign “Men at 

Work” about 1 Km. in advance of the work zone. In addition a supplementary 

plate indication “Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall 

be placed. It shall be followed by “Compulsory Turn right/left sign”. The 

“Detour” and sharp deviation” sign shall be used to guide the traffic on to the 

diversion. Hazard markers shall be placed where the railings for the cross drainage 

structures on the diversion start.  
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b) Switch over of traffic from widened section and vice-versa 

In the course of construction there may be situations in which the traffic passing 

through the full width road would have to pass on and merge with narrowed 

diverted section and vice-versa. For such cases, apart from “Men At Work” signs 

with distance plate in the advance warning zone, the signs indicating “Road 

Narrowing” or “Road widening” as appropriate shall be installed. 

   

5. Precautions for Safety  

 The following general precautions shall apply to all the work sites. 

 

a) General Measures  

i) All the sign and delineators shall be maintained in clean and brightly painted 

conditions at all times. 

ii) Adequate lighting arrangements shall be made for proper visibility during 

night travel through the work area. 

iii) Adequate arrangements for frequent sprinkling of water shall be made to 

keep the area dust free. 

 

b) For Safety of Workmen  

i) Workmen shall be trained in use of tools and plant. 

ii) First –aids kits shall be provided  

iii) Workers required on site during night hours shall be provided with 

fluorescent jackets with reflective tapes. 

 

c) For Safety of Road User 

i) As far as possible, the material, equipment and machinery shall be 

installed/parked in places sufficient away fro the berms in the available road 

land. Only in avoidable cases the same is allowed near the edge of berms. 

ii) Machinery shall be parked at appropriate places away from the path of 

public traffic, and shall be provided with red flags and red lights. 

iii) Only minimum quantity of material required for the construction operations 

shall be collected at site near the public traveled way. 

 

6. Safety Audit 

Safety audit shall be conducted periodically on the safety measures adopted during the 

constructions operations. The main aspects to be covered shall include: 

 

a) Machinery  

b) Temporary works  

c) Equipment & Vehicles  

d) Material storage and handling  

e) Construction procedures  

f) Environment  
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g) Site safety guidelines  

h) Miscellaneous services  

 

The contractor shall constitute special teams from his staff for the above audit and shall 

take appropriate corrective measures to the directions of the Employer. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


