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Pune Sholapur Road Development Company Limited

(PSRDCL)
The IL&FS Financial Center, Plot C-22, G Block, Bandra Kurla Complex, Mumbai- 400051
Tel.: +91 022-26533333, Facsimile: +91 022-26523979, E-mail: itnl.projectbids@itnlindia.com,
Website: www.itnlindia.com
CIN: U45203MH2009PLC195154

INVITATION FOR BID

Date: 24t December 2020

Sub.:  Structures Jerks removal by milling of existing road and laying with DBM /BC or
both layers from Km 150+050 to Km 251+325 of Pune Sholapur Road Project, in the
State of Maharashtra

Dear Sir,

Please refer NIT dated December 24, 2020 vide which sealed offline tenders have been
invited for the above work.

(1)

(2)
(3)

4)

()

M/s PSRDCL Limited hereby invites sealed Bid from contractors for the work of
“Structures Jerks removal by milling of existing road and laying with DBM /BC
or both layers from Km 150+050 to Km 251+325 of Pune Sholapur Road Project,
in the State of Maharashtra. The period for completion of the works shall be 2
months and Defect Liability Period of 12 months thereafter.

The Bidder May participate as per the given BOQ.

Bidding documents may be downloaded by the contractors, free of cost, from the
Employer's web site www.itnlindia.com from December 24, 2020, 11.00 Hrs to
December 31, 2020, 18.00 Hrs.

Bid must be accompanied by Bid Security amounting to rupees four lakh fifty
thousand towards BOQ given in Section 6 in favour of PSRDCL Limited, payable
at Mumbai. Bid Security will have to be in the form as specified in the Bidding
Document and shall have to be valid for 45 days beyond the validity of the Bid.

Bid must be send to email id itnl.projectbids@itnlindia.com, via soft copy mode (All the
bids heavy in size can be submitted via link) and hard copy delivered to office of
PSRDCL Limited, 2" Floor, The IL&FS Financial Center, Plot C-22, G Block, Bandra
Kurla Complex, Mumbai -400051 on or before 1100 Hrs IST on December 31, 2020
by hand or by post/Courier.

Signature of Authorised Officer
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SECTION 1:

INSTRUCTIONS TO BIDDERS
(ITB)
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A : GENERAL
1. Scope of Works

1.1 The PSRDCL Limited, (hereinafter be referred to as the “Employer”) proposes to
execute the works at various locations on Pune-Sholapur Road in Maharashtra
hereinafter referred to as the “Works”.

The works detailed herein is an Item Rate Contract basis. The indicative scope of
work to be carried out by the successful Bidder, inter alia, includes the following
but is not limited to:

(1) Structures Jerks removal by milling of existing road and laying
with DBM/BC or both layers from Km 150+050 to Km 251+325 of
Pune Sholapur Road Project

(i) Bituminous Patch Work using DBM/BC Material;

(iii) Milling of Bituminous pavement upto 50 mm using Milling Machine
and disposal of surplus material upto 10 Km Lead;

(iv) Providing and applying tack coat with bitumen emulsion using
emulsion pressure distributor

(v) Providing and laying bituminous concrete with thickness up to 50mm
of VG-40 with 100-120 TPH batch type hot mix plant.

(vi) Road Marking with Hot Applied Thermoplastic Compound with
Reflectorizing Glass Beads on Bituminous Surface

(@) Defect Liability:

0] Subsequent to completion of the bituminuous works, Contractor shall
be responsible for any defect arising in the executed work for a
period of 12 Months from the bituminuous works Completion Date as
specified in the Contract Data.

The successful Bidder shall have full regard and be responsible for the
safety of the Works/road users and all Project Site operations and for all
methods of design for, construction and maintenance of the Project Road
and the Facility, irrespective of any approval or consent by the Employer
and cost for the same is deemed to be included in the Bid Price, as
incidental to work.

The successful Bidder shall take full responsibility for operation and
maintenance of the existing road and facilities thereto and for Traffic
Management, in accordance with Annexure-5B of Supplementary
Technical Specifications of Section 5 from the Start Date. The cost of
maintenance of the road, Barricading, traffic management, markings and
signs, look-out persons, construction of temporary cross-drainage and road
diversion works, and other similar works needed during implementation of
works are deemed to be included by the Bidder in the Bid Price, as
incidental to work.

The successful Bidder shall carry out his activities in connection with the
Contract in such a manner so as to comply with the Environmental
Management Plan in accordance with Annexure-5A of Supplementary
Technical Specifications, Section 5 of Specifications and shall assume full
responsibility for measures which are required to ensure such compliance
and cost for the same is deemed to be included in the Bid Price, as
incidental to work.
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1.2  The Employer is now inviting bids for “Structures Jerks removal by milling of
existing bituminous road and laying with DBM /BC or both layers Work from Km
1504050 to Km 251+325 of Pune Sholapur Road Project, in the State of
Maharashtra as defined in the Contract Data and referred to as “Works”.

1.3  The successful Bidder will be expected to complete the works by the Date as
specified in the Contract Data and thereafter responsible for the defects for a
period of one year.

2. Source of Funds
Deleted.

3. Eligible Bidders

3.1 All the Contractors who will produce the certificate that they have successfully
completed following quantities in any one of the Financial Year during last 3 years
are eligible to bid.

Sr. Item Description Unit Quantities executed
No Cum

1 Bituminous Work (BM, DBM, SDBC, BC) Cum 5000

3.2 And having turnover of 5 Cr for participation in any one of the Financial Year during
last 3 years. To participate in more than one Part of BOQ, the above individual turn
over shall be added accordingly.

3.3  Bidders should not have abandoned any of their contracts for, and should not be
under a declaration of ineligibility or blacklisted for corrupt, fraudulent and coercive
practices or poor quality/ delayed implementation of any work by the Government
of India (Gol), Government of Maharashtra (GoM), other State Governments,
PSRDCL/Developer and/or Statutory Authorities like National Highways Employer
of India.

4. Qualification of the Bidder

4.1 Bidders should submit, with their Bids, qualification information regarding the
Road/Highway Works completed by them as defined in clause 3.1 & 3.2 and other
information correct as on 28 days prior to last date of submission of Bids as per
Form 2A, Qualification Information and Other Forms of Section 2.

4.2  All Bidders shall also include the following information and documents with their
Bids in the formats prescribed, wherever applicable, in this Bidding Document:

(8 the certificate that they have successfully completed the quantities defined in
clause 3.1 in any one of the Financial Year during last 3 years;

(b) the certificate that they have turnover of 5 Cr for participation in Bid in any
one of the Financial Year during last 3 years.

(c) written Power of Attorney authorizing the signatory of the Bid;
(d) latest Income Tax return from the concerned department;

(e) major items of construction equipment proposed to carry out the Contract; {as
per Clause 4.4 (a)}
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4.3

4.4

4.5

(f)

(9)
(h)
(i)

()
(k)

names of persons with sufficient qualifications and experience for site
management and construction work should be proposed for the Project
{as per Clause 4.4 (b)};

an undertaking confirming the validity of above information
deleted

information regarding any litigation or arbitration resulting from contracts
executed by the Bidder in the last five years or currently under execution.
The information shall include the names of the parties concerned, the
disputed amount, duration of dispute, cause of litigation, matter in dispute and
other relevant details; the Bidders shall also submit the information regarding
debarring / expelling of Bidder or abandonment of work by Bidder (as per S.
Nos. 1.4 & 1.5 of Form 2A of Section 2);

deleted

the proposed methodology and program of construction including
Environment and Traffic Management Plans (barricading etc.), backed with
equipment and resources planning and deployment, duly supported with
broad calculations and quality control procedures proposed to be adopted,
justifying the execution and completion of the Work as per Contract
Specifications within the stipulated period of completion. The Bidder shall
also submit his proposed Works Program and Monthly Cash Flow Forecast in
forms at Annexures 3A and 3B, respectively;

Joint Venture (JV) is not allowed.

Each Bidder shall demonstrate:

(@)

(b)

(€)

Availability of key construction equipment as minimum required is indicated
in the Schedules at Annexures—1A and 1B. The equipment can be either
owned or leased or rented to be procured against advance payment for
equipment and plant. However, it is entirely the responsibility of the
Contractor to deploy sufficient Plant and Equipment to ensure satisfactory
compliance with his obligations under the Contract, during the execution of
works and also for Maintenance Works at the Site.

All Equipment provided by the Contractor at the site of Works shall be of the
quality and capacity as approved by the Employer and shall be deemed to
be exclusively intended for the execution of the Works, and all these shall
be operated, used and maintained in a manner acceptable to the Employer.

Availability of key personnel as stated at Annexures—1C and 1D. However,
it is entirely the responsibility of the Contractor to deploy sufficient key
personnel at his head office and at the site, to ensure satisfactory
compliance with his obligations under the Contract.

Deleted

Even though the Bidders meet the criteria set out above, they are subject to be
declared non-responsive if they have:

(@)

(b)

made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc.; and/or
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(c) have been black listed by any Statutory Agency/Employer during the
intervening period between qualification and award of Works; and/or

(d) participated in bidding for any work and has quoted unreasonably high bid
prices and could not furnish rational justification to the Employer.

5. One Bid per Bidder
5.1 Each Bidder shall submit only one Bid for the work.

6. Cost of Bidding

6.1  The Bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will in no case be responsible and liable for those costs.

7. Site visit

7.1  The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the site and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for the Works. The
costs of visiting the site shall be at the Bidder's own expense and no claim shall be
eligible in this regard.
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8.2

9.2

10.
10.1

10.2

B : BIDDING DOCUMENTS

Content of Bidding Document

The set of Bidding Documents consist of documents listed in the Table below and
amendment/addenda issued in accordance with Clause 10 of this Section. A copy
of Section 6 (Bill of Quantities), will be available along with the Bidding Documents
to the Bidders to facilitate the Bidder to submit the copy of the duly filled Bill of
Quantities.

Invitation for Bid

Section 1 Instructions to Bidders

Section 2 Qualification Information and Other Forms

Section 3 Part—| : General Conditions of Contract
Part—Il : Special Conditions of Contract Volume 1

Section 4 Contract Data

Section 5 Specifications
Part — | : General Technical Specifications

Part — Il : Supplementary Technical Specifications
Section 6 Bill of Quantities
Section 7 Securities and Other Forms Volume 2

One copy of each of the Volumes 1 and 2 can be downloaded from the site.
Documents to be furnished by the Bidder should be in the formats prescribed in
Sections 2, 6 and 7 of the Bid Document and addendum issued pursuant to Clause
10.

Clarification on Bidding Documents

A Bidder requiring any clarification of the Bidding Documents may notify the
Employer in writing through post, fax or e-mail at the Employer's address indicated
in the Invitation to Bid. The Employer will respond to any request for clarification
which he has received at least 3 days before the last date for receipt of Bids.
Copies of the Employer's response will be uploaded on the web site at
www.itnlindia.com.

Any modification of the Bidding Documents listed in Clause 8.1 which may become
necessary as a result of the clarification given to Bidders shall be made by the
Employer exclusively through the issue of an Addendum pursuant to Clause 10.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the Bidding
Documents by issuing addenda.4

Any addendum thus issued shall be part of the Bidding Documents and shall be
communicated at the employer's web site. All such addenda shall become an
integral part of the Bidding Document and it shall be incorporated in Bid prices and
duly signed, stamped and submitted along with the Bid documents. Bid shall be
deemed to be incomplete if the addendum (addenda) is (are) not enclosed duly
signed by the Bidder along with the Bid documents.
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11.

11.1

12.
12.1

12.2

12.3

C: PREPARATION OF BIDS

Language of the Bid

All documents relating to the Bid shall be in the English language.

Documents Comprising the Bid
The Bid submitted by the Bidder shall comprise the following:

Outer envelope marked as per Sub Clause 19.2 in two sets as “ORIGINAL” and
“COPY".

In outer envelopes (ORIGINAL and COPY) the following two inner envelopes
marked (I) and (ll) along with the other information/materials and bearing
identification and address as per Sub Clause 19.2.

Envelope (I) — marked as Bid security and qualification information
(@)  Bid Security in prescribed Form 7B of Section 7.

(b)  Qualification Information Form/certificates, undertaking etc. (in prescribed
Forms 2A, 2B and 2C of Section 2).

Envelope (II)— marked as Form of Bid and Priced Bill of Quantities
(c) The Form of Bid (in prescribed Form 7A of Section 7).
(d)  Priced Bill of Quantities for works specified in Section 6 (Annexure- 1).

And any other material required to be submitted by Bidders in accordance with
these Instructions to Bidders. The documents listed under Sections 2, 6 and 7 of
Sub Clause 8.1 shall be filled in without exception.

The Bidder shall submit the Bids in two separate envelopes. One envelope marked
() shall have submissions as per Sub Clause 12.1 (a) and (b). The second
envelope marked (1) shall contain submissions as per Sub Clause 12.1 (c) and (d).
The Bidder shall prepare two copies of each of these submissions, marking them
“ORIGINAL” and “COPY” respectively, which shall be sealed and put in a
covered envelope accordance with the Sealing and Marking instructions in
Clause 19.

Following documents, which are not submitted with the bid, will be deemed to be
part of the bid:

Invitation for Bids

Section 1 Instructions to Bidders
, General Conditions of Contract and Special
Section 3 .
Conditions of Contract
Section 4 Contract Data
Section 5 Specifications

Bid Document/ Works/PSRDCL/Volume 1 12



13.

13.1

13.2

13.3

13.4

14.

14.1

15.

15.1

15.2

16.

16.1

Bid Prices

The Contract shall be for the Works as described in Contract Data, based on the
priced Bill of Quantities for Works submitted by the Bidder in prescribed Bid Form
7A of Section 7 and Annexure-1 of Section 6.

The Bidder shall fill in rates and prices and line item total (both in figures and
words) for all items of the Works described in the Bill of Quantities along with
total Bid Price (both in figures and words). Items for which no rate or price is
entered by the Bidder will not be paid by the Employer when executed and shall be
deemed to be covered by the other rates and prices in the Bill of Quantities.
Corrections, if any, shall be made by crossing out, rewriting and initialing, in ink.

All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder.

Deleted

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the Bidder entirely in Indian
Rupees, and payment shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than one hundred and twenty (120)
days after the deadline date for Bid submission, specified in Clause 20. A bid valid
for a shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request the Bidders to extend the period of validity for a specified additional
period. The request and the Bidders' responses shall be made in writing or by
email. A Bidder may refuse the request without forfeiting his Bid security. A Bidder
agreeing to the request will not be required or permitted to modify his Bid but will
be required to extend the validity of his Bid security for a period of the extension,
and in compliance with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid Security for an amount mentioned
in Invitation for Bid. This Bid Security shall be in favour of “PSRDCL Limited”
and may be in one of the following forms:

- A Bank Guarantee, in the prescribed format is acceptable from the following
institutions located in India:
(a) State Bank of India or its subsidiaries;
(b) Any Indian Nationalized /Scheduled Bank;
(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank; or

(d) Foreign Bank with operations in India provided the net worth in respect
of the Indian operations shall not be less than Rs 500 crores as per
the latest Annual Report of the Bank and that Bank Guarantee is
issued by a branch in India.

- Bankers’ cheque or Demand draft in favour of “PSRDCL Limited” payable at
Mumbai.

Bid Document/ Works/PSRDCL/Volume 1 13



16.2

16.3

16.4

16.5

16.6

17.

17.1

18.

18.1

18.2

18.3

18.4

18.5

Bank guarantees issued as surety for the Bid should be valid for 45 days beyond
the validity of the Bid.

Any Bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub Clauses 16.1 and 16.2 shall be rejected by the Employer as non-
responsive.

The Bid Security of unsuccessful Bidders other than the evaluated responsive
lowest three Bidders will be returned within 30 days of the completion of the bid
evaluation process and within the bid validity period, specified in Sub Clause 15.1.
The Bid Security of two of the lowest three Bidders, other than the successful
Bidder, shall be returned after signing of the Contract Agreement with the
successful Bidder.

The Bid Security of the successful Bidder will be discharged when the Bidder has
furnished the required Performance Security and signed the Agreement.

The Bid Security may be forfeited

€)) if the Bidder withdraws the Bid after Bid opening during the period of Bid
validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to
Clause 27; or

(c) in the case of a successful Bidder, if the Bidder fails within the specified
time limit to

() furnish the required Performance Security, and/or
(i) sign the Agreement.

Alternative Proposals by Bidders

Conditional offers or alternative proposals will not be considered.

Format and Signing of Bid

The Bidder shall prepare one original and one copy of the documents comprising
the Bid as described in Clause 12, and clearly marked “ORIGINAL” and “COPY”
as appropriate. In the event of discrepancy between them, the original shall prevail.

The original and copy of the Bid shall be typed or written in indelible ink and shall
be signed by a person or persons duly authorized to sign on behalf of the Bidder,
pursuant to Sub Clauses 4.2 and 4.3. All pages of the Bid where entries or
amendments have been made shall be initialed by the person or persons signing
the Bid.

The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
Bidder, in which case such corrections shall be initialed by the authorized
signatory.

The Bidder shall furnish information as described in the Form of Bid (in Form 7A of
Section 7) on commissions or gratuities, if any, paid or to be paid to agents relating
to this Bid, and to contract execution if the Bidder is awarded the contract.

Deleted
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19.

19.1

19.2

19.3

19.4

20.

20.1

20.2

D : SUBMISSION OF BIDS

Sealing and Marking of Bids

The Bidder shall seal the original and copy of the bid and hard copy delivered at
address to filled in separate envelopes as described in Sub Clause 12.2, duly
marking the envelopes as "ORIGINAL" and "COPY". These envelopes (called as
inner envelopes) shall then be put inside one outer envelope.

In addition to that soft copy of above bid also to be sent on email id
itnl.projectbids@itnlindia.com, and the bids heavy in size can be submitted via link.

The outer and two inner (marked (1) and (1)) envelopes shall

(@) be addressed to the Employer at the following address:

Pune Sholapur Road Development Company Limited
The IL&FS Financial Centre, 2™ Floor, Plot C-22, G Block,
Bandra Kurla Complex, Mumbai- 400051

and

(b)  bear the following identification:

Name of Work :- Structures Jerks removal by milling of existing road and
laying with DBM /BC or both layers from Km 150+050 to Km 251+325 of
Pune Sholapur Road Project, in the State of Maharashtra

DO NOT OPEN ON OR BEFORE 1500 Hrs IST December 30, 2020

In addition to the identification required in Sub Clause 19.2, the inner envelopes
shall indicate the name and address of the Bidder to enable the Bid to be returned
unopened in case it is declared late, pursuant to Clause 21.

If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the Bid.

Deadline for Submission of the Bids

Completed Bids must be received by the Employer at the address/e-mail specified
above no later than 1100 Hrs IST on December 31, 2020. In the event of the
specified date for the submission of Bids being declared a holiday for the
Employer, the Bids will be received up to the appointed time on the next working
day.

The Employer may extend the deadline for submission of Bids by issuing an
amendment in accordance with Clause 10, in which case all rights and obligations
of the Employer and the Bidders previously subject to the original deadline will then
be subject to the new deadline.

Bid Document/ Works/PSRDCL/Volume 1 15


mailto:itnl.projectbids@itnlindia.com

21.

21.1

22.

22.1

22.2

22.3

22.4

22.5

Late Submission of Bids

Any Bid received by the Employer after the deadline prescribed in Clause 20 will
be returned unopened to the Bidder.

Modification and Withdrawal of Bids

Bidders may modify or withdraw their Bids by giving notice in writing before the
deadline prescribed in Clause 20.

Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clauses 18 and 19, with the outer and inner
envelopes additionally marked "MODIFICATION" or "WITHDRAWAL", as
appropriate.

No Bid may be modified after the deadline for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of Bids
and the expiration of the original period of Bid validity specified in Clause 15.1 or
as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

Bidders may offer discount or modify the prices of their Bids only by submitting Bid
modifications in accordance with this clause or included in the original Bid
submission.
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23.

23.1

23.2

23.3

23.4

23.5

24,

24.1

25.

25.1

E: BID OPENING AND EVALUATION

Bid Opening

The Employer will open all Bids received (except those received late), including
modifications made pursuant to Clause 22, in the presence of the Bidders or their
representatives who choose to attend at the time, date and place specified in
Clause 20. In the event of the specified date of Bid opening being declared a
holiday for the Employer, the Bids will be opened at the appointed time and place
on the next working day.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause
22 shall not be opened. Subsequently all envelopes marked “MODIFICATION”
shall be opened and the submissions therein read out in appropriate detail.

The Employer will open the outer envelope of all the bids received for the project
(except those received late). Subsequently, envelope (I) marked containing Bid
security and qualification information as per Sub Clause 12.1 (a) and (b) shall
be opened for all the Bidders.

On confirming the Bid security, envelope (lI) marked containing the Form of Bid
and priced Bill of Quantities as per Sub Clause 12.1 (c) and (d) shall be opened
for all the Bidders. The Bidder's names, the Bid prices, the total amount of the Bid,
any discounts, Bid modifications and withdrawals, the presence or absence of Bid
security, and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening. Determination of the lowest Bidder
shall be done after evaluation of the Bids as per terms of the Bid Document.

No bid shall be rejected at bid opening except for late bids pursuant to Clause 21
and conditional bids. Bids (and modifications) sent pursuant to Clause 22 that are
not opened and read out at bid opening will not be considered for further
evaluation regardless of the circumstances. Late and withdrawn bids will be
returned un-opened to Bidders.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced.

Clarification of Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid, including
breakdowns of all the unit rates. The request for clarification and the response
shall be in writing or by cable, but no change in the price or substance of the Bid
shall be sought, offered, or permitted except as required to confirm the correction
of arithmetic errors discovered by the Employer in the evaluation of the Bids in
accordance with Clause 27. In case any Bidder refuses to furnish any clarification
sought by the Employer, which may affect his Bid Price, then his bid shall be liable
to be treated as non-responsive.
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25.2

25.3

26.
26.1

26.2

26.3

27.

27.1

27.2

28.
28.1

Subject to Sub Clause 25.1, no Bidder shall contact the Employer/its
representatives on any matter relating to the Bid from the time of the bid opening to
the time the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, he shall do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decisions may result in the rejection of the
Bidder’s Bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of Bids, the Employer will determine whether each
Bid (a) meets the eligibility criteria defined in Clauses 3 and 4, (b) has been
properly signed; (c) is accompanied by the required securities, and (d) is
substantially responsive to the requirements of the Bidding documents.

A substantially responsive Bid is one which conforms to all the terms, conditions,
and specifications of the Bidding Documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding Documents, the Employer's
rights or the Bidder's obligations under the Contract; or (c) whose rectification
would affect unfairly the competitive position of other Bidders presenting
substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and shall
not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:

(@) where there is a discrepancy between the rates in figures and in words, the
rate in words will govern; and

(b)  where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
guoted will govern.

(©) in case different rates are furnished in different sections of the Bill of
Quantities for the same item, then the lowest rate for the item shall prevail
for all the places where the item is appearing.

The amount stated in the Bid will be corrected by the Employer in accordance with
the above procedure for the Correction of Errors and, with the concurrence of the
Bidder. Such adjusted Bid Price shall be considered as binding upon the Bidder. If
the Bidder does not accept the corrected amount, the Bid will be rejected and the
Bid Security may be forfeited in accordance with Sub Clause 16.6 (b).

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 26. For avoidance of doubt, the
Employer shall compare each part of the Bid i.e. A/ B/ C separately and the lowest
bidder of each part shall be considered separately for evaluation. However,
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28.2

28.3

28.4
28.5

preference shall be given for the combination resulting into Lowest cost to the
Employer.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:

(@) making any correction for errors pursuant to Clause 27; or

(b) making an appropriate adjustment for any other acceptable variations,
deviations; and

(c) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with Sub Clause 22.5.

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors
which are in excess of the requirements of the Bidding documents or otherwise
result in unsolicited benefits for the Employer shall not be taken into account in Bid
evaluation.

Deleted

If the Bid of the successful Bidder is unbalanced in relation to the Employer’s
estimate of the cost of work to be performed under the Contract, the Employer may
require the Bidder to produce detailed rate analysis for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those rates with the
construction methods and schedule proposed. After evaluation of the rate analysis,
the Employer may require that the amount of the performance security set forth in
Clause 32 be increased at the expense of the successful Bidder to a level sufficient
to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.
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29.
20.1

30.
30.1

31.
31.1

31.2

31.3

314

32.
32.1

F : AWARD OF CONTRACT

Award Criteria

Subject to Clause 30, the Employer will award the Contract to the Bidder whose
Bid has been determined to be substantially responsive to the Bidding documents
and who has offered the lowest evaluated Bid Price as per Clause 28, provided
that such Bidder has been determined to be (a) eligible in accordance with the
provisions of Clause 3, and (b) qualified in accordance with the provisions of
Clause 4.

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 29, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the Employer's action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile,
and confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the "Letter of Acceptance”) (Form 7C of Section 7) will state the
sum that the Employer will pay the Contractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the "Contract Price").

The notification of award through the Letter of Acceptance will signify the intention
of the Employer to enter into a contract, subject to the furnishing of a Performance
Security by the Bidder in accordance with the provisions of Clause 32.

The Agreement (Form 7F of Section 7) will incorporate all clarifications sought and
submitted, and all agreements between the Employer and the successful Bidder. It
will be signed by the Employer and kept ready in his office for signatures of the
successful Bidder within 14 days following the issue of the Letter of Acceptance.

Upon furnishing of the Performance Security by the successful Bidder, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful and refund their bid security.

Performance Security

Within 14 days of receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security in the form of an unconditional
Bank Guarantee for an amount equivalent to 5% of the Contract Price for works, in
accordance with Clause 28.5 of ITB and Clause 48 of General Conditions of
Contract of Section 3. The Bank Guarantee, in the prescribed format (Form 7B of
Section 7), is acceptable from the following institutions located in India:

€)) State Bank of India or its subsidiaries;
(b) Any Indian Nationalized /Scheduled Bank;
(c) IDBI Bank or Axis Bank or ICICI Bank or HDFC Bank or Yes Bank; or
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32.2
32.3

33

33.1

34.

34.1

(d) Foreign Bank with operations in India provided the net worth in respect of
the Indian operations shall not be less than Rs 500 crores as per the latest
Annual Report of the Bank and that Bank Guarantee

The performance security for works shall be valid for a period of
12 months after Works Completion Date.

Deleted

Failure of the successful Bidder to comply with the requirements of Sub Clause
32.1 shall constitute sufficient grounds for cancellation, cause for annulment of the
award, forfeiture of the Bid Security and any such other remedy the Employer may
take under the Contract, and the Employer may resort to awarding the Contract to
any other evaluated Bidder.

Advance Payment

Deleted

Corrupt or Fraudulent Practices

The Employer requires that the Bidders/Contractors, observe the highest standard
of ethics during the procurement and execution of the Contracts. In pursuance of
this policy, the Employer:

(a) defines, for the purposes of this provision, the terms set forth below:

(i) “corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of Employer/its representatives
in the procurement process or in contract execution;

(i) “fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish Bid
Prices at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition;

(i) “coercive practice” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in the
procurement process or affect the execution of the Contract.

(b)  will reject a proposal for award if the Employer determines that the Bidder
recommended for award has engaged in corrupt, fraudulent or coercive
practices in competing for the contract in question;

(c)  will declare a firm ineligible, either indefinitely or for a stated period of time, if
the Employer at any time determines that the firm has engaged in corrupt,
fraudulent or coercive practices in competing for, or in executing, contracts.
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Annexure — 1A
(Please refer Sub Clause 4.4 (a) of ITB)

Schedule of Minimum Key Construction Plant and Equipment required
to be mobilized by Contractor for works

»
pd
©

Type of Equipment

Plant &
Equipment
Nos.

Batch Type Hot Mix plant (100-120 ton per Hr)

=

Sensor Paver finisher (9Mtr Width)

Generator (250 KVA)

Front End Loader (1 Cum bucket capacity)

Tipper (10 Ton Capacity)

Milling Machine

Smooth Wheeled Tandem Roller

Air Compressor (250 cfm Capacity)

OO INO|O1T | &~ | W ([N|F

Emulsion Pressure Distributor (1750 sqm/hr)

=
o

Road Marking Machine 60 sqm/hr

=
[N

Pneumatic Tyred Roller

iy
N

Vibratory Roller (8 tons)

RlRrRr|(P|IRPINRP[N| R, |R

Note: The bidder must produce the documentary evidence in support of his owning/leased/
rented of the above equipment. In case the bidder proposes to hire or take the above equipment
on lease, he should, along with the lease/rent agreement, attach the proof of ownership of these
equipment with the company/ entity from whom the equipment are proposed to be hired on

lease/ rent.
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Annexure — 1B
(Please refer Sub Clause 4.4 (a) of ITB)

DELETED
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Annexure -1C
(Please refer Sub Clause 4.4 (b) of ITB)

Details of Minimum Key Personnel required to be mobilized by
Contractor for works

Nos.
S No Position Minimum Qualification & Experience
1 Project Manager B:E. (Civil) WI:[h 8 years or Diploma civil 1
with 10 years’ experience
, B.E. (Civil) with 5 years or Diploma civil 1

2 Highway Employer with 7 years’ experience

Planning 1
3 Employer/Quantity B.E. (Civil) with 3 years’ experience

Surveyor
4 Quality Control Employer B.E. (Civil) with 5 years or Diploma civil 1

with 7 years’ experience
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Annexure — 1D
(Please refer Sub Clause 4.4 (b) of ITB)

DELETED
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SECTION 2:

QUALIFICATION INFORMATION
AND OTHER FORMS

Table of Description Page No
Forms
Form 2A Qualification Information 29-30
Form 2B Undertaking confirming evidence of access or 31
availability of credit facilities
Form 2C Letter from bidder to bankers authorizing them to 32

provide information to PSRDCL  Limited/Its
Representatives
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Form 2A
(Please refer Clause 4 of ITB)

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
purposes of the Qualification Information as mentioned in Clause 4 of the Instructions to
Bidders. (Separate pages with required details shall be attached)

1.

11

1.2

Details of Bidder
Name of Bidder/ Address/ Telephone/ Fax/ Email/ Contact Person and Designation

Constitution or legal status of Bidder
[Attach copy]

Place of registration:

Principal place of business:

Power of attorney in favor of signatory of Bid (Attach copy)

Availability of Contractor's Equipment should be listed below for carrying out the
Works. Contractor is to fill the following items regarding the availability of
Equipment. The minimum requirement is available at Clause 4.4 (a) of ITB.

Minimum

Requirement Availability proposals

Item of
equipment

No

Capacity

Nos

Capacity

Condition

Owned/
Leased/ to

Remarks /
Make

be procured

1.3

Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data. Refer also to Sub Clauses 4.4
(b) of Instructions to Bidders and Sub Clause 9.1 of the General Conditions of
Contract.

S No Position

Name

Qualification

Years
experience
(general)

of

Years of experience

In similar
capacity

In similar
nature of
works
(Roads)
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1.4

Information on litigation history in which the Bidder is involved
{Refer ITB Clause 4.2 (i)}

Item Head

Litigation 1 Litigation 2

Name of Client

Month/Year of origin

Cause of Litigation/ Matter in Dispute

Disputed Amount (Current Value in Indian Rupees)

Resolved or pending resolution

Award For or Against

Actual Amount Awarded (Current Value in Indian

Rupees)

Other Claims Made, Settled/ Rejected

1.5 Information

regarding current litigation, debarring / expelling of bidder or
abandonment of work by bidder; {(Refer ITB Clause 4.2 (i)}

1 (a) | Has the Bidder or its constituent partners a history of | Yes/No
litigation/arbitration
(b) | If yes, give details
2 (@) | Has the Bidder or any of its constituent partners been | Yes/No
debarred/expelled by any Agency in India, during the last 5
years as on the date of application
(b) | If yes, give details
3 (@) | Has the Bidder or any of its constituent partners abandoned | Yes/No
any contract work in India during the last 5 years
(b) | If yes, give details
4 (a) | Has the Bidder or any of its constituent partners been declared | Yes/No
bankrupt during the last 5 years
(b) | If yes, give details, including present status
Note: If any information in this schedule is found to be incorrect or concealed, at

any time including after the award of works, the Bidder’s bid will be treated
as non-responsive, and action taken accordingly.

1.6 (A) Work performed as prime contractor/sub contractor, work performed in the past
as a nominated/approved sub- contractor provided further that all other
qualification criteria are satisfied (in the same name) of a similar nature during the

last 3 years.
Project Name | Description Contract | Value of | Date of | Stipulat | Actua | Remarks
Name of the | of work No. Contract (Rs. | issue of | ed | date | explaining
Emplo Crore) work period of reasons for
yer* order of comp | delay &
comple | letion | work
tion * Completed
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Information on works in progress and works likely to be awarded.

(B) Current Commitments and Works in Progress
Sl Description| Place Name of | Contract| Value of| Stipulated| Value of[ Value of | Anticipated| Role of
No of Work & the No.and | Contract| Period of works Works Completion| Applicant*
State Employer Date (Rs Completion| completed| Remaining Date and
Crores) Date (Rs to be Remarks
@ Crores) | Completed
@ (Rs Crores)
@
TOTAL
(C)  Contracts for which Bids already submitted and are likely to be awarded
Sl Description Place & Name of Estimated Stipulated Date when Role of Applicant*
No of Work State the Value of Period of Decision is and Remarks
Employer | Contract (Rs | Completion expected
Crores) @

TOTAL
Note :
@ : In case of currencies other than Indian Rupees, please indicate the value of works

in the original currency as well as Indian Rupees and also the exchange rate

assumed.
* o Specify whether works were executed as Main Contractor, EPC Contractor, and

Sub-Contractor or as JV Partner, along with their share.
1.6.1. Suitable certification from Employers to be necessarily attached as part of

this Appendix.
2. Deleted
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Form 2B
(Refer Sub Cause 4.2 (e) of ITB, Section 1)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES

Deleted
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Form 2C
(Refer Sub Clause 4.2 (f) of ITB, Section 1)

SAMPLE FORMAT FROM BIDDER TO BANKERS AUTHORISING THEM TO
PROVIDE INFORMATION TO PSRDCL Limited / ITS REPRESENTATIVES

To
Name of Bank/Address/City

Dear Sirs :

We have recently submitted a Bid to PSRDCL Limited for implementing the Works “
Structures Jerks removal by milling of existing road and laying with DBM / BC or both
layers Work from Km 150+050 to Km 251+325 of Pune Sholapur Road Project, in the
State of Maharashtra.” We hereby authorize you to provide all information/data readily
about us and our credit status, as may be required by PSRDCL Limited and you need
not seek any clearance/opinion from us for providing the information/data to PSRDCL

Limited and/or its authorized representatives.

Sincerely,

Authorised Signatory
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SECTION 3:

Part No Description Page no
Part | General conditions of contract 34 - 57
Part Il Special Conditions of Contract 58 - 64
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PART — | GENERAL CONDITIONS OF CONTRACT (GCC)
A : GENERAL
Definitions

Terms which are defined in the Contract Data are not defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify
defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in Clause 41.

Contract Completion Date is the date of completion of Contractor’s obligations
under this Contract for the Construction works as indicated in the Contract Data.

Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Sub
Clause 2.2.

Contract Data defines the documents and other information which comprise the
Contract, more specifically refers to Section 4 of the Document.

Contractor is a person or firm, whose Bid to carry out the Works has been
accepted by the Employer.

Contractor's Bid is the completed Bidding document submitted by the Contractor
to the Employer.

Contract Price is the price stated in the Letter of Acceptance for works.
Days are calendar days; months are calendar months.
Defect is any part of the Works not completed in accordance with the Contract.

Defects Liability Period is the period specified in the Contract Data and
calculated from the works Completion Date. For this particular contract, Defects
Liability Period is 12 months after the works Completion Date.

Drawings include calculations and other information provided.

Employer is the party who will employ the Contractor to carry out the Works or its
authorized representative.

Authorised representative is the person (or any other competent person
appointed and notified to the Contractor to act in replacement of the Employer)
who is responsible for supervising the execution of the Works and administering
the Contract.

Equipment is the Contractor's machinery and vehicles’ brought, temporarily or
otherwise, to the Site to construct the Works.
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Intervention Standards is the level of the damage at which road assets need to
be intervened and repaired.

Letter of Acceptance means the formal acceptance by the Employer of the Bid.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Milestone is a specified date or duration by which specified works are to be
completed.

Permanent Works means the permanent works to be executed in accordance
with the Contract.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

Rectification Standards is the period of time given to repair the damage to the
road asset.

works Completion Date is the actual date of completion of works as certified by
the Employer in accordance with Sub Clause 50.1.

Road Asset Group is clubbing of similar activities for road maintenance.

Service Quality specifies the condition of the road asset which gives a desirable
level of service and comfort.

Site is the area defined as such in the Contract Data.

Specification means the Specifications of the Works included in the Contract and
any modification or addition made or approved by the Employer, in writing.

Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of
the Site Possession Dates.

Subcontractor is a person or firm or corporate body who has a contract with the
Contractor to carry out a part of the work in the Contract.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor which are needed for construction or installation or maintenance of
the Works.

Variation is an instruction given by the Employer in writing which varies the
Works.

Works means the works as stated in the Contract Data.

Working Drawings means all Drawings, calculations, samples, patterns, models,
maintenance manuals and other technical information of a like nature submitted
by the Contractor and approved by the Employer, for execution of the Works.
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2.1

2.2

3.1

4.1

4.2

4.3

5.1

6.1

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Employer will provide instructions
clarifying queries about the Contract.

The documents forming the Contract shall be interpreted in the following order of
priority:

Q) Agreement (if completed)

(2) Letter of Acceptance

3 Contractor’s Bid

4) Contract Data

(5) Conditions of Contract

(6) Specifications

(7 Priced Bill of Quantities; and

(8) Any other document forming part of the Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Engineer's Duties and Employer
Deleted
Deleted.

Deleted

Delegation

Deleted.

Communication

Communication between parties of the Contract shall be effective only when it is
in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act).
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7.1

7.2

8.1

9.1

9.2

10.

10.1

Subcontracting

The Contractor may subcontract part of the Works with the approval of the
Employer up to the extent mentioned in the Contract Sub Clause 4.2 (h) of ITB,
Section 1 but may not assign the Contract without approval of the Employer in
writing. Subcontracting does not alter the Contractor’s obligations.

The Contractor shall not be required to obtain any consent from the Employer for:

€) the subcontracting of any part of the Works for which the Sub-contractor is
named in the Contract;

(b) the provision of labour; and

(c) the purchase of Materials which are in accordance with the standards
specified in the Contract.

Other Contractors

The Contractor shall cooperate and share the Site with other Contractors, public
authorities and the Employer and his representatives. The Contractor shall
provide facilities and services for them related to the Work. The Employer may
modify the Schedule of Other Contractors and shall notify the Contractor of any
such modification.

Personnel

The Contractor shall employ the key personnel for the works, named in the Details
of Key Personnel as referred to in the Contract Data to carry out the functions of
the positions stated in Annexures—1C and 1D of the Instructions to Bidders,
Section 1 or other personnel approved by the Employer. The Employer will
approve any proposed replacement of key personnel only if their qualifications,
abilities, and experience are relevant to the nature of duties.

If the Employer asks the Contractor to remove a person who is a member of the
Contractor’'s staff or his work force stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor’s
risks.
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11.

11.1

12.

12.1

13.
13.1

13.2

13.3

13.4

13.5

13.6

Employer’s Risks

The Employer is responsible for the excepted risks which are in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of
war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection
or military or usurped power, civil war, riot, commotion or disorder (unless
restricted to the Contractor’'s employees), and contamination from any nuclear fuel
or nuclear waste or radioactive toxic explosive.

Contractor’'s Risks

All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other
than the excepted risks as at Sub Clause 11.1 are the responsibility of the
Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from any of the acceptable Insurance Companies in
India, valid from the Start Date to the end of the Defects Liability cum
Maintenance Period, including extended period, in the amounts and deductibles
stated in the Contract Data.

Policies and certificates for insurance, from the acceptable Insurance Companies
in India, shall be delivered by the Contractor to the Employer for the Employer’s
approval before the Start Date. All such insurance shall provide for compensation
to be payable in Indian Rupees, along with the types and proportions required to
rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided
and recover the premiums the Employer has paid, from payments otherwise due
to the Contractor or, if no payment is due, the payment of the premiums shall be a
debt due and if warranted, recovered by invoking Performance Security.

Alterations to the terms of insurance shall not be made without the prior approval
of the Employer, in writing.

The parties shall ensure that insurance is as per the applicable laws, and comply
with all conditions of the insurance policies.

It shall be the responsibility of the Contractor to notify the insurance company of
any change in the nature and extent of the Works and to ensure the adequacy of
the insurance cover at all times during the period of the Contract or the extended
period, if any.
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14.

14.1

14.2

14.3

14.4

15

15.1

16.

16.1

Contractor to Construct the Works and Works to be completed by Contract
Completion Date

The Contractor shall undertake the Works in accordance with the Contract as per
instructions of the Employer.

The Contractor shall commence the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as
updated with the consent of the Employer, and complete them by the Contract
Completion Date stated in the Contract Data.

Deleted.

The works mentioned in Provisional Sum of BOQ, Section 6, Volume 2 shall be
undertaken with the approval of the Employer.

Safety, Security and Protection of the Environment

The Contractor shall, throughout the execution and completion of the Works, the
remedying of any defects therein and during Defect Liability period:

€)) have full regard for the safety of all persons entitled to be upon the Site
and keep the Site so far as the same is under his control and the Works so
far as the same are not completed or occupied by the Employer in an
orderly state appropriate to the avoidance of danger to such persons;

(b) provide and maintain at his own cost all lights, guards, fencing, warning
signs and watching, when and where necessary or required by the
Employer or by any duly constituted Employer, for the protection of the
public or others; and

(c) take all reasonable steps to protect the environment, on and off the Site,
and to avoid damage or nuisance to persons or to property of the public or
others resulting from pollution, noise or other causes arising as a
consequence of his methods of operation.

The Contractor and his Subcontractors shall abide at all times by all existing
enactments on environmental protection and rules made there under, regulations,
notifications and bye-laws of the State or Central Government, or local authorities
and any other law, bye-law, regulations that may be passed or notification that
may be issued in this respect in future by the State or Central Government or the
local Employer. Some of the major laws that are applicable are given below:

> The Water (Prevention and Control of Pollution) Act, 1974.
> The Air (Prevention and Control of Pollution) Act, 1981.

> The Environment (Protection) Act, 1986.

> The Public Liability Insurance Act, 1991.

Working Drawings

Deleted
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16.2

17.

17.1

17.2

17.3

18.

18.1

19.

19.1

20.

20.1

21.

21.1

21.2

The Contractor shall submit Designs, Specifications and Drawings to the
Employer who will approve these, if they complied with the specifications &
Drawings.

Approval by the Employer

The Employer shall approve the Designs, Specifications and Drawings submitted
by the Contractor

The Contractor shall obtain approval of other relevant authorities/agencies (if any
like Railways Department etc.) for carrying out Works, where required.

The Employer’s approval shall not relieve the Contractor of his obligations.

Safety of Traffic

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be property of the Employer. The Contractor shall
notify the Employer of such discoveries and carry out the Employer’s instructions
for dealing with them.

Possession of the Site

The Employer shall give possession of the Site to the Contractor in accordance
with the Contract Data. If possession of minimum 75% of the site is not given by
the agreed date stated in the Contract Data, then the works Completion Date shall
be postponed by the Employer as may be required for that particular part/stretch.
However, this will not be applicable if sufficient work site is made available to the
Contractor as and when required, for him to proceed ahead with progress of work
and if available work fronts remain unattached/unutilized.

Access to the Site

The Contractor shall allow the Employer and any person authorized by them
access to the Site, to any place where work in connection with the Contract is
being carried out or is intended to be carried out and to any place where materials
or plant are being manufactured / fabricated / assembled /stored for the Works.

Commencement of the Project

The Contractor shall commence the Works on Site within the period stated in the
Contract Data after receipt by him of a Notice to this effect from the Employer, to
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22.

22.1

23.

23.1

23.2

24,

24.1

be issued within 30 days after signing of the Agreement. Thereafter, the
Contractor shall proceed with the Works with due expedition and without delay.

The requirement to commence the Works at Site shall be fulfilled if:

(@) A programme has been submitted in accordance with Clause 25 of
Conditions of Contract;

(b) The Contractor's authorized representative, vide Clause 9, with full
supporting staff are in position at the Site;

(c) Equipment, Plant, materials and labour for the work programmed for
execution in the first two months have been mobilized at the Site.

Instructions

The Contractor shall carry out all instructions of the Employer pertaining to the
Works, which comply with the applicable laws where the Site is located.

Disputes

If either party believes that a decision taken by the Employer/Contractor was
either outside the Contract or that the decision was wrongly taken, the objecting
party may file notice of dispute to the other party stating that it is giving the notice
pursuant to this Clause while stating clearly the basis for the dispute within 21
days of the notification of the decision.

The party receiving the dispute notice will consider it and reply in writing within 28
days of the receipt of the notice. If no reply is received or the reply is not
acceptable to the other party, the affected party may refer the dispute for
Arbitration to the Arbitral Tribunal.

Procedure for Disputes — Arbitration

The arbitration shall be conducted in accordance with the arbitration procedure
stated in Clause 7 of the Special Conditions of Contract.
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25.1

25.2

25.3

25.4

26.

26.1

26.2

26.3

26.4

B: TIME CONTROL

Program

Within the time stated in the Contract Data, the Contractor shall submit to the
Employer for consent, an updated Program for the awarded Works including
Quality Control, Environment and Traffic Management Plans showing the general
methods, arrangements, order, and timing for all the activities in the Works along
with monthly cash flow forecast (Annexure 3A & 3B).

An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

If the Contractor does not submit an updated Program within this period as
specified in the Contract Data, the Employer may withhold the amount stated in
the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Program has
been submitted. An updated Program is to show the effect of Variations and
Compensation Events.

The Employer's consent of the Program shall not relieve the Contractor of his
obligations.

Extension of the works Completion Date

The Employer shall extend the Completion Date as stated in the Contract Data, if
a Compensation Event occurs or a Variation is issued which makes it impossible
for completion to be achieved by the works Completion Date, without the
Contractor taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost.

The Employer shall decide whether and by how much to extend the works
Completion Date, within 28 days of the Contractor asking the Employer for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this failure shall not
be considered in assessing the new works Completion Date.

Deleted.

Employer is fully empowered to grant extension to the works Completion Date.
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27.1

27.2

28

28.1

28.2

28.3

28.4

Delays Ordered by the Employer

The Employer may instruct the Contractor to delay the start or progress of any
activity within the Works.

Deleted.

Management Meetings

Either the Employer or the Contractor may require the other to attend a
management meeting/site visit. The business of a management meeting shall be
to review the progress of work plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Employer shall record the business of management meetings and shall
provide copies of his record to those attending the meeting. The responsibility of
the parties for actions to be taken is to be decided by the Employer either at the
management meeting or after the management meeting and stated in writing to all
those who attended the meeting. Failure to attend the management meetings/site
visits shall attract penalties at the rate indicated in the Contract Data and in case
of non-attendance of more than three such meetings/visits by the Contractor, then
the same shall be construed as fundamental breach of the Contract in terms of
Clause 54.

Maintenance Works Program and Review Meetings
€)) Deleted.
(b) Deleted

Monthly progress reports shall be prepared by the Contractor and submitted to the
Employer in six hard copies and one soft copy. The first report shall cover the
period upto the end of the first calendar month following the Start Date. Reports
shall be submitted within 7 days for each month thereafter.

Each report shall include:

0] status of availability of site and problems related thereto, if any,
(i) status of mobilization and working of equipment & machinery,
(i) details of progress of work with charts and photographs,

(iv)  comparison of actual and planned progress, with details of any events or
circumstances which may jeopardize the completion in accordance with the
Contract, and the measures being (or to be) adopted to overcome delays,

(v) status of procurement of material required for the work,

(vi)  production of various materials at site such as aggregate, reinforced earth
panels etc.,
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(vii)  list of Variations, notices given etc.,
(viii)  construction problems encountered, if any,

(ix)  copies of quality control documents, tests results and certificate of
materials,

(x) safety statistics, including details of any hazardous incidents and activities,
related to environmental aspects and public relations,

(xi)  weather record during the month, day by day, and

(xit)  any other details/matters related to the Work.

29. Early Warning

29.1 The Contractor is to warn the Employer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the Work,
increase the Contract Price or delay the execution of the Works. The Employer
may require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Contract Completion Date.
The estimate is to be provided by the Contractor as soon as reasonably possible.

29.2 The Contractor shall cooperate with the Employer in making and considering
proposals as to how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Employer.
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30.1

30.2

31.
31.1

31.2

31.3

314

32.
32.1

32.2

33.

33.1

C : QUALITY CONTROL
Identifying Defects

The Employer shall check the Contractor’s work and notify the Contractor of any
Defects that are found. The Employer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Employer considers may have a
Defect. Such checking/instructions shall not absolve the Contractor of his
responsibilities.

The Contractor shall permit the Site visits of the Employer's Technical
Auditor/Independent Employer/Lenders’ Employer to check the Contractor’'s work
and notify the Employer and the Contractor of any Defects that are found. Such a
check shall not absolve the Contractor's or the Employer’'s responsibility as
defined in the Contract.

Tests

The Contractor shall be responsible for carrying out the tests prescribed for the
Works.

The Contractor shall, at his cost, establish suitable testing facility with adequate
and suitable equipment and survey equipment in the vicinity of the work Site
premises, as prescribed in the Specifications, to the satisfaction of the Employer.

If the Employer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a defect and the test shows that it
does, the Contractor shall pay for the test and sample. If it shows that the work is
not defective, then the Employer shall pay for the test and samples.

The Contractor shall furnish all test results as per the approved Quality Control
Plan to the Employer, in a monthly progress report as per Sub Clause 28.4 or at a
frequency directed by the Employer. The Employer may withhold payment for
those works where test results have not been submitted.

Correction of Defects

The Contractor shall undertake measures to rectify the defects in the Work
identified by the Employer or any of the Employer’s authorized representative at
the earliest, but not later than the time period specified by the Employer.

The Defect Liability Period shall be as given in the Contract Data. The Employer
shall give notice to the Contractor of any defects before the end of the Defects
Liability Period. The Defects Liability Period shall be extended for as long as
defects remain to be corrected.

Uncorrected Defects

If the Contractor has not corrected a defect to the satisfaction of the Employer,
within the time specified in the Employer’s notice, the Employer will assess the
cost of having the defect corrected, and the Contractor will pay this amount. In
case of failure to pay, the same shall be deducted from any payment due to the
Contractor/recovered from his Bank Guarantees under intimation to the
Contractor.
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34.1

34.2

34.3

35.
35.1

35.2

35.3

35.4

36.

36.1

36.2

36.3

37.

37.1

37.2

D : COST CONTROL

Bill of Quantities

The Bill of Quantities shall contain items for the works for construction,
installation, testing and commissioning works to be executed by the Contractor.

The Bill of Quantities shall be the basis to calculate the payment for works. The
Contractor is paid for the quantity of the work done at the rate in the Bill of
Quantities for each item.

Deleted

Changes in the Quantities
Deleted

The change in quantities/amounts due to increase/decrease in the scope of work,
that is, Variation in Bill and in Bill of Provisional Sum, in the Bill of Quantities,
Section 6 of the Bid Document (Volume 2) shall be considered for additional
payment as per rates defined in Bill of Quantities.

If requested by the Employer, the Contractor shall provide the Employer with a
detailed cost breakdown of rate of any item in the Bill of Quantities.

PSRDCL Limited is fully empowered to approve the variation of quantity and rates
for extra item on the merit of the case.

Variations

Item rates quoted for each BOQ item shall remain fixed irrespective of any
Quantity Variation.

All Variations during implementation of the works, shall be included in updated
Programs produced by the Contractor.

Deleted

Payments for Variations

The %age of bitumen in any of the courses shall be as per the approved Job Mix
formula and no variation shall be paid against the same.

If the event of variation is in terms of additional/extra item(s) or substitution of any
item(s) in the BOQ with new item(s), then the rates for the items shall be decided
on mutual consent.
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(a)

Deleted

0] Deleted
(i) Deleted
(iii) Deleted
(iv)  Deleted
(v) Deleted

38. Cash Flow Forecasts

38.1 When the Program is updated, the Contractor shall provide the Employer with an
updated cash flow forecast.

39. Payment Certificates

39.1 works

(@)

(b)

()

(d)
()

(f)

The Contractor is required to measure the work under the observation and
control of the Employer. The Contractor shall submit to the Employer
monthly statements of the estimated value of the work executed, less the
cumulative amount certified previously and, applicable statutory
deductions, outstanding advances supported with detailed measurements
of the items of work executed, approved request for inspections (RFI) for
the work done during the month, applicable rates and other relevant
details, both in hard and soft form (in a Compact Disk of size acceptable to
the Employer) along with an abstract statement, in accordance with the
provisions of this Contract.

The Employer shall ascertain and determine by measurement the value of
the work in accordance with the Contract. The Employer shall exclude any
item in a previous certificate or reduce the proportion of any item
previously certified in the light of later information.

The value of work executed shall comprise the value of quantities of the
items in the Bill of Quantities.

The value of work executed shall include the valuation of Variations.

Items of the Works for which no rate or price has been provided in the
priced BOQ will not be paid for by the Employer and shall deemed to be
covered by other rates and prices in the Contract.

The certification and payment methodology for works shall be as given
below:

0] Contractor to submit a payment request with details of Works
completed or partly completed during the calendar month to the
Employer, within seven days from the last date of the particular
month;
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(i) Within Seven days of receipt of Contractor's RA Bill, Employer is
required to evaluate the payment request in terms of the work
executed, and if the Employer finds the payment request in order,
he certifies to pay 70% of eligible payment against the RA BiIll,
subject to availability of funds. This payment shall be net of
recovery of other advances if any, recovery in terms of Contract and
Taxes to be deducted at source as applicable under the Law.

(i) Subsequent to submission of monthly payment request, Employer
shall check the Contractor’'s monthly statement within 10 days and
certify the amount to be paid to the Contractor after taking into
account the recovery of advance payments, as per para (ii).
Employer shall also account for Liquidated Damages and other
deductions, Variation in price of bitumen, while arriving at the
amount payable to the Contractor.

(iv) Employer shall make payments within thirty days for final certified
bills to the contractor.

39.2 Deleted

40. Delayed and Disputed Payments

40.1 Deleted

41. Compensation Events

41.1 Deleted

42. Tax

42.1 The rates quoted by the Contractor shall be deemed to be inclusive of GST and
all other applicable taxes including duties/royalties/levies as may be levied by
Central/State Governments and local bodies that the Contractor will have to pay
for the performance of this Contract. The Employer will perform such duties in

regard to the deduction of such taxes at source as per applicable law on the date
of payment of the Contractor’s bill.

43. Currencies

43.1 All payments shall be made in Indian Rupees only.

44.  Changes in Cost and Legislation
44.1 Price Adjustment

Deleted
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44.2

44.4

44.5

44.6

44.7

45,

45.1

46.

47.

Other Changes in Cost
Deleted
Adjustment Formulae

Deleted

Base, Current and Provisional Indices

Deleted

Limit of Price Adjustment
(@) Deleted.

Subsequent Legislation

If, after the last date for submission of tenders for the Contract, there occur
changes to any National or State Statute, Ordinance, Decree or other Law or any
regulation or bye-law of any local or other duly constituted Employer, or the
introduction of any such State Statute, Ordinance, Decree, Law, regulation or bye-
law which causes additional or reduced cost to the Contractor, other than under
the preceding Sub-Clauses of this Clause, in the execution of the Contract, such
additional or reduced cost shall, after due consultation with the Employer shall be
added to or deducted from the Contract Price and the Employer shall notify the
Contractor accordingly.

Liquidated Damages and Penalty
For works
Penalty shall be applicable @ Rs. 2.00 (Two) Lac/day of delay for non- completion of

the work within stipulated completion time. Maximum cumulative (total) penalty shall
be applicable @5% of the Contract Price.

Deleted

Advance Payment

Deleted
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48.

49.

49.1

Securities

Deleted

Cost of Maintenance

Loss or damage to or defective works or materials during the execution of Works
shall be remedied by the Contractor at the Contractor's cost to the satisfaction of
the Employer.
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50.

50.1

50.2

50.3

51.

51.1

52.

52.1

52.2

E : FINISHING THE CONTRACT

Completion

The Contractor shall request the Employer to issue a certificate of completion of
works and the Employer shall do so upon deciding that the Work is completed.

No later than 30 days prior to the Contract Completion Date, the Contractor and
the Employer shall conduct a condition survey of all the items mentioned in the
Road Asset Groups and the items not confirming to the specified Intervention
Standard shall be recorded.

Where items not meeting the specified Interventions Standard are identified, the
Employer shall:

€)) provide a written record of the condition survey to the Contractor within
14 days of the completion of the survey. The Employer’s decision on the
condition of any item of Road Asset Group shall be final.

(b) direct the Contractor to rectify the deficiencies within the specified
Rectification Standard / Period.

On satisfactory completion of Defect Liability Period, the Contractor shall request
the Employer to issue a Certificate of Completion of the Contract. The Employer
shall, issue such certificate subject to the Contractor satisfying all provisions
under the Contract.

Taking Over

Deleted.

Final Account

In case of works, the Contractor shall supply to the Employer a detailed account
of the total amount that the Contractor considers payable under the Contract
within 60 days after the issue of certificate of completion of works by the Employer
as per Sub Clause 50.1. The Employer shall certify any final payment that is due
to the Contractor within 60 days of receiving the Contractor's account. If the
Employer is not satisfied with the detailed account, then the Employer shall issue
within 30 days thereto a schedule that states the scope of the corrections or
additions that are necessary. If the Contractor fails to comply with the Employer’s
instructions within 15 days, Employer will certify as per the schedule of
Corrections or addition sent to contractor and make payment to the Contractor
within 45 days.

The Contractor shall submit his Final Statement of Account within 45 days of the
Contract Completion Date and the Employer shall certify within 45 days and
submit to the Employer any final payment that is due to the Contractor.
Thereafter, the Employer shall make payment to the Contractor within 30 days. If
the Employer is not satisfied with the detailed account, then the Employer shall
issue within 30 days, thereto, a schedule that states the scope of the corrections
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or additions that are necessary. If the revised final account is still unsatisfactory
after it has been resubmitted, the Employer shall decide on the amount payable to
the Contractor and issue a payment certificate within 30 days of receiving the
Contractor’s revised final account.

53.  As Built Drawings and Maintenance Manuals

53.1 Deleted

54. Termination

54.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

54.2 Fundamental breach of the Contract includes, but shall not be limited to the

following:

€)) the Contractor stops work for 28 days when no stoppage of work is shown
on the current program and the stoppage has not been authorized by the
Employer;

(b) the Employer or the Contractor is made bankrupt or goes into liquidation,
other than for purposes of reconstruction or amalgamation;

(c) a payment for certified bills is not paid by the Employer to the Contractor
within 60 days of the date of the Employer's certificate;

(d) the Employer gives notice that failure to correct a particular Defect is a
fundamental breach of the Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Employer;

(e) the Contractor does not maintain Performance Security which is required,;

)] the Contractor has defaulted in fulfilling his obligations under this Contract;

(9) the Contractor has contravened Sub-Clause 9.2;

(h) the Contractor does not adhere to the agreed construction program as per
Clause 25 and also fails to attend the management meetings (Clause 28);

0] the Contractor fails to carry out instructions of the Employer within a
reasonable time determined by the Employer in accordance with the Sub
Clauses 15.1, 22.1and 45.2;

()] the Contractor has delayed the completion of the Works beyond the period
for which the maximum amount of liqguidated damages has become payable
as defined in the Contract Data,;

(K) if the Contractor, in the judgment of the Employer has engaged in corrupt,
fraudulent or coercive practices as defined in Sub Clause 34.1 (a) of ITB in
competing for or in executing the Contract;

)] Deleted

54.3 When either party to the Contract gives notice of a breach of contract to the
Employer for a cause other than those listed under Sub Clause 54.2, the
Employer shall decide whether the breach is fundamental or not.
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54.4

54.5

55.

55.1

55.2

56.

56.1

57.

57.1

58.

58.1

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of the Contract by
the Contractor, the Employer shall issue a certificate for the value of the work
done less advance payments made up to the date of the issue of the certificate,
less other recoveries due in terms of the Contract, less taxes due to be deducted
at source as per applicable law and less the percentage to apply to the work not
completed as indicated in the Contract Data. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable to the Employer. For this purpose, the performance security
furnished by the Contractor shall not be taken into account. The Performance
Security furnished by the Contractor shall stand forfeited in favor of the Employer
without any restrictions or preconditions.

If the Contract is terminated at the Employer's convenience or because of a
fundamental breach of the Contract by the Employer, the Employer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the Contract and less taxes due to be deducted at source as per
applicable law and the Employer shall pay.

Property

If the Contract is terminated because of Contractor’s default, all materials on the
Site, Plant, Equipment, Temporary works and the Works are deemed to be the
property of the Employer, till completion of the work. The Employer shall make
use of the available materials and equipment for completion of the Work.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Employer shall
certify that the Contract has been frustrated. The Contractor shall make the Site
safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all Works carried out before receiving the certificate and for any work
carried out afterwards to which commitment was made.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential
and shall not publish or disclose the same or any particulars thereof in any trade
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or technical paper or elsewhere without the previous consent in writing of the
Employer. If any dispute arises causing the necessity of any publication or
disclosure for the purpose of the Contract, the same shall be referred to the
Employer whose determination shall be final.

59. Life-saving Appliances and First-aid Equipment

59.1 The Contractor shall provide and maintain upon the Works and the Site, sufficient,
proper and efficient life-saving appliances and first-aid equipment, to the
satisfaction of the Employer. The appliances and equipment shall be available for
use at all times during the pendency of the Contract.
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1.2

1.3

1.4

15

2.1

PART — Il SPECIAL CONDITIONS OF THE CONTRACT (SCC)
A : GENERAL

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and
labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form and at such intervals as
the Employer may prescribe, showing the staff and the numbers of the different classes of labour from time to time employed by
the Contractor on the Site and such other information as the Employer may require.

During continuance of the Contract, the Contractor and his Sub-Contractors shall abide at all times by all existing labour
enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central Government or local
Employer and any other labour law (including rules) that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or any competent Employer.

The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent Authority
on account of contravention of any of the provisions of any Act or rules made thereunder, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye laws/Acts/ Rules/regulations including amendments, if any, on
the part of the Contractor, the Employer shall have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer shall also have the right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any
point of time.

Statutory Clearances
List of clearances to be obtained by the Employer and the Contractor are given below. It may be noted that the list below may not

be exhaustive and in case any additional clearances are required, the same shall be procured by the Contractor, unless otherwise
specified in the Law / guidelines of statutory agencies.
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€)) Employer’s Responsibility:

(i) Environmental clearance for the project, if any;
(i) Permission for shifting of utilities;
(i) Permission for cutting trees;

(iv) Land acquisition;

(b) Contractor’'s Responsibility:

() Pollution Control Board and other Statutory Clearances for hot mix plant, stone crushers and any other purpose /
activity as may be required,

(i) Excavation, cutting, transporting and dumping of earth and other construction materials including that for quarry;
(ii) All police and traffic management related clearances at the work sites;

(iv) Employing labour and other labour related clearances (ESI / Contract Labour / Health / PF etc.);

(v) Electrical connections and Water Supply;

(vi) Employment of migrant labour;

(vii) Establishing and operating labour camps;

(viii) Location of fuel storage tanks / containers etc.;

(ix) Clearances for using / storing explosives;

(x) All clearances required from the Fire Department; and

(xi) Any other clearances that are not specifically included in Employer’s list and may be required according to prudent
utility practices or instructed by Employer.

3 Revision of Quality Control Plan

3.1  The Employer shall instruct the Contractor to revise and/or resubmit his Quality Control Plan, if required before giving approval.
The Contractor shall implement any required changes to improve the Quality Control Plan. The approval of the Employer shall not
absolve the Contractor of his responsibilities and obligations under the Contract.
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5.1

6.1

Measuring / Monitoring Equipment

The Contractor shall ensure properly calibrated and functional measuring/ monitoring equipment, to the satisfaction of the
Employer, at all times during the Contract.

Private Roadside Structures

Deleted

Private Entrances
Deleted

Arbitration (Refer GCC Sub Clause 24.1)

The procedure for arbitration shall be as follows:

(@)

(b)

(€)

(d)
(e)

In case of Dispute or difference arising between the Employer and the Contractor relating to any matter arising out of or
connected with this agreement referred for arbitration, shall be settled in accordance with the Arbitration and Conciliation
Act, 1996.

The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by the Employer and the Contractor. The
third Arbitrator shall be chosen by consensus by the two Arbitrators so appointed by the Parties and shall act as the
Presiding Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach upon a consensus within a
period of 30 days from the appointment of the Arbitrators, then the Presiding Arbitrator shall be appointed by the Indian
Roads Congress on the request of the Employer.

If one of the parties fails to appoint its Arbitrator in pursuance of Sub Clauses (a) and (b) within 30 days after receipt of the
notice of the appointment of its Arbitrator by the other party, then the Indian Roads Congress shall appoint the Arbitrator on
the request of the Employer. In case the Employer fails to do so within 30 days, the Contractor will approach the Indian
Roads Congress for appointment of Arbitrator. A certified copy of the order of the Indian Roads Congress, making such an
appointment shall be furnished to each of the parties.

Arbitration proceedings shall be held at Mumbai and the language of the arbitration proceedings and that of all documents
and communications between the parties shall be English.

The decision of the majority of Arbitrators shall be final and binding upon both parties. The cost and expenses of Arbitration
proceedings will be paid as determined by the Arbitral Tribunal and shared equally by both the parties.
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)] Performance under the Contract shall continue during the arbitration proceedings and payments due to the Contractor by
the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings.

B : MAINTENANCE MANAGEMENT SYSTEM

8 Deleted

9 Deleted

C : GENERAL MAINTENANCE REQUIREMENTS

10 Maintenance Survey

Deleted

11 Management of Spoil and Excess Road Making Material
Deleted

12 Underground Sewer Pipelines

Deleted
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D : EVALUATION OF SERVICE QUALITY LEVELS FOR PAYMENT OF MONTHLY CERTIFICATE FOR
MAINTENANCE WORKS

13 Deleted

14 Compliance by Contractor

Deleted
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Annexure — 3A
(Sub Clause 4.2 (k) of Section 1 and 25.1 of Section 3, GCC)

CONTRACTOR’'S WORKS PROGRAM AND CASH FLOW FORECAST

Contractor shall cover the following:

1. Program of construction, backed with equipment planning and deployment, duly
supported with broad calculations as per Site handing over.

2. A concise method statement in narrative form covering each major activity:
€)) Traffic control
(b) Milling
(c) Tack Coat
(d) Bituminous concrete
(e) Road Marking

3. Details of Contractor’s schedule of site takeover

The Contractor shall include additional INFORMATION necessary to complement and
accurately describe the proposed work program and possession of site schedule.
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Annexure — 3B
(Sub Clause 4.2 (k) of Section 1, Sub Clause 25.1 and Clause 38 of Section 3, GCC)

MONTHLY CASH FLOW FORECAST

Period from
Commencement of Works
(Months)

Contractor’'s Estimate

% of Work

Amount

Cumulative

Aggregate
Amount
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CONTRACT DATA

S. Iltem Clause
No. Reference of
CC
1 | The Employer is : 1.1
Pune Sholapur Road Development Company Limited GCC

The IL&FS Financial Center, 2" Floor, Plot C-22, G Block,
Bandra Kurla Complex, Mumbai- 400051

Tel.: +91 022-26533333,

Facsimile: +91 022-26523979,

E-mail: PSRDCL @itnlindia.com

Website: www.itnlindia.com

Contact Person- Mr Parag Phanse

2 | The Employer is Project Manager, PSRDCL 1.1
GCC
3 | The project work is “Structures Jerks removal by milling of existing road 1.1GCC

and laying with DBM /BC or both layers from Km 150+050 to Km
251+325 of Pune Sholapur Road Project, in the State of Maharashtra”

4 | The Works consists of works & other items as per Bill of Quantities 1.1
ITB

5 | The Start Date shall be the date of signing of the contract agreement for the 1.1 GCC
works (Form 7G, Section 7)

The language of the Contract documents is English 3 GCC

The law which applies to the Contract is the laws of Union of India 3 GCC

The following documents are also part of the Contract in addition to
documents mentioned in Sub Clause 2.2 of GCC:

Details of Minimum Key Personnel required to be mobilized by Contractor for 9 GCC
Improvement and Maintenance Works (as per Annexures—1C and 1D of
Section 1) 4178
Schedule of Minimum Key Plant and Equipment to be deployed by
Contractor on the work as per Program of Construction and Maintenance
(as per Annexures—1A and 1B of Section 1)
9 | Insurance requirements are as under: Glc?c
S. L Minimum Cover of
Description of Cause
No. Insurance

During works

(i) Contractor's Al  Risk Policy Contract Price + 15%
covering loss or damage to Works, escalation
Plant and Material for full
replacement value including
earthquake, terrorism,  storm,
tempest, flood, inundation cover &
defect liability cover.

(i) Loss or damage to Machinery and Sum sufficient to provide
Equipment replacement at site

(i) Loss or damage to Property, other Rs. 13 Lakh
than (i) and (i) above, in
connection with the Contract
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(iv) Personal injury or death insurance. Rs 5 Lacs per person per
Unlimited number of accidents. accident for unlimited number
After each accident, Contractor will of accidents
pay additional premium necessary
to increase the Ilimit make
insurance valid for unlimited
number of accidents always

(v)  Public Liability Policy I) For duration of the Project
—Rs. 1 Crore
i) Any one accident -
Rs. 0.50 Crore/accident

(vi) Against liabilities for death or injury In accordance with statutory
to any person or loss of or damage requirements, applicable in

to any third-party property India.
(vii) Advance Loss of Profit Policy Sum sufficient to cover
anticipated loss
(viii)  Any other insurance cover In accordance with statutory
requirements, applicable in
India.
Note:

For the above purpose “Roads” include:

Main road with service roads, subways, culverts, toe wall, dividing
median, crash barriers, electrical poles, separator, public toilets etc. and
other infrastructure related to insured trade including sign boards and
other property of the project along with electrical fittings, side separator,
crash barrier, dividing median various culverts, Cat Eyes, Delineators, W-
Beam Crash Barrier, Gantry Sign Boards, Single led Sign Boards, Double
legged Sign Boards, Cantilever Sign Boards, Bollards, Road Marking, and
other properties of insured.

10 Contract Completion Date for: 14
(a) Works: - 2 months from the Start Date of the Works. GCC
(b) Defect Liability Period: - 12 months after works Completion Date.
11 The Site Possession shall be given within one month from date of start 20
GCC
12 The period between Program Updates shall be 30 days 25
GCC
13 The amount to be with-held for late submission of an updated Program shall 25
be Rs 10,000/- each time GCC
14 Penalty for not attending Management Meetings/ Site visits including Weekly 28
Meetings: Rs 5000/- per incidence GCC
15 The following are Compensation Events unless they are caused by the 41 GCC

Contractor:

(a) Deleted
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16 Penalty and Liguidated Damages:
S. Particulars Penalty / Liquidated Limit
No. Damages
1 Delay of | Penalty shall be | Maximum cumulative
work applicable @ Rs. 2.00 | (total) penalty 5% of the 45
Lac/day of delay for non- | Contract Price. GCC
completion of the work
within stipulated
completion time
17 Deleted 46
GCC
18 | Deleted 47
GCC
19 The Performance Security shall be for the following minimum amounts 48
equivalent as a percentage of the Contract Price for works: GCC
Performance Security of 5% of Contract Price plus Rs. ......cccccoeeee..ee. as
additional security for unbalanced items of unbalanced bids valid for
12 months beyond the works Completion Date.
The standard form of Performance Security acceptable to the Employer shall
be an unconditional Bank Guarantee of the type as presented in Section 7 of
the Bidding Documents.
20 The Defects Liability Period cum Maintenance Works Period is 12 months 32
after the works Completion Date. GCC
21 53
Deleted GCC
22 Deleted 55.1
GCC
23 Deleted 125 of STS
24 Deleted 126 of STS
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SECTION 5 :

SPECIFICATIONS

Part No Description Page no
Preamble 70

Part | General Technical Specifications 70

Part Il Supplementary Technical Specifications 71-94
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1.

11

1.2

2.1

2.2

221

2.2.2

2.2.3

SECTION : 5
SPECIFICATIONS

Preamble

The Specifications contained herein shall be read in conjunction with the other
Bidding Documents as specified in Section 1.

Wherever reference is made in the Contract to specific standards/codes to be met
by the materials, plant, and other supplies to be furnished, and work performed or
tested, the provisions of the latest current edition or revision of the relevant
standards and codes shall apply, unless otherwise expressly stated in the
Contract. Where such standards and codes are national, or relate to a particular
country of region, other internationally recognized standards and codes specified
will be accepted subject to the Employer’s prior review and written approval.

General Requirement

The Specifications in accordance with which the entire work shall be constructed
and maintained by the Contractor are as described hereunder:

Part | — General Technical Specifications

The General Specifications for the Works shall be the “Specifications for Road &
Bridge Works” (5" Revision 2013, published by IRC) issued by the Ministry of Road
Transport & Highways (MORTH), henceforth called MORTH Specification.

Part Il — Supplementary Technical Specifications

The Supplementary Technical Specifications shall comprise of various
Amendments/Modifications/Additions to the MORTH referred to in Part — | for
particular item of works not already covered in Part — | and Specifications for
Building, Sanitary, Electrical and Miscellaneous Works.

Where a particular Clause or a part thereof in the “MORTH SPECIFICATIONS”
referred in Part-1, has been Amended/Modified/Added upon, and incorporated in
Part-1l, such Amendment/Modification/ Addition supersedes the relevant Clause or
part of the Clause.

The following Clauses in the *“MORTH SPECIFICATIONS” have been
amended/modified/ added upon:

102, 106, 108, 109, 111, 112, 115, 120, 301, 305, 306, 309, 401, 406, 408, 409, 501,
502, 503, 504, 505, 507, 803, 900, 901, 1007, 1009, 1014, 1404, 1502, 1503, 1603,
1605, 1703, 1706, 1707, 1712, 2005, 2503, 2504, 2600, 2604, 2607, 2608, 2708,
2803, 2804, 3101.

The Additional Specifications shall comprise of specifications of particular item of
work not covered in Part-l. These are given new Clause numbers.
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The following Clauses A-1 to A-4 have been added to the “MORTH
SPECIFICATIONS

Clause A-1 Deleted

Clause A-2 Test Procedure for Measuring Roughness Index of the
Riding Surface of A Flexible Pavement

Clause A-3 Deleted

Clause A-4 Specifications for Building, Sanitary, Electrical and

Miscellaneous Works

2.2.4 In the absence of any definite provisions on any particular issue in the MORTH
Specifications, reference may be made to the latest codes and specifications of
IRC, BIS, BS, ASTM, AASHTO in that order. Where even these are silent, the
construction and completion of the works shall conform to sound Engineering
practice as approved by the Employer and in case of any dispute arising out of the
interpretation of the above, the decision of the Employer shall be final and binding
on the Contractor.
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Amendments/Modifications/Additions to  Existing Clauses of General
Specifications Referred in the Part — |

Clause 102 : Definitions

The following abbreviations shall be added at the end of Clause 102.

“BIS” :  Bureau of Indian Standards
‘“MORTH” : Ministry of Road Transport & Highways, Govt. of India.
“PSRDCL” : Pune Sholapur Road Development Company Limited of Maharashtra

Add a paragraph at the end of this Clause as under

Wherever in the Specification, the phrase “Condition of Contract” is mentioned, it shall
mean General Conditions of Contract and Special Conditions of Contract contained in
Section 3 of Volume 1 of Bidding Documents

Clause 106 : Construction Equipment

Add the following after Sub Clause 106 (k).

)] Adequate standby equipment including spare parts shall be available as required,
and as may be advised by the Employer.

m) All measuring devices and gauges shall be in good working condition. Measuring
devices that can affect product quality shall be calibrated prior to use and at
prescribed intervals against certified equipment. Calibration procedures shall be
established, maintained and documented and corrective actions taken when results
are unsatisfactory. Accuracy and fitness of measuring devices shall be ensured at
all times by proper maintenance.

Clause 108 : Site Information

Add the following at the end of Sub-clause 108.3

“Identification of quarry sites and borrow areas is the responsibility of the Contractor.
Material to be procured from quarry sites and borrow areas identified by the Contractor
and to be used in the works shall be as per Specifications for particular items of work.”

Clause 109 : Setting Out
The second sentence in Para 1 of Sub Clause 109.3 shall be inserted and read as under:

“The Reference Bench Mark for the areas shall be GTS Benchmark established by
Survey of India and the values of the same shall be obtained by the Contractor from
Survey of India.”

Clause 111 : Precautions for Safeguarding the Environment
Add new Sub Clause:

Sub Clause 111.13 : Environmental Monitoring Plan
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Please refer Annexure 5A
Clause 112 : Arrangement for Traffic During Construction
Sub Clause 112.6 : “Measurements for Payment and Rate” is deleted

Clause 115 : Methodology and Sequence of Work

Sub Clause 120.2 : Description

Add the words “including uninterrupted power supply” to the second sentence of first
paragraph.

Add the following at the end of this Sub-Clause:

“Within 14 (fourteen) days of the Commencement Date, the Contractor shall prepare and
submit a layout plan and details of the laboratory building and make/supplier of the
equipment to the Employer for his approval.

The field laboratory shall be provided in finished and fully equipped condition to the entire
satisfaction of the Employer not later than 45 (forty-five) days after the receipt of Notice to
Proceed with the Work. During the period till the laboratory is completed the laboratory
tests shall be performed in another laboratory proposed by the Contractor and approved
by the Employer at the cost of the former.”

Sub Clause 120.4 : Laboratory Equipment

The following items of laboratory equipment may also be ensured in the field laboratory:

S. Sub Item, Specifications Nos.
No. No. Required
A : General

0] Balance
(8 7 kg to 10 kg capacity semi-self indicating Electronic Type- >
Accuracy 1 gm
(b) 500 gm capacity semi-self indicating Electronic Type-Accuracy 5
0.01 gm
(c) Chemical balance 100 gm capacity — Accuracy 0.0001 gm
(d) Pan balance 5 kg capacity — Accuracy 0.5 gm
(e) Platform Scale — 300 kg capacity
(i) Ovens — Electrically operated, thermostatically controlled
(@ From 100°C to 220°C — Sensitivity 2
(iii) Sieves, as per IS 460-1962
(@) 1S Sieves 450 mm internal dia of sieve sets as per ISI of required 2 sets

sieve sizes complete with lid and pan

(b) 1S sieve 200 mm internal dia. (brass frame and steel or brass wire
cloth mesh) consisting of sieve sets of required sieve sizes 2 sets
complete with lid and pan

(iv) Sieve shaker capable of taking 200 mm and 450 mm dia. Sieves 1

Bid Document/ works /Volume 1 73



(V)
(vi)
(Vi)

(viii)
(ix)

)

0)
(ii)
(i)
(iv)

(v)

(vi)
(Vi)
(viii)

@)
(b)
(c)
(d)

electrically operated with time switch assembly (As per IS)

200 tonnes compression testing machine
Stop watches 1/5 sec. Accuracy

Glassware comprising of Beakers, Pipettes, dishes, measuring
cylinders (100 to 1000 cc capacity) glass rods and funnels, glass
thermometers range 0°C to 100°C and metallic thermometers
range 300°C

Hot plates 200 mm dia (1500 watt)

Enamel trays

600 mm x 450 mm x 50 mm
450 mm x 300 mm x 40 mm
300 mm x 250 mm x 40 mm
Circular plates of 250 mm dia
Water Testing Kit

B : For Soils

Deleted

C : For Bitumen and Bituminous Mixes

Constant temperature bath for accommodating bitumen test
specimen, electrically operated and thermostatically controlled
Penetrometer automatic type, adjustable weight arrangement
and needles as per IS : 1203-1978

Centrifuge type bitumen extraction apparatus complete with
extraction thimbles with solvent and filter paper

Laboratory mixer including required accessories about 0.02 cum
capacity electrically operated fitted with heating jacket

Marshall compaction apparatus automatically operated as per
ASTM 1559-62 T and complete with electrically operated loading
unit, compaction pedestal heating head assembly, dial micrometer
and bracket for flow measurement, load transfer bar, specimen
mould 100 mm dia (4 in) with base plate, collars, specimen
extractor, compaction hammer 4.53 kg (10 Ib.) x 457 mm (18 in)
fall

Distant Reading Digital Thermometer

Automatic Asphalt Content Gauge (Nuclear or equivalent)
1.5 tonne capacity Air Conditioner
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D : For Cement, Cement Concrete and Materials

() Vicat needle apparatus for setting time with plungers, as per IS :
269-1967
(ii) Moulds
(@ 150 mm x 300 mm ht cylindrical moulds with capping component
(b)  Cubical moulds 150 mm, 100 mm (each size)
(iii) High frequency mortar cube vibrator for cement testing
(iv) Concrete mixer power driven, 1 cu ft capacity
(V) Variable frequency and amplitude vibrating table size 1 metre x 1
metre, as per the relevant British Standard
(vi) Flakiness & Elongation index test apparatus
(vii) Aggregate impact test apparatus as per IS : 2386 (Part 4) 1963
(viii) 10% fines test equipment
(ix) Flow table as per IS : 712-1973
x) Equipment for slump test
(xi) Equipment for determination of specific gravity for fine and coarse
aggregate as per IS : 2386 (Part 3) 1963
(xii) Flexural attachment to compression testing machine
(xiii) Core cutting machine with 150 mm dia. Diamond cutting edge
(xiv) Needle vibrator
(xv) Vibrating hammer as per BS specification
(xvi) Air entrainment meter
(xvii) 0.5 Cft cylinder for checking bulk density of aggregate with
tamping rod
XVviii) Soundness testing apparatus for cement

E : For Checking Alignment, Control of Profile and Surface Evenness

() Precision automatic level with micrometer attachment
(ii) Precision staff

(iii) 3 metre straight edge and measuring wedge

(iv) Camber templates 2 lane, straight run cross-section
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F : Steel Tape

(@ 5mlong As
required
(b) 10 mlong As
required
(c) 20mlong As
required
(d) 30 mlong As
required
(e) 50 mlong As
required

Note: The laboratory set-up must be complete including a set of reference standards for
all tests, adequately staffed and operational to the satisfaction of the Employer
before commencement of the works.

Clause 501 : General Requirements for Bituminous Pavement Layers

Sub Clause 501.8.8.2 : Rate for Premixed Bituminous Material

Item (ii) shall read as:

‘Preparation of surface to receive the materials except rates for prime / tack coats’

Item (viii) shall be deleted from “with the provision that the variation in actual percentage
of bitumen used will be assessed and the payment adjusted accordingly”.

Clause 502 : Prime Coat over Granular Base
Sub Clause 502.8 : Rate

Delete last sentence and read it as “Payment shall be made on the basis of the provision
of prime coat at an application rate specified in relevant item of BOQ as approval by
Employer. No variation is permitted.”

Clause 503 : Tack Coat
Sub Clause 503.8 : Rate

Delete last sentence and read it as “Payment shall be made on the basis of the provision
of Tack Coat at an application rate specified in relevant item of BOQ as approval by
Employer. No variation is permitted.”

Clause 507 : Bituminous Concrete

Sub Clause 507.1: Scope

Add the following at the end of this Clause

“A site trial shall be performed in accordance with Sub Clause 901.6.”

Sub Clause 507.3.1 : Requirement for the Mixture

In table 500-12 giving the requirement of Bituminous Concrete mix, add the following:

“Air voids in mix (VIM) determined on Specimens compacted 3% (minimum)
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to refusal density by 300 blows of Marshal Hammer on each end”

Clause 803 : Road Markings
Sub Clause 803.3.2
This Sub Clause is substituted to read as under:

“The road marking shall be laid with appropriate road marking machinery as approved by
the Employer.”

Add at the end of Sub-clause 803.6.6:

Faulty Workmanship or Materials

If any material not complying with the requirements is delivered at the Site or used
in the Works, or if any sub-standard work is carried out, such material or work
shall be removed, replaced or repaired as required by the Employer, at the
Contractor’s own cost. Rejected traffic markings and paint that has been splashed
or has dripped onto the surfacing, kerbs, structures or other such surfaces shall
be removed by the Contractor at his own cost, in such a way that the markings of
split paint will not show up again later.

Clause 900 : Quality Control for Road Works
Sub Clause 901.1
This Sub Clause is substituted to read as under

“All materials to be used, all methods adopted and all works performed shall be strictly in
accordance with the requirements of these Specifications. The Contractor shall set up a
field laboratory at location approved by the Employer and equip the same with adequate
equipment and personnel in order to carry out all required tests and Quality Control work
as per Specifications and/ or as per Clause 121 and/ or as directed by the Employer. The
list of laboratory equipments and the facilities to be provided shall be as per Clause 121
or as directed by Employer and shall be approved by the Employer in advance.”

Add new Sub Clause as under:
Sub Clause 901.15 : Site Trial

The following data shall be ordered at each site trial:

> The composition and grading of the material, including the bitumen content and
properties, if appropriate;

> If appropriate, the moisture content at the time of laying;

> If appropriate, the temperature at the time of laying and rolling;

> The type and size of compaction equipment and the number of passes;

> The maximum density or target density as appropriate and the density achieved in
the trial;

> The maximum compacted thickness of layer;

> Calibration of machinery for best and efficient results;

> Any other relevant information.

If, during execution of the Works, the construction control tests indicate that the
requirements for a material are not consistently being achieved, then work on that layer
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shall stop until the cause is investigated. Such investigation may include further
laboratory and site trials on the material to determine a revised set of data, as above
which, when agreed, shall be the basis on which all subsequent material will be provided
and processed to achieve the specified requirements.

Approval by the Employer to a set of data recorded, as above in a site trial shall not
relieve the Contractor of responsibility to comply with the requirements of Technical
Specifications.

Clause 1007 : Coarse Aggregates

® Delete from the first sentence “crushed gravel......... inert material” appearing in
4t and 5™ Line.

(i) Add the following at the end of this clause:

“Except where it can be shown to the satisfaction of the Employer that a supply of
properly graded aggregate of uniform quality can be maintained over the period of
the Works, the grading of aggregate shall be controlled by obtaining the coarse
aggregate in different size and blending them in correct proportions as or when
required.”

Clause 1014 : Storage of Materials
Sub Clause 1014.3: Storage of Materials : Aggregates
The following shall be added to this clause

“Aggregates shall be stored or stockpiled in such a manner that segregation and coarse
size will be avoided and also that the various sizes will not become intermixed before
proportioning. They shall be stored, stockpiled and handled in such a manner that will
prevent contamination by foreign materials.”
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ADDITIONAL SPECIFICATIONS FOR PARTICULAR ITEMS
OF WORKS NOT COVERED IN PART — |

Clause A-1 TEST PROCEDURE FOR MEASURING SURFACE ROUGHNESS

INDEX OF THE RIDING SURFACE OF A FLEXIBLE PAVEMENT

EQUIPMENT — British Towed Fifth Wheel Bump Integrator

Test Procedure:

The following test procedure shall be adopted for the test:

(1)

(2)

3)

(4)

(5)

(6)

(7)

(8)

(9)

Check the installation and operation of the equipment is in order and meets the
requirements prescribed in its operational manual. For example the towing hitch
maintains the frame in a upright position but provides freedom of movement in
longitudinal and transverse directions. The tyre pressure of wheels is as
prescribed.

The instrument shall be calibrated prior to its use for measurement as prescribed
in its operational manual.

The operators shall familiarize themselves with the Fifth Wheel Bump Integrator,
operation using its Test Mode before commencing a survey.

A uniform speed of 30 km/hour, which is the specified operating speed of the
British Towed Fifth Wheel Bump Integrator, shall be maintained during
measurements. The readings shall be taken for each carriageway independently.

The equipment shall run on a lane in both the direction once and the average of
two values taken for its roughness index.

Pavement unevenness/roughness of 3 lane carriageway shall be obtained from
the average of the values of the 3 lanes recorded.

The surface roughness index value is obtained by using the following formula.

Roughness Index Value =B x R x 1 cm/km
W

Where

B = Number of Bumps in a section

W = Number of Wheel Revolution Counter

R =is a constant, 1000 nos. of wheel revolution counter per km

Length countof B=1cm

All data shall be properly recorded with appropriate referencing and stored in a
prescribed manner as in the operational manual.

The roughness measurements shall be properly calibrated using the procedure
recommended in the World Bank Technical Publication No. 46.
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Permanent “Weigh-in-Motion” Setup

Deleted

A -4 SPECIFICATIONS FOR BUILDING,
MISCELLANEOUS WORKS

Deleted
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Annexure — 5A
(Refer Sub Clause 111.13 of STS)

ENVIRONMENTAL MONITORING PLAN

SlL.# Environmental Description
Issue

1 Ambient Air Quality  Construction Phase

e Ambient air quality monitoring for 24 hours twice in a
week during summer, winter and post monsoon
seasons near residential areas in each of the contract
packages, where construction activities are undertaken
for parameters like SPM, SOz, NOx, CO & HC. In the
event of violation of 24 hourly average Indian standard
for residential areas, construction activities should be
restricted from 6 am to 6 pm.

2 Noise Quality Construction Phase

® Legday and Leq nignt to be monitored on monthly basis
(other than for monsoon months) during construction
phase near residential areas in each of the contract
packages. In case of violations, construction activities
are to be scheduled in such a way that the resultant
noise levels are adhered to as per the standards.

3 Water Quality Construction Phase

e Monitoring of at least 4 grab samples of surface water
and 2 grab samples of groundwater for physical,
chemical and biological parameters — once during
each season including monsoon season.

4 Soil Quality Construction Phase

e Monitoring of at least 1 grab sample of soil from each
of the contract packages once during a season (other
than monsoon season). The samples should be picked
up from 60-70 m distance from centerline in the areas
where construction activities are undertaken. The
samples should be analyzed for heavy metals and olil
& grease.

To implement the EMP, an Environmental Management Cell (EMC) should be constituted
before start of the construction work. EMC will undertake environmental monitoring and
audits during construction and operation phases of the project and will check that
environmental management measures are satisfactorily implemented with appropriate
environmental performance. Specialized training should be imparted to construction
Employers, contractors, staff and workers for effective implementation of the suggested
EMP.
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Annexure — 5B
(Refer Clause 112.4 of STS)

TRAFFIC SAFETY AND CONTROL

1. Description

These specifications describe the traffic management and safety measures to be
taken by the Contractor throughout the construction period for ensuring the safe
and convenient passage of public traffic through the project road on one hand and
safety of the project workers on the other. It shall be understood that the Contractor
is solely responsible for all the traffic management and safety measures which
should be got approved by the Employer prior to taking up any construction work on
the project.

Any construction work on or near a public traveled way will pose a set of new
situations, which may include diversion of road users on to unfamiliar paths,
exposure of road users to moving construction equipment and workers, stacking of
construction materials to cause reduction in the space available for public traffic,
inadequate space for maneuvering, etc. which may pose several surprises. These
may cause to develop hazardous situations in case adequate advance precautions
in the form of notification, traffic etc. is not taken. Within the construction area itself,
the workers may be handling materials like hot bitumen and moving road
construction equipment which may prove to be a cause of serious accident if
adequate precaution and safety measures are not taken. Thus, the guiding
principles on which the Contractor shall base the traffic management and safety
measures will include:

i)  advance warning of road users about the road situation including diversion
ahead.

i) providing clear and safe demarcated channels for guiding the public traffic.

iii) providing necessary traffic warning/ guiding devices such as signs, safety
cones, pavement markings, red lights, reflecting studs/tapes, etc.

iv)  barricading construction area with CGI sheets so that public traffic steer clear
of these and do not come into conflict with construction activities.

v)  providing the project workers with necessary safety gears such as gum boots,
luminous yellow jackets, crash helmets etc. as appropriate.

vi) taking all other necessary measures so that safety is ensured during all hours
of day and night.
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2. works Involved in the Project

The Microsurfacing, Cold in place recycling and works will have impact on movement
of public traffic in the project:

3. Traffic Management and Safety

Any construction activity on the project will pose a hazardous situation to the road
users. For least disturbance to safe passage of public traffic appropriate traffic
management and safety measures should be adopted throughout the construction
period. In this regard, the construction zone in which conflict from safety angle may
arise between the road users on one hand and the construction activities on the
other shall be divided into 4 sub zones, and safety measures to be adopted
therefore shall be as described hereunder:

a) Advance Warning Zone

This warning sub-zone is meant to inform, alert and prepare the approaching
driver well in advance by providing information regarding the distance and
extent/type of hazard ahead so that he is able to reduce the speed and be in
readiness to carry out the necessary manoeuvres as he meets with the
changed situation. For the operating speeds on the project road, length of this
sub-zone shall be 100 mtr. and 500 m, in plain and hilly terrain respectively.
Information in this sub-zone will be conveyed through a series of traffic signs,
which will include “Men at Work” and the speed reduction signs at the start
and middle of this sub-zone.

b)  Transition Sub-Zone

This sub-zone is the area in which the traffic is steered and guided into and
out of the diverted path around the work sub-zone. This is the most crucial
sub-zone from safety angle as vehicles have to be guided on to the diverted
path, and most of the movements will be of turning type. The elements for
designing this sub-zone are speed of the vehicles, extent of lateral shift and
elevation difference between the normal and the diverted paths. The essential
safety measures shall include delineation of the travel path and prevention of
wayward movements of vehicles by means of barricades, channelizers, red
cones, and red lamps during hours of darkness etc., as appropriate.

In the design of this sub-zone adequate attention shall be paid for providing
necessary turning radius of the curves, grade to permit for safe passage of
animal driven vehicles, drainage and dust-proofing. Where necessary traffic
control shall be effected through manual flagging and by battery operated
traffic lights during hours of darkness. Where vehicles have to wait, the waiting
area shall be demarcated by stop lines.

Length of the sub-zone will generally be between 50 and 100 m.

c) Work Sub-Zone

This is to the area where construction activity takes place, and the main
concern relates to safety of workers are also prevention of public traffic from
entering the work area. In this sub-zone, path of traffic shall be clearly
delineated to avoid intrusion of public traffic moving on to the work area or
construction equipment moving on to the public traffic. It shall be ensured that
adequate distance is available between 2 consecutive work zones (2 Km. on
urban section and 5-10 km. in rural sections) so that vehicles get sufficient
breather space for overtaking slow vehicles, lane adjustment etc. Traffic
across this sub-zone shall be guided through with the help of various traffic
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control devices, such as signs, delineation of travel path by cones/drums,
barricades, luminous tapes etc. as appropriate.

d) Termination Sub-Zone

The sub-zone is intended to inform the road users of the end of the
construction zone. This shall be effected through suitable informatory sign
boards.

The standard on “Safety During Construction” may be referred for compliance.

4. Traffic Control Devices

Traffic control devices in the construction zones perform the crucial task of warning,
informing and alerting drivers apart from guiding the vehicle movements so that the
drivers of the vehicles as well as the workers on site are not faced with situations
posing surprise/hazard, and safe passage to traffic is affected.

The primary traffic control devices used in work sub-zone are signs, delineators,
barricades, cones, pylons, pavement marking, flashing lights etc. They shall be
such that they are easily understood without any confusion, are clearly visible
during day and night, conform to the prevailing speed in immediate vicinity, stable
against sudden adverse weather conditions and are easy in installation, renewal
and maintenance. Broad details of the different devices are hereunder:

a) Signs
The construction signs fall into 3 major categories namely, regulatory signs,
warning signs and guide or informatory sign as defined and detailed in IRC:67-
1977, Code of Practice for Road Signs. These signs shall be placed on the left
hand side of the travel path.

The common Regulatory signs used in the construction zones are “No Entry”,
“Road Closed”, “Speed Limit” etc. These shall be used in consultation with the
local police and / or authorities.

The warning signs to alert the drivers of the possible danger ahead in the
construction zones are “Lane Closed”, “Diversion to other carriageway”,
“Divided carriageway Starts”, “Divided carriageway End”, “Two way Traffic”
etc. It will be advisable to explain the signs with the help of a rectangular
definition plate of size of appropriate to the size of warning triangle and placed
0.15 m below, from the bottom of the triangle.

Guide signs in construction zones shall different background colour than the
normal informatory signs of IRC : 67-1977, These signs shall have black
messages and arrows on yellow (Traffic Yellow of IS : 5-1978) background.
The guide signs to e commonly used are “Diversion “Road Ahead Closed”,
“Sharp Deviation of Rout” etc.

The commonly used temporary signs during construction are depicted in the
drawings. These should preferably be of reflectorised type to be visible during
hours of darkness.

b) Delineators

Delineators are channelising devices such as cones, traffic cylinders, tapes,
drums etc. which are placed in or adjacent to the roadway to guide the driver
along a safe path and to control the flow of traffic. These shall normally be
retro-refelectorised for night visibility. IRC: 79-1981 (Recommended Practice
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for Road Delineators) gives details of some of the delineators. The types of
delineators commonly used are traffic cones, drums and barricades.

c) Traffic Cones

Traffic cones shall normally be 0.5 m to 0.75 m high and 0.3 m to 0.4 m
diameter or in square shape at the base. These shall be made of plastic or
rubber with retro reflectorised red and white band and have suitable anchoring
so that they are not easily blown over or displaced. The cones shall be placed
close enough together (spacing 3-9m) to give an impression of the continuity.
Larger sized cones shall be used for high speeds or where more conspicuous
guidance is required.

d) Empty Bitumen Drums

Empty bitumen drums can be used as channelising device since they are
highly visible, give the appearance of being formidable objects, thereby
commanding the respect of the drivers. These drums can also be of plastic
which are lighter, easy to transport and store. As delineators, these drums
shall be painted in circumferential strips 0.10 m to 0.15 wide, alternatively in
black and white colours.

e) Barricades

When ever the traffic has to be restricted from entering the work areas such as
excavations or material storage sites so that hazardous locations are barred
for public and protection to workers is provided, or there is need for separation
the two way traffic, barricades shall be used. The barricades may be of
portable or fixed type and can be made of wooden planks, metal or other
suitable material. The horizontal component facing the traffic shall be made of
0.30 m wide wooden planks joined together and painted in alternate yellow
and white strips of 0.15 m width and sloping down at an angle of 45° in the
direction of traffic. Suitable support or ballasting shall be provided so that they
do not over turn or are not blown away in strong winds. In case of fixed type
barricades, a gate or moveable section shall be separately provided to allow
the movement of the construction/supervision vehicles.

f)  Elagmen

In large construction sites, flagmen with flags and sign paddles shall be
effectively used to guide the safe movements. The flags for signaling shall be
0.60m x 0.60m size made of good red cloth and securely fastened to a staff of
approximately 1 meter in length. The sign paddles shall conform to IRC:67-
1977 and provided with a rigid handle.

For one-way operation at a time hours of darkness, battery operated red/green
lights shall be used at either end of the affected section.

5. Safety and Management Practices

Measures for providing safe movement of traffic in some of the most commonly
occurring work-zones on highways shall be as follows:

a) Detour on Temporary Diversion

In certain situations during the project construction period it may become
necessary to pass the traffic on temporary diversion constructed parallel to
highway.

A temporary diversion road shall basically satisfy the following requirements
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b)

« It shall have smooth horizontal and vertical profile for easy negotiation by
vehicles.

< It shall not get overtopped by flood or drainage discharge under any
circumstances.

% It shall have adequate capacity to cater for the diverted traffic

% It shall be dust free and shall ensure clear visibility at all times of the day
and night. Pavement and riding surface for the diversion will depend on
the duration over which the diversion will be used, and shall be as
directed by the Employer. The commonly used specifications are mix
seal surfacing over 150-200 mm thick WMM constructed on completed
sub-grade.

< It shall be provided with the required safety standards and

The warning for the construction ahead shall be provided by the sign “Men at
Work” about 1 Km. in advance of the work zone. In addition a supplementary
plate indication “Diversion 1Km. Ahead “and a sign “Road closed Ahead” shall
be placed. It shall be followed by “Compulsory Turn right/left sign”. The
“Detour” and sharp deviation” sign shall be used to guide the traffic on to the
diversion. Hazard markers shall be placed where the railings for the cross
drainage structures on the diversion start.

Switch over of traffic from widened section and vice-versa

In the course of construction widening of the carriageway will have to be taken
up in course of construction widening of the carriageway will have to be taken
up in stretches with intervening space between two such stretches. This will
bring about the situations in which the traffic passing through the widened road
would have to pass on and merge with the unwidened section and vice-versa.
For such cases, apart from “Men At Work” signs with distance plate in the
advance warning zone, the signs indicating “Road Narrowing” or “Road
widening” as appropriate shall be installed.

6. Precautions for Safety

The following general precautions shall apply to all the work sites.

a)

b)

General Measures

i)  All the sign and delineators shall be maintained in clean and brightly
painted conditions at all times.

i)  Adequate lighting arrangements shall be made for proper visibility during
night travel through the work area.

i)  Adequate arrangements for frequent sprinkling of water shall be made to
keep the area dust free.

For Safety of Workmen

i)  Workmen shall be trained in use of tools and plant.
i) Bitumen handling labour shall be given gum boots, spectacles etc.
iii)  First —aids kits shall be provided

iv)  Workers required on site during night hours shall be provided with
fluorescent jackets with reflective tapes.
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For Safety of Road User

)

i)
ii)

As far as possible, the material, equipment and machinery shall be
installed/parked in places sufficient away fro the berms in the available
road land. Only in avoidable cases the same is allowed near the edge of
berms.

Machinery shall be parked at appropriate places away from the path of
public traffic, and shall be provided with red flags and red lights.

Only minimum quantity of material required for the construction
operations shall be collected at site near the public traveled way.

7. Safety Audit

Safety audit shall be conducted periodically on the safety measures adopted during
the constructions operations. The main aspects to be covered shall include:

a)
b)
c)
d)
e)
f)

9)
h)
)

Manpower and their safety
Machinery

Temporary works

Equipment & Vehicles
Material storage and handling
Construction procedures
Environment

Site safety guidelines

Miscellaneous services

The contractor shall constitute special teams from his staff for the above audit,
and shall take appropriate corrective measures to the directions of the Employer.
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Annexure — 5C
(Refer Sub Clause 115.2 of STS)

WIDENING OF EXISTING BRIDGES — METHODOLOGY

Deleted
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Annexure — 5D
(Refer Sub Clause 115.3 of STS)

REPAIR AND WIDENING OF EXISTING BRIDGES-METHODOLOGY

Deleted
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Annexure — 5E
(Refer Sub Clause 309.6 of STS)

CHUTE DRAIN FOR HIGH EMBANKMENT SECTIONS

Deleted
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Annexure — 5F
(Refer Sub Clause 1603.1 of STS)

REPAIR OF CORRODED REINFORCEMENT

Deleted
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Annexure — 5G
(Refer Sub Clause 2803.1.1 of STS)

REPAIR OF CRACKS WIDTH MORE THAN 0.2 MM WITH
SOUND CONCRETE SURFACE

Deleted
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Annexure—5H
(Refer Sub Clause 2804.1.2 of STS)

REPAIR OF HONEYCOMBS AND SPALLINGS

Deleted
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